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CITY OF NEWTON
PURCHASING DEPARTMENT
INVITATION FOR BID #12-82

The City of Newton invites sealed bids from Contractors for the:

For the installation of a
SEWER HOUSE CONNECTION FORCE MAIN
At the Intersection of
QUINOBEQUIN ROAD & EAST QUINOBEQUIN ROAD

Pre-Bid Meeting: 11:00 a.m., May 18, 2012, 136 East Quinobequin Rd Pump Station

Bids will be received until: 11:00 a.m., May 24, 2012

at the Purchasing Department, Room 204, Newton City Hall, 1000 Commonwealth Ave., Newton, MA 02459. Immediately
following the deadline for bids, all bids received within the time specified will be publicly opened and read aloud.

The work under this contract consists of intercepting an existing sewer house connection which shall be redirected
to a fully configured duplex force main system. The proposed force main sewer manhole, installed to a depth of
approx. fourteen (14) feet, the subsequent installation of gravity piping and force main conduits, the control
panels, and the installation of electrical and communication conduits, shall be built under various permitting
protocols obtained by the Contractor.

Contract Documents will be available online at www.newtonma.gov/bids or pick up at the Purchasing Department after 10:00
a.m., May 10, 2012. Bids must be submitted with one Original and one Copy.

A bid deposit in an amount that is not less than five percent (5%) of the value of the bid, including all add alternates, is required.
Bid deposits, payable to the City of Newton, shall be either in the form of a bid bond, or cash, or a certified check on, or a
treasurer's or cashier's check issued by, a responsible bank or trust company. The City of Newton will award the contract to the
lowest eligible and responsible bidder. Please Note: this bid, in accordance with the Chapter 303 Acts of 2008, contains Price
Adjustments and new Prevailing Wage requirements. All bidders are required to familiarize themselves with these terms and
conditions before submitting a bid.

Anticipated start date is June 19, 2012. Time for completion is thirty (30) days from the Notice To Proceed.

All bids are subject to the provisions of M.G.L. Chapter 30, Section 39M. Wages are subject to minimum wage rates determined
by the Massachusetts Department of Labor and Industries pursuant to M.G.L. Chapter 149, Sec. 26 to 27H. The schedule of wage
rates applicable to this contract is included in the bidding documents. In addtion, the prevailing wage schedule will be updated
annually for all public construction projects lasting longer than one (1) year. You will be required to pay the rates set out in any
updated prevailing wage schedule. Increases in prevailing wage schedules will not be the basis for change order requests. The
successful bidder will be required to provide a Certificate of Insurance demonstrating current coverage of the type and amounts set
forth in the Project Manual. The successful bidder will be required to furnish a Performance Bond and Labor and Materials
Payment Bond in the amount of 50% of the contract total. Wages are paid to drivers for all “on-site” work.

Once you’ve downloaded this bid from the internet website (www.newtonma.gov/bids) | strongly suggest you email
(purchasing@newtonma.gov ) your company’s Name, address, EMAIL, phone, fax AND the INVITATION FOR BID NUMBER
and Project Title, so that we may add you to the Bidders List and you will be notified of any/all addendums.

The City of Newton will reject any and all bids when required to do so by the above referenced General Laws. In addition, the City
of Newton reserves the right to waive any informalities in any or all bids, or to reject any or all bids (in whole or in part) if it be in
the public interest to do so.

CITY OF NEWTON

Maryann LaRosee
Purchasing Department

May 10, 2012
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CITY OF NEWTON
DEPARTMENT OF PURCHASING
INSTRUCTIONS TO BIDDERS

ARTICLE 1 - BIDDER'S REPRESENTATION

11

1.2

Each General Bidder (hereinafter called the "Bidder™) by making a bid (hereinafter called "bid") represents that:
1. The Bidder has read and understands the Contract Documents and the bid is made in accordance therewith.
2. The Bidder has visited the site and is familiar with the local conditions under which the Work has to be performed.

Failure to so examine the Contract Documents and site will not relieve any Bidder from any obligation under the bid as
submitted.

ARTICLE 2 - REQUEST FOR INTERPRETATION

2.1

2.2

2.3

2.4

2.5

2.6

Bidders shall promptly notify the City of any ambiguity, inconsistency, or error which they may discover upon
examination of the Contract Documents, the site, and local conditions.

Bidders requiring clarification or interpretation of the Contract Documents shall make a written request to the Chief
Procurement Officer, at purchasing@newtonma.gov or via facsimile (617) 796-1227. The City will answer such requests
if received Friday, May 18, 2012 at 12:00 noon.

Interpretation, correction, or change in the Contract Documents will be made by Addendum which will become part of the
Contract Documents. The City will not be held accountable for any oral instruction.

Addenda will be emailed to every individual or firm on record as having taken a set of Contract Documents.

Copies of addenda will be made available for inspection at the location listed in the Invitation for Bids where Contract
Documents are on file, in addition to being available online at www.newtonma.gov/bids.

Bidders downloading information off the internet web site are soley responsible for obtaining any addenda prior to the bid
opening. If the bidder makes themselves known to the Purchasing Dept., at purchasing@newtonma.gov or via facsimile
(617) 796-1227, they shall be placed on the bidder’s list. Bidders must provide the Purchasing Dept. with their company’s
name, street address, city, state, zip, phone, fax, email address and INVITATION FOR BID NUMBER #12-82,

ARTICLE 3 - MBE PARTICIPATION

3.1

3.2

Notice is hereby given that the Mayor’s Affirmative Action Plan for the City of Newton, dated December 1999 is
applicable to all construction contracts in excess of $10,000.00. A copy of this plan is on file at City of Newton
Purchasing Department.

Notice is hereby given that the City of Newton Minority/Women Business Enterprise Plan dated December 1999 and the
Supplemental Equal Employment Opportunity Anti-Discrimination and Affirmative Action Program is applicable to all
City contracts for goods and services in excess of $50,000.00. Copies of these plans are incorporated in the bidding
documents.

ARTICLE 4 - PREPARATION AND SUBMISSION OF BIDS

4.1

4.2

4.3

Bids shall be submitted on the "Bid Form" as appropriate, furnished by the City.
All entries on the Bid Form shall be made by typewriter or in ink.

Where so indicated on the Bid Form, sums shall be expressed in both words and figures. Where there is a discrepancy
between the bid sum expressed in words and the bid sum expressed in figures, the words shall control.
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4.4 Bid Deposits shall be submitted in the amount specified in the Invitation for Bids. They shall be made payable to the City
of Newton and shall be either in the form of cash, certified check, treasurer's or cashier's check issued by a responsible
bank or trust company, or a bid bond issued by a surety licensed to do business in the Commonwealth of Massachusetts;
and shall be conditioned upon the faithful performance by the principal of the agreements contained in the bid.

Bid deposits of the three (3) lowest responsible and eligible Bidders shall be retained until the execution and delivery of
the Owner/Contractor agreement.

4.5 The Bid, including the bid deposit shall be enclosed in a sealed envelope with the following plainly marked on the outside:
* GENERAL BID FOR:
* NAME OF PROJECT AND INVITATION NUMBER
* BIDDER'S NAME, BUSINESS ADDRESS, AND PHONE NUMBER

4.6  Date and time for receipt of bids is set forth in the Invitation for Bids.

4.7 Timely delivery of a bid at the location designated shall be the full responsibility of the Bidder.

4.8 Bids shall be submitted with one original and one copy. Be advised that a new Massachusetts law has been enacted that
required all employees who work on Massachusetts public works construcion sites must have no less than 10 hours of
OSHA-approved safety and health training. See Chapter 306 of the Acts of 2004, which will become effective July 1, 2006.

1. This requirement will apply to any general bid or sub bid submitted on or after July 1, 2006 and to any contract awarded
on or after July 1, 2006.

2. This law directs the Massachusetts Attorney General to restrain the award of construction contracts to any contractor who
is in violation to this requirement and to restrain the performance of these contracts by non-complying contractors.

3. The contractor and all subcontractors on this project will be required to provide certification of compliance with this
requirement. Non-compliance with this new Massachusetts Law will disquality you from bidding on public contracts.

ARTICLE 5 - ALTERNATES
51 Each Bidder shall acknowledge Alternates (if any) in Section C on the Bid Form.

5.2 In the event an Alternate does not involve a change in the amount of the base bid, the Bidder shall so indicated by writing
"No Change", or "N/C" or "0" in the space provided for that Alternate.

5.3 Bidders shall enter on the Bid Form a single amount for each Alternate which shall consist of the amount for work
performed by the Contractor.

5.4 The low Bidder will be determined on the basis of the sum of the base bid and the accepted alternates.
ARTICLE 6 - WITHDRAWAL OF BIDS
6.1 Any bid may be withdrawn prior to the time designated for receipt of bids on written or telegraphic request. Telegraphic
withdrawal of bids must be confirmed over the Bidder's signature by written notice postmarked on or before the date and
time set for receipt of bids.

6.2 Withdrawn bids may be resubmitted up to the time designated for the receipt of bids.

6.3 No bids shall be withdrawn within thirty days, Saturdays, Sundays and legal holidays excluded, after the opening of the
bids.

ARTICLE 7 - CONTRACT AWARD

7.1 The City of Newton will award the contract to the lowest eligible and responsible Bidder within thirty days, Saturdays,
Sundays, and legal holidays excluded after the opening of bids.

7.2 The City of Newton reserves the right to waive any informalities in or to reject any or all Bids if it be in the public interest to
do so.
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7.3 The City reserves the right to reject any bidder who has failed to pay any local taxes, fees, assessments, betterments, or any
other municipal charge, unless the bidder has a pending abatement application or has entered into a payment agreement with
the collector-treasurer.

7.4 As used herein, the term "lowest responsible and eligible Bidder" shall mean the Bidder (1) whose bid is the lowest of
those bidders possessing the skill, ability and integrity necessary for the faithful performance of the work; (2) who shall
certify that he is able to furnish labor that can work in harmony with all other elements of labor employed or to be employed
in the work; (3) who, where the provisions of section eight B of chapter twenty-nine apply, shall have been determined to be
qualified thereunder.

7.5 Subsequent to the award and within five (5) days, Saturday, Sundays and legal holidays excluded, after the prescribed forms
are presented for signature, the successful Bidder shall execute and deliver to the City a Contract in the form included in the
Contract Documents in such number of counterparts as the City may require.

7.6 In the event that the City receives low bids in identical amount from two or more responsive and responsible Bidders, the City
shall select the successful Bidder by a blind selection process such as flipping a coin or drawing names from a hat. The low
Bidders who are under consideration will be invited to attend and observe the selection process.

ARTICLE 8 - TAXES

8.1  The Bidder shall not include in this bid any tax imposed upon the sale or rental of tangible personal property in this
Commonwealth, such as any and all building materials, supplies, services and equipment required to complete the work.

8.2  The City is exempt from payment of the Massachusetts Sales Tax, and the Bidder shall not include any sales tax on its bid.
The City’s exemption Number is E-046-001-404.

END OF SECTION
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CITY OF NEWTON
DEPARTMENT OF PURCHASING

BID FORM #12-82

A. The undersigned proposes to supply and deliver the materials specified below in full accordance with the Contract
Documents and Project Manual supplied by the City of Newton entitled:

SEWER HOUSE CONNECTION FORCE MAIN
At the Intersection of
QUINOBEQUIN ROAD & EAST QUINOBEQUIN ROAD
for the contract price specified below, subject to additions and deduction according to the terms of the specifications.

B. This bid includes addenda number(s) , , , ,

C. The Contractor shall insert prices for each item in ink, in both words and figures.

Dollars and $

(Contract price shall equal the Total of the attached Item Sheets)

COMPANY NAME:

D. The undersigned has completed and submits herewith the following documents:

O Bidder's Qualifications and References Form, 2 pages
o Signed Bid Form, 2 pages

O Item Sheets, 9 pages

O Certificate of Non-Collusion, 1 page

0 A five percent (5%) bid deposit.

E. Prompt Payment Discounts. Bidders are encouraged to offer discounts in exchange for an expedited payment. Payments
may be issued earlier than the general goal of within 30 days of receipt of the invoice only when in exchange for
discounted prices. Discounts will not be considered in determining the lowest responsible bidder.

Prompt Payment Discount % Days
Prompt Payment Discount %, Days
Prompt Payment Discount % Days
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NOTE:

The undersigned agrees that, if selected as general contractor, s/he will within five days, Saturdays, Sundays and legal
holidays excluded, after presentation thereof by the City of Newton, execute a contract in accordance with the terms of
this bid and furnish a performance bond and a labor and materials payment bond of a surety company qualified to
do business under the laws of the commonwealth and satisfactory to the City of Newton in the sum not less than 50% of
the contract price, the premiums for which are to be paid by the contractor and are included in the contract price.

The undersigned hereby certifies that s/he is able to furnish labor that can work in harmony with all other elements of labor
employed or to be employed on the work and that s/he will comply fully with all laws and regulations applicable to awards
made subject to section forty-four A of M.G.L. Chapter 30, s 39M.

The undersigned certifies that he is able to furnish labor that can work in harmony with all other elements of labor
employed or to be employed in the work; (2) that all employees to be employed at the worksite will have successfully
completed a course in construction safety and health approved by the United States Occupational Safety and Health
Administration (“OSHA”) that is at least 10 hours in duration at the time the employee begins work and who shall furnish
documentation of successful completion of said course with the first certified payroll report for each employee; and (3)
that all employees to be employed in the work subject to this bid have successfully completed a course in construction
safety and health approved by the United States OSHA that is at least 10 hours in duration. The undersigned understands
that any employee found on a worksite subject to this section without documentation of successful completion of a course
in construction safety and health approved by the United States Occupational Safety and Health Administration that is at
least 10 hours in duration shall be subject to immediate removal.

The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made
without collusion or fraud with any other person. As used in this subsection the word "person” shall mean any natural
person, joint venture, partnership, corporation or other business or legal entity. The undersigned further certifies under
penalty of perjury that the said undersigned is not presently debarred from doing public construction work in the
Commonwealth under the provisions of section twenty-nine F of chapter twenty-nine, or any other applicable debarment
provisions of any other chapter of the General Laws or any rule or regulation promulgated thereunder.

The undersigned further certifies under the penalties of perjury that they have familiarized themselves with the changes to
the Prevailing Wage Rates, Price Adjustment Clauses, in accordance to Chapter 303 Acts of 2008.

Date

(Name of General Bidder)

BY:

(Printed Name and Title of Signatory)

(Business Address)

(City, State Zip)

(Telephone) (FAX)

(E-mail address)
If the bidder is a corporation, indicate state of incorporation under signature, and affix corporate seal; if a partnership,

give full names and residential addresses of all partners; if an individual, give residential address if different from
business address; and, if operating as a d/b/a give full legal identity. Attach additional pages as necessary.

END OF SECTION
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CITY OF NEWTON

BIDDER'S QUALIFICATIONS AND REFERENCES FORM

All questions must be answered, and the data given must be clear and comprehensive. Please type or print legibly. If necessary,
add additional sheet for starred items. This information will be utilized by the City of Newton for purposes of determining bidder
responsiveness and responsibility with regard to the requirements and specifications of the Contract.

1.

* 9.

o r w D>

FIRM NAME:

WHEN ORGANIZED:

INCORPORATED? YES NO DATE AND STATE OF INCORPORATION:

IS YOUR BUSINESS A MBE? YES NO WBE? YES NO or MWBE? YES NO

LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CONTRACT AMOUNT AND ANTICIPATED
DATE OFCOMPLETION:

HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU?
YES NO
IF YES, WHERE AND WHY?

HAVE YOU EVER DEFAULTED ON A CONTRACT? YES NO
IF YES, PROVIDE DETAILS.

LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THIS CONTRACT:

IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS COMPLETED BY YOUR
FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID. A MINIMUM OF FOUR (4) CONTRACTS SHALL
BE LISTED. PUBLICLY BID CONTRACTS ARE PREFERRED, BUT NOT MANDATORY.

PROJECT NAME:
OWNER:
CITY/STATE:
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10.

DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #:( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

The undersigned certifies that the information contained herein is complete and accurate and hereby authorizes and
requests any person, firm, or corporation to furnish any information requested by the City of Newton in verification of the
recitals comprising this statement of Bidder's qualifications and experience.

DATE: BIDDER:

SIGNATURE:

PRINTED NAME: TITLE:

END OF SECTION
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CERTIFICATE OF NON-COLLUSION

The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good faith and
submitted in good faith and without collusion or fraud with any other person. As used in this certification, the word “person” shall

mean any natural person, business, partnership, corporation, union, committee club, or other organization, entity, or group or
individuals.

(Signature of individual)

Name of Business
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CONTRACT FORMS

The forms are provided for informational purposes only.

The awarded bidder will be required to complete and submit the following documents in order to execute a contract pursuant to this
bid.

None of the following forms are required at the time of bid submittal.
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CITY - CONTRACTOR AGREEMENT

CONTRACT NO. C -

THIS AGREEMENT made this ___ day of in the year Two Thousand and Twelve by and between the CITY OF
NEWTON, a municipal corporation organized and existing under the laws of the Commonwealth of Massachusetts, hereinafter
referred to as the CITY, acting through its Chief Procurement Officer, but without personal liability to him, and hereinafter referred
to as the CONTRACTOR.

The parties hereto for the considerations hereinafter set forth agree as follows:

ARTICLE 1. STATEMENT OF WORK. The Contractor shall furnish all labor, materials, and equipment and perform all
work required in strict accordance with the Contract Documents for the following project:

SEWER HOUSE CONNECTION FORCE MAIN
At the Intersection of
QUINOBEQUIN ROAD & EAST QUINOBEQUIN ROAD

ARTICLE 2. TIME OF COMPLETION. The Contractor shall commence work under this Contract on the date specified in
the written notice of the City to proceed and shall fully complete all work hereunder within the time specified in
the Summary of Work and Specific Work Requirements of the Project Manual. Time is of the essence with
regard to this contract, with all work to be completed within thirty (30) calendar days from the Notice To
Proceed.. Failure to complete within the time specified shall be subject to the assessment of liquidated damages
in accordance with the provisions contained in the Project Manual.

ARTICLE 3. THE CONTRACT PRICE. The City shall pay the Contractor for the full and satisfactory performance of the
Contract, in current funds a sum not to exceed:

$)

ARTICLE4. CONTRACT DOCUMENTS. The Contract Documents consist of the following documents which are either
attached to this Agreement or are incorporated herein by reference:

a. This CITY-CONTRACTOR Agreement;
b. The City's Invitation For Bid #12-82 issued by the Purchasing Department;
c. The Project Manual for: the installation of a Sewer House Connection Force Main at the

Intersection of Quinobequin Road and East Quinobequin Road, including the Instructions to
Bidders; General Conditions; Special Conditions; MWBE/AA Requirements, Wage Rate
Requirements and Wage Rate Schedule(s) including any updated prevailing wage rate schedules if
applicable; The Supplementary Special Conditions; General Requirements and Project
Specifications; and Drawings, if included or referenced therein;

d. Addenda Number(s)

e. The Bid Response of the CONTRACTOR submitted for this Project and accompanying documents
and certifications;

f. Certificate(s) of Insurance and surety bond(s) submitted by the CONTRACTOR in connection with
this Project;

g. Duly authorized and executed Amendments, Change Orders or Shipping Orders issued by the CITY
after execution of this CITY-CONTRACTOR Agreement.
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This CITY-CONTRACTOR Agreement, together with the other documents enumerated in this Article, constitute the
entire Agreement between the CITY and the CONTRACTOR.

ARTICLE 5.
stated in Article 3 of this Agreement:

Alternates: N/A

ARTICLE 6.

ALTERNATES. The following Alternates have been accepted and their costs are included in the Contract Price

APPLICABLE STATUTES. All applicable federal, state and local laws and regulations are incorporated

herein by reference and the Contractor agrees to comply with same.

IN WITNESS WHEREOF, the parties have caused this instrument to be executed under seal the day and year first above written.

CONTRACTOR

By

Print Name

Title

Date

Affix Corporate Seal Here

City funds in the amount of $
are available in account number:
37A401F1C-586010

| further certify that the Mayor, or his designee,
is authorized to execute contracts and approve
change orders.

By

Comptroller of Accounts

Date

CITY OF NEWTON

By.

Chief Procurement Officer
Date
By

Commissioner of Public Works
Date

Approved as to Legal Form and Character

By

Associate City Solicitor

Date

CONTRACT & BONDS ARE APPROVED

By,

Mayor or his designee

Date
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CERTIFICATE OF AUTHORITY - CORPORATE

I hereby certify that | am the Clerk/Secretary of
(insert full name of Corporation)

corporation, and that

(insert the name of officer who signed the contract and bonds.)

is the duly elected

(insert the title of the officer in line 2)

of said corporation, and that on

(insert a date that is ON OR BEFORE the date the
officer signed the contract and bonds.)

at a duly authorized meeting of the Board of Directors of said corporation, at which all the directors were present or waived
notice, it was voted that

the
(insert name from line 2) (insert title from line 3)

of this corporation be and hereby is authorized to execute contracts and bonds in the name and on behalf of said
corporation, and affix its Corporate Seal thereto, and such execution of any contract of obligation in this corporation’s
name and on its behalf, with or without the Corporate Seal, shall be valid and binding upon this corporation; and that the
above vote has not been amended or rescinded and remains in full force and effect as of the date set forth below.

ATTEST: AFFIX CORPORATE
(Signature of Clerk or Secretary)* SEAL HERE

Name:

(Please print or type name in line 6)*

Date:

(insert a date that is ON OR AFTER the date the
officer signed the contract and bonds.)

* The name and signature inserted in lines 6 & 7 must be that of the Clerk or Secretary of the corporation.
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ATTESTATION

Pursuant to MG c. 62C, § 49A, the undersigned acting on behalf of the Contractor, certifies under the penalties of perjury that,
to the best of the undersign's knowledge and belief, the Contractor is in compliance with all laws of the Commonwealth relating
to taxes, reporting of employees and contractors, and withholding and remitting child support.*

**Signature of Individual *** Contractor's Social Security Number
or Corporate Contractor (Mandatory) (Voluntary) or Federal Identification Number
By: Date:

Corporate Officer
(Mandatory, if applicable)
* The provision in the Attestation relating to child support applies only when the Contractor is an individual.
** Approval of a contract or other agreement will not be granted unless the applicant signs this certification clause.
*** Your social security number will be furnished to the Massachusetts Department of Revenue to determine whether you have

met tax filing or tax payment obligations. Providers who fail to correct their non-filing or delinquency will not have a
contract or other agreement issued, renewed, or extended. This request is made under the authority of GL c. 62C, § 49A.
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CERTIFICATION REGARDING LOCAL TAXES

The undersigned acting on behalf of the Contractor, certifies under the penalties of perjury that, to the best of the undersigns
knowledge and belief, the Contractor has paid all local taxes, fees, assessments, betterments, or any other municipal charge,

unless the Contractor has a pending abatement application or has entered into a payment agreement with the City of Newton
collector-treasurer.

*Signature of Individual ** Contractor's Social Security Number
or Corporate Contractor (Mandatory) (Voluntary) or Federal Identification Number
By: Date:

Corporate Officer
(Mandatory, if applicable)

* Approval of a contract or other agreement will not be granted unless the applicant signs this certification clause.

** Your social security number will be furnished to the City of Newton Treasurer-Collector to determine whether you have paid all
local taxes or fees to the City. Providers who fail to correct their non-filing or delinquency will not have a contract or other
agreement issued, renewed, or extended.
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CITY OF NEWTON, MASSACHUSETTS

PERFORMANCE BOND

Know All Men By These Presents:

That we, , as PRINCIPAL, and ,as
SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of

dollars ($ ) to be paid to the Obligee, for which payments well and truly to be made, we bind ourselves,

our respective heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date of _, 2012 for the
construction of in Newton, Massachusetts.
(Project Title)

Now, the condition of this obligation is such that if the PRINCIPAL and all Sub-contractors under said contract shall well
and truly keep and perform all the undertakings, covenants, agreements, terms and conditions of said contract on its part to be kept
and performed during the original term of said contract and any extensions thereof that may be granted by the Obligee, with or
without notice to the SURETY, and during the life and any guarantee required under the contract, and shall also well and truly keep
and perform all the undertakings, covenants, agreements, terms and conditions of any and all duly authorized modifications,
alterations, changes or additions to said contract that may hereafter be made, notice to the SURETY of such modifications,
alterations, changes or additions being hereby waived, then this obligation shall become null and void; otherwise, it shall remain in

full force, virtue and effect.

In the event, that the contract is abandoned by the PRINCIPAL, or in the event that the Obligee terminates the employment
of the PRINCIPAL or the authority of the PRINCIPAL to continue the work said SURETY hereby further agrees that said

SURETY shall, if requested in writing by the Obligee, take such action as is necessary to complete said contract.

In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this ___day of 2012.
PRINCIPAL SURETY
BY BY
(SEAL) (ATTORNEY-IN-FACT) (SEAL)
(Title)
ATTEST: ATTEST:
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CITY OF NEWTON, MASSACHUSETTS

PAYMENT BOND

Know All Men By These Presents:

That we, , as PRINCIPAL, and , as
SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of dollars
$ ) to be paid to the Obligee, for which payments well and truly to be made, we bind ourselves, our respective

heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date of _, 2012 for the
construction of in Newton, Massachusetts.

(Project Title)

Now, the conditions of this obligation are such that if the PRINCIPAL and all Sub-contractors under said contract shall
pay for all labor performed or furnished and for all materials used or employed in said contract and in any and all duly authorized
modifications, alterations, extensions of time, changes or additions to said contract that may hereafter be made, notice to the
SURETY of such modifications, alterations, extensions of time, changes or additions being hereby waived, the foregoing to include
any other purposes or items set out in, and to be subject to, provisions of M.G.L. c. 30, sec. 39A, and M.G.L. c. 149 sec. 29, as

amended, then this obligation shall become null and void; otherwise it shall remain in full force, virtue and effect.

In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this ___day of 2012.
PRINCIPAL SURETY
BY BY
(SEAL) (ATTORNEY-IN-FACT) (SEAL)
(Title)
ATTEST: ATTEST:
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CITY OF NEWTON
GENERAL CONDITIONS OF THE CONTRACT

FOR PUBLIC WORKS CONSTRUCTION

ARTICLE 1
(DELETED)
ARTICLE 2
Definitions

The word "Commissioner" shall mean the official duly authorized to act for the City of Newton in the execution of the
work of this contract, acting directly or through properly authorized agents.

The word "Engineer,” or "City Engineer,"” shall mean the City Engineer of the City of Newton, acting directly or
through properly authorized agents, such agents acting within the scope of the particular duties entrusted to them.

The word "Contractor” shall mean the party or parties contracting to perform the work covered by this contract or his,
or their, legal representatives, successors or assigns.

The word "Plan” shall mean plans referred to and included in the Project Manual for this contract. The word "City"
shall mean the City of Newton.

ARTICLE 3
Plans, Drawings, Profiles

1. The work shall be done in accordance with plans referred to in Article 1 and such further working and detail plans,
drawings and profiles as may be furnished from time to time by the Engineer. All said plans, general and detail, are to be
deemed a part of this contract, and the said plans, specifications and contract are to be considered together, so that any work
mentioned in the contract, though not shown on the plans, and any work shown on the plans though not mentioned in the
contract, is to be executed by the Contractor as a part of this contract. Figured dimensions are to prevail over scale. All
things which in the opinion of the Engineer may fairly be inferred from the contract, plans and specifications, are to be
executed by the Contractor as a part of the contract; and the Engineer shall be sole judge as to whether detail plans,
drawings and profiles conform to the general plans and the contract.

Discrepancy in Plans

2. The Contractor shall carefully examine all said plans, profiles, drawings, specifications and orders; all figures,
dimensions, lines, marks and scales thereof, and all directions of the Commissioner and the Engineer relating to the work,
and conform to those in relation to which there is no doubt or discrepancy, but at once submit all cases of doubt or
discrepancy to the Engineer for adjustment. Anything done on any part of the work for which special information or
drawing should be procured, unless done in accordance with such information or drawing, or anything done in relation to
which there is doubt or discrepancy, except in accordance with the adjustment thereof, or done in violation of law or public
authority, is to be redone if the Commissioner shall so direct.

ARTICLE 4
Inspection

1. The Contractor in carrying on the contract shall conform to all determinations and directions of the Engineer
relating to the proper interpretation of the plans, specifications, profiles or drawings, the fitness of persons employed on the
work or the number thereof, or the suitableness, amount, quality, and value of anything done or any materials used, and the
Contractor shall permit the Commissioner and the Engineer and persons designated by them to enter upon the work and
inspect the same at all times and in all places, and shall provide safe and convenient facilities for making such entry and
inspection.
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ARTICLE 5
Change in Plans and Work

1. The City, acting through the Commissioner and upon his written order only, from time to time given to the
Contractor or his foreman, may change, increase or take away any part of the work, or change the specifications, plans,
drawings, form or materials thereof. Any deduction or addition thereto is to be allowed, or paid for at a price to be
determined, within not more than 15 days of the completion of the change, by the City Engineer acting in the same capacity
as an architect in a building contract as between owner and contractor. Any demand for addition or deduction must be
made in writing to the City Engineer within seven (7) days of the time change was ordered.

ARTICLE 6
Time and Manner of Doing the work - Beginning and Completion

1. The Contractor shall begin work upon receipt of written Notice to Proceed. Once begun the work shall be carried out
in a continuous and uninterrupted fashion with sufficient workforce and resources to assure completion by the date for completion
established by the Contract Documents.

2. The Contractor shall carry on the work in accordance with the requirements of law and of all other public
authorities, and to the satisfaction of the Commissioner; he shall give all notices, take out all permits, pay all charges and
fees, give personal supervision to the work and keep thereon a competent foreman and sufficient employees, skilled in the
several parts which are given them to do.

Maintenance of Travel

3. The Contractor shall conduct his work so as to interfere as little as possible with public travel, and shall give
property owners proper means of access to their property where existing access has been cut off by the work. The
Contractor shall keep the streets open for through travel except where, in the opinion of the Commissioner, it is necessary to
close the street. The continuous length of the street occupied for the work shall be kept as short as possible, and no part of
the work shall be unnecessarily delayed. Wherever the Commissioner shall direct, trenches shall be bridged by the
Contractor in a proper and secure manner so as hot to interrupt travel. Free access shall be maintained at all times to all
water gates, gas gates, and fire hydrants.

Abandonment of Work by Contractor

4. In the event the City Engineer certifies to the Commissioner that the work is not being so carried forward or if the
Contractor at any time is not carrying on the work to the satisfaction of the Commissioner, or is not observing any of the
provisions of the contract, or has abandoned the work, or become insolvent or assigned his property, the City, acting by the
Commissioner and at his discretion, may, with or without notice to the Contractor, or advertising for doing the work, and by
contract, day labor or otherwise, do any part of the work which the Contractor has failed to do or replace any part not done
to the satisfaction of the Commissioner, or take possession of the work and complete the same, and in doing so may use any
implements, machinery or materials on or about the work which are the property of the Contractor, charging the Contractor
any excess cost for completing the work, which excess cost the Contractor agrees to pay.

ARTICLE 6A
Liquidated Damages

1. In case the work embraced in the contract shall not have been completed by the date stipulated therein, the
Contractor shall pay to the City of Newton as liquidated damages a designated sum per calendar day for the entire period of
overrun in accordance with the following Schedule of Deductions, and in addition, the Contractor shall pay without
reimbursement the entire cost of all traffic officers, railroad flagmen, inspectors, or other personnel the City Engineer and/or
the Chief Engineer of the railroad determines to be necessary during the period of overrun of time.

SCHEDULE OF DEDUCTIONS

Daily Charge

Per Calendar Day
$500.00
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2. Whatever sum of money may become due and payable to the City of Newton by the Contractor under this Article
may be retained out of money belonging to the Contractor in the hands and possession of the City of Newton. It is agreed
that this Article shall be construed and treated by the parties to the contract not as imposing a penalty upon said Contractor
for failing fully to complete said work as agreed on or before the time specified in the proposal, but as liquidated damages
to compensate said City of Newton for all additional costs incurred by it because of the failure of the Contractor fully to
complete said work on or before the date of completion specified in the proposal.

ARTICLE 6B

Delays and Extensions of Time

1. If the Contractor is delayed at any time in the progress of the work by an act or neglect of the City, or by changes
in the work ordered by the City, or by unseasonably inclement weather, or by other causes deemed by the City Engineer to
be beyond the Contractor’s control, and which the City Engineer determines may justify delay, then the time for completion
may be extended for such reasonable time as the City Engineer may determine.

2. No such extension of time will be allowed unless the Contractor submits a written request for an extension to the City
Engineer no later than 10 calendar days of the start of the occurrence or event giving rise thereto. Each such request must describe
the occurrence or event and specify the manner and extent that such occurrence or event is causing or has caused a delay in the
work. The City Engineer shall promptly investigate each request and make his written determination to the Commissioner and the
Contractor within 10 days after receipt of the request. In his determination the City Engineer may either grant, deny, or modify the
length of the requested extension.

3. If the City Engineer’s determination so warrants, the Commissioner shall authorize a written Change Order to the
Contract extending the time for completion. No extension of time shall be deemed as granted until said Change Order has been
duly executed by the parties.

4. Change Orders which may be executed by the City and the Contractor in connection with additions, extra labor and/or
extra materials shall not be considered as allowing extensions of the time for completion unless the change order expressly
specifies that additional time is allowed in connection with the work under the change order. Once a Change Order has been
executed by the parties, any request by the Contractor for an extension of time based solely on the fact that additions, extra labor
and/or extra materials are required by the Change Order will be denied by the City Engineer.

5. Permitting the Contractor to continue and finish the work or any part of it after the times fixed for its completion, or
after the date to which the time for completion may have been extended, shall in no way operate as a waiver on the part of the City
of Newton of any of its rights under the contract. The Contractor remains liable for damages caused other than by delay.

ARTICLE 7
Lines and Grades

1. The Contractor shall retain a Registered Land Surveyor who shall furnish such boards and stakes and cause to be
placed thereon, such lines, marks and directions relating to the work as the Commissioner or City Engineer shall from time
to time direct.

ARTICLE 8
Public Service Pipes and Conduits

1. The Contractor shall maintain such pipes or conduits of public service corporations or of the City as are across or
within the lines of the work until such time as said public service corporations or the City assume the maintenance or
removal of said pipes or conduits. The Commissioner will notify such public service corporations to that effect on the
existence of such obstructions to the work being brought to his notice by the Contractor. The City will relocate either
temporarily or permanently all water mains and water service pipes, or hydrants, and drains or sewers which may interfere
with the work contemplated in this contract. (This clause is not to be construed as applying to such pipes as may be readily
supported and protected during the progress of the work.) The cost of shutting off and turning on water in water mains
during blasting shall be assumed by the City.
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Protection of Existing Structures

2. All existing gas pipes, water pipes, sewers, drains, conduits, or other structures which are uncovered by the
excavation shall be carefully supported and protected from injury by the Contractor, and, in case of injury, they shall be
restored by him, without compensation therefor, to as good condition as that in which they were found, and shall be kept in
repair until 6 months after the completion of the work. The Contractor shall provide suitable temporary channels for water
at all water courses. Wherever the work passes under or adjacent to street railway tracks, the Contractor shall make all
necessary arrangements with the railway company for doing any work which may affect the property of the company or
interfere with the operating of the railway, and he shall be liable for any damage that may be caused by any act, omission or
neglect on his part, and shall pay all expenses of every kind incidental to this work.

Changing the Location of Existing Structures

3. Whenever it becomes necessary to change the location of any water or gas pipes, sewers, drains, conduits or other
structures not otherwise provided for in these specifications, the Contractor shall do the whole or such portions of the work
of making such changes as the Commissioner may require, and shall receive in payment therefor the reasonable cost of the
work done as determined by the Commissioner plus 15 per cent of such cost. In estimating such cost, no allowance shall be
made to the Contractor for the use of tools not especially provided for this work, for general superintendence, or for any
overhead expenses except liability insurance.

ARTICLE 9
Co-operation with Other Contractors

1. The Contractor shall conduct the work in such manner as not to interfere with other work being done by the City,
by contract or otherwise, and if deemed necessary by the Commissioner, the work under this contract shall conform to the
progress of said other work; shall co-operate with other contractors or employees who may be doing work for the City, and
with public service corporations affected by the work, in arranging for storage places, connections, bracings, temporary
support for structures, repairs, etc.

ARTICLE 10
Subcontracts

1. The Contractor, in any contract with a Subcontractor, shall provide that the Subcontractor shall be subject to all
specifications, terms, provisions, conditions, requirements and liabilities set forth in this contract so far as such
specifications, terms, provisions, conditions, requirements and liabilities are applicable to the work to be done under such
Subcontract, and shall also provide that such Subcontract shall be terminated by the Contractor whenever the Commissioner
shall certify to him in writing that in his opinion the work of the Subcontractor is unnecessarily or unreasonably delayed or
that the Subcontractor has violated any of the provisions of this contract. The Contractor shall at once terminate such
subcontract if the Commissioner, after certifying as aforesaid, shall in writing direct the Contractor to make such
termination.

2. Subcontracts shall be made in writing and the Contractor shall furnish the Commissioner with a copy of his
subcontracts on demand.

3. Pursuant to the provisions of M.G.L. Ch. 30, Sec. 39F (1), the following provisions are included in the General
Conditions:

(a) Forthwith after the general contractor receives payment on account of a periodic estimate, the general
contractor shall pay to each subcontractor the amount paid for the labor performed and the materials furnished by that sub-
contractor, less any amount specified in any court proceedings barring such payment and also less any amount claimed due
from the subcontractor by the general contractor.

(b) Not later than the sixty-fifth day after each subcontractor substantially completes his work in accordance with
the plans and specifications, the entire balance due under the subcontract less amounts retained by the awarding authority as
the estimated cost of completing the incomplete and unsatisfactory items of work, shall be due the subcontractor; and the
awarding authority shall pay that amount to the general contractor. The general contractor shall forthwith pay to the
subcontractor the full amount received from the awarding authority less any amount specified in any court proceedings
barring the payment and also less any amount claimed due from the subcontractor by the general contractor.
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(c) Each payment made by the awarding authority to the general contractor pursuant to subparagraphs (a) and (b)
of this paragraph for the labor performed and the materials furnished by a subcontractor shall be made to the general
contractor for the account of the subcontractor; and the awarding authority shall take reasonable steps to compel the general
contractor to make each such payment to each such subcontractor. If the awarding authority has received a demand for
direct payment from a subcontractor for any amount which has already been included in a payment to the general contractor
or which is to be included in a payment to the general contractor for payment to the subcontractor as provided in
subparagraphs (a) and (b), the awarding authority shall act upon the demand as provided in this section.

(d) If, within seventy days after the subcontractor has substantially completed the subcontract work, the
subcontractor has not received from the general contractor the balance due under the subcontract including any amount due
for extra labor and materials furnished to the general contractor, less any amount retained by the awarding authority, the
demand shall be by a sworn statement delivered to or sent by certified mail to the awarding authority, and a copy shall be
delivered to or sent by certified mail to the general contractor at the same time. The demand shall contain a detailed
breakdown of the balance due under the subcontract and also a statement of the status of the completion of the subcontract
work shall be valid even if delivered or mailed prior to the seventieth day after which the subcontractor has substantially
completed the subcontract work. Within ten days after the subcontractor has delivered or so mailed the demand to the
awarding authority and delivered or so mailed a copy to the general contractor, the general contractor may reply to the
demand. The reply shall be by a sworn statement delivered to or sent by certified mail to the awarding authority and a copy
shall be delivered to or sent by certified mail to the subcontractor at the same time. The reply shall contain a detailed
breakdown of the balance due under the subcontract including any amount due for extra labor and materials furnished to the
general contractor and of the amount due for each claim made by the general contractor against the subcontractor.

(e) Within fifteen days after receipt of the demand by the awarding authority, but in no event prior to the seventieth
day after substantial completion of the subcontract work, the awarding authority shall make direct payment to the
subcontractor of the balance due under the subcontract including any amount due for extra labor and materials furnished to
the general contractor, less any amount (i) retained by the awarding authority as the estimated cost of completing the
incomplete or unsatisfactory items of work (ii) specified in any court proceedings barring such payment, or, (iii) if the reply
shall not deduct from a direct payment any amount as provided in part (iii) if the reply is not sworn to, or for which the
sworn reply does not contain the detailed breakdown required by subparagraph (d). The awarding authority shall make
further direct payments to the subcontractor forthwith after the removal of the basis for deductions from direct payments
made as provided in parts (i) and (ii) of this subparagraph.

(f) The awarding authority shall forthwith deposit the amount deducted from a direct payment as provided in part
(iii) of subparagraph (e) in an interest-bearing joint account in the names of the general contractor and the subcontractor in a
bank in Massachusetts selected by the awarding authority or agreed upon by the general contractor and the subcontractor
and shall notify the general contractor and the subcontractor of the date of the deposit and the bank receiving the deposit.
The bank shall pay the amount in the account, including accrued interest, as provided in an agreement between the general
contractor and the subcontractor or as determined by decree of a court of competent jurisdiction.

(9) All direct payments and all deductions from demands for direct payments deposited in an interest-bearing account or
accounts in a bank pursuant to subparagraph (f) shall be made out of amounts payable to the general contractor at the time of
receipt of a demand for direct payment from a subcontractor and out of amounts which later become payable to the general
contractor and in the order of receipt of such demands from subcontractors. All direct payments shall discharge the obligation of
the awarding authority to the general contractor to the extent of such payment.

(h) The awarding authority shall deduct from payments to a general contractor amounts which, together with deposits in
interest-bearing accounts pursuant to subparagraph (f), are sufficient to satisfy all unpaid balances of demands for direct payment
received from subcontractors. All such amounts shall be earmarked for such direct payments, and the subcontractors shall have a
right in such deductions prior to any claims against such amounts by creditors of the general contractor.

ARTICLE 11
Compensation for Work

1. Subject to any provisions in Paragraph 7, the price named in the proposal and accepted by the City shall be paid by
the City and received by the Contractor as full compensation for furnishing materials and for use of tools, forms, machinery
and other implements, and for labor in moving materials and executing all the work contemplated in this contract, also for
loss or damage arising from delay however occasioned, or out of the nature of the work aforesaid or from the action of the
elements, from floods, or from any unforeseen obstructions or difficulties which may be encountered in the prosecution of
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the same and for all risks of every description connected with the work and for well and faithfully completing the work in
the proper manner and according to the plans and specifications and requirements of the Commissioner under them.

2. During the first week of each calendar month, the City Engineer shall cause all work done by the Contractor during
the previous month to be measured and shall estimate the value thereof and, on or before the 10th of each month issue a
certificate to the Commissioner of the measurements and the amount due the Contractor according to the terms of his
contract.

3. The City shall pay the Contractor on approval of the Commissioner monthly on or before the 18th of each month
for all work done during the preceding month according to the aforementioned certificate of the City Engineer, less 5 per
cent of the amount of such work and less any amounts due the City by the Contractor.

4. Within ten days after the completion of the work as determined by the Commissioner, the City Engineer shall issue to the
Commissioner a final certificate of the total amount of work done and the money due the Contractor therefor, crediting thereon the
amounts of the previous payments. In making the final certificate, the City Engineer shall not be bound by any preceding
certificate or estimate of the amount of work done or materials furnished.

Final Payment--Claims Against Contractor

5. At the expiration of 65 days after the completion of the work as determined by the Commissioner, the City shall,
unless claims are made or notice of liability against the City is given, pay the Contractor, on the approval of the
Commissioner, the percentages retained and the balance due the Contractor according to the aforementioned final certificate
of the City Engineer less any indebtedness of the Contractor to the City. If a claim or claims are made, or notice of liability
given, such amounts due the Contractor may be paid upon satisfaction of such claims or upon furnishing of indemnity to
said City against all loss, cost, damage or expense by reason of such claims. In the event of no known claims or liens the
City may, at its option, pay within 35 days.

6. The City, on making any payment after the completion of the work, shall be released from all claim or liability to
the Contractor for anything done or used, or for any loss or injury sustained in carrying on the contract, or for any act,
omission, neglect or mistake of the City or any person relating to or affecting the contract, except for the balance of any sum
retained as aforesaid.

Extra Work

7. The Contractor shall be paid for any additions, or deductions as provided in Article 5, paragraph 1, and for extra
labor done by, and for extra materials furnished by him in compliance with the written order only of the Commissioner,
calling for work not similar in character to that covered by the items given in the proposal, and for which no price is set in
the said written order, the direct (not including consequential) cost to the Contractor, as determined to be reasonable by the
Commissioner, plus fifteen per cent of said costs as so determined in regard to labor only. For teams or trucks so furnished,
no payment shall be made to the Contractor beyond the current local rate as determined by the Commissioner in each case.
The direct cost of labor may include the cost of mechanics and laborers furnished and a reasonable proportion of the time of
the foreman and timekeeper, but it shall in no case include any charge for the use of tools, for establishment charges or for
time spent by the Contractor. The actual cost of insurance on extra pay rolls and of materials furnished for extra work, shall
be paid without any addition. The labor and materials so ordered shall constitute a part of the work to be done under the
contract; and all and singular the provisions of the contract shall apply to said labor and materials as if the same were
specified therein. The Contractor shall have no claim for the above mentioned extra labor and materials unless he furnishes
the details and bills therefor within one week after doing any such labor or furnishing any such materials.

8. No claim of the Contractor against the City under this contract shall be deemed valid unless such claim is
presented to the Commissioner within ten days from the time when the Contractor first knows of, or has opportunity to
know of, the acts and circumstances on which such claim is based.

9. A payment or payments to the Contractor, in cases where these provisions or any of them, are not complied with,
shall not be construed as a waiver of said provisions or any part thereof.

Contract Made Subject to Appropriations

10. This contract is made subject to appropriation heretofore made and shall not be altered unless the Contractor, the
sureties on the bond, if any, the officer making the contract and the Mayor shall in writing agree thereto.
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ARTICLE 12
Responsibility for Work--Contractor's Responsibility

1. The Contractor has made his proposal from his own examinations and estimates, and shall not hold the City, its
agents, or employees, responsible for or bound by, any schedule, estimate, sounding, boring, or any plan of any part of the
work; shall, if any error in any plan, drawing, specification or direction relating to anything to be done under the contract
come to his knowledge, report it at once to the Commissioner; shall not, except as the Commissioner shall authorize in
writing, assign or sublet any part of the contract except for the supply of materials and plant, or of anything to be done
thereunder; shall, subject to the provisions of the contract take all responsibility of, and bear all losses resulting to him in
carrying on the contract, and shall assume the defense of, and hold the City, its agents and employees harmless from all
suits and claims against them, or any of them, arising from the use of any invention, patent or patent right, material, labor or
implement, by or from any act or omission or neglect of the Contractor, his Subcontractor, his agents or employees, in
carrying on the contract, or for any liability of any nature arising under the contract. The Contractor shall be solely
responsible and liable for, and shall fully protect and indemnify the City against all claims for damages to persons or
property occasioned by or resulting from blasting or other methods or processes in the work of construction, whether such
damages be attributable to negligence of the Contractor, his employees or his Subcontractor or otherwise.

ARTICLE 13
LIGHTS--GUARDS

1. The Contractor shall assume all responsibilities of the work and take all proper precautions to protect persons and
property from injury and unnecessary interference; leave a reasonably unobstructed way along public and private places for
pedestrians, teams, and vehicles, and for access to hydrants; provide proper walks over or around any obstruction made in a
public or private place in carrying on the contract, and maintain from the beginning of twilight through the whole of every
night, on or near the obstruction sufficient lights and guards to protect travelers from injury thereby, and if, after one
notification from the Commissioner that said lights and guards are not sufficient, the Contractor has not placed additional
lights and guards to the satisfaction of the Commissioner, the Commissioner shall have the right to take charge of that part
of the work at the expense of the Contractor. While the work is suspended he shall keep all roadways and sidewalks in
proper condition, and when the work is completed put the place and vicinity in proper condition and so leave them.

The Contractor shall provide proper means of access to property where the existing access is cut off by the Contractor
and replace or put in good condition every conduit, catch-basin, tree, wall, fence, or other thing injured by the Contractor in
carrying on the contract, unless the same has been permanently done away with, on approval of the Commissioner, as being
necessary to the proper carrying on of the contract.

ARTICLE 14
Guaranty

1. Any settlement or other defect, or the failure of any part of the structure or the work due to defective materials or
workmanship, that occurs within one year after the work is completed, is to be immediately repaired by the Contractor. In
the event of any such settlement, defect, or failure causing liability to the City for damage to persons or property, the
Contractor does by this clause agree to hold the City harmless and to assume the defense of any claims therefor.

2. Responsibility under this guaranty for the adequacy of the work does not relieve the Contractor of his obligation to
comply with the terms of the contract and to conform to all the requirements of the plans and specifications, nor does it give
him the right to deviate in any way from the details of design of the structure or the work.

ARTICLE 15
Defective Work and Materials

1. The inspection of the work shall not relieve the Contractor of any of his obligations to fulfill his contract as herein
described, and defective work shall be made good and unsuitable materials may be rejected, notwithstanding that such work
and materials have been previously overlooked by the Engineer and accepted or estimated for payment. If the work or
materials, or any part thereof shall be found defective at any time before the final acceptance of the whole work, the
Contractor shall forthwith make good such defect in a manner satisfactory to the Engineer, and if any material brought upon
the ground for use in the work or selected for the same, shall be condemned by the Engineer as unsuitable or not in
conformity with the specifications, the Contractor shall forthwith remove such materials from the vicinity of the work.
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Nothing in this contract shall be construed as vesting in the Contractor any right of property in the materials used after they
have been attached or affixed to the work or the soil, but all materials shall, upon being so attached or affixed, become the
property of the City of Newton.

ARTICLE 16
Employment of Labor

1. The Contractor shall give preference in employment, first to citizens of Massachusetts, second, to other citizens
of the United States; and shall allow all employees on said work to lodge, board and trade where they choose,
and shall not obstruct any other person in doing work for the City; and shall conform to all labor laws of the
Commonwealth; and no laborer or teamster, workman or mechanic working within this Commonwealth in the
employ of the Contractor or Subcontractor or other person doing or contracting to do the whole or a part of the
work contemplated by the Contractor shall be requested to, or required to, or work more than eight hours in any
one calendar day. This contract is subject to all the laws of the Commonwealth, and ordinances of the City and if
any clause thereof does not conform to such laws and ordinances, such clause shall be void and such laws and
ordinances operated in lieu thereof.

ARTICLE 17
Laws and Regulations--Contractor to Comply with Law

1. The Contractor shall keep fully informed of all existing or future acts of the legislature, and of all municipal
ordinances, prohibitions, rules and regulations in any manner affecting the conduct of the work, and of all orders or decrees
of any body or tribunal having any jurisdiction or authority over the materials, times, places and actions of those employed
in the work embraced in the contract. The Contractor shall at all times observe and comply with all existing and future acts,
ordinances, prohibitions, rules, regulations, orders and decrees; and shall protect and indemnify the city and its employees
against any and all claims arising from or based on any violation of such acts, ordinances, prohibitions, rules, regulations,
orders or decrees, and against all violations of law by the Contractor or his agents or employees.

END OF SECTION
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CITY OF NEWTON
MINORITY/ WOMEN BUSINESS ENTERPRISE PLAN
DECEMBER 1, 1999
JANUARY 21, 2010 revised

STATEMENT OF POLICY:

Whereas it is the policy of the government of the United States of America, the Commonwealth of
Massachusetts and the City of Newton that no person shall be discriminated against in any manner
whatsoever on the grounds of race, religion, color, sex, handicap or national origin; and

Whereas, it is the policy of the government of the United States of America that no person shall, on the
grounds of race, color, sex or national origin, be excluded from participation in, be denied the benefits of,
or be subjected to discrimination under any program of activity funded entirely or in pail by the City, the
State or Federal government; and

Whereas, it is the policy of the government of the United States of America to encourage that
Minority/Women Business Enterprises shall have the maximum practicable opportunity to participate in
Federal and State assisted projects; and all City funded contracts; and

Whereas, it is the policy of the City of Newton to encourage that minority/women business enterprises
shall have the maximum practicable opportunity to participate in all City funded contracts; and

Whereas, the City of Newton, as a recipient of Federal and State funds subscribes to the above policies and
will fully comply With Federal, State and local laws and directives governing non-discrimination, equal
opportunity and affirmative action in all municipal activities; and

Whereas, to further enunciate the equal opportunity policy of the City of Newton's Minority/Women
Business Program, the following responsibilities are specified

This MINORITY/ WOMEN Business Enterprise Plan sets forth the administrative
standards for the further implementation of the City of Newton's policy of the
utilization of minority contractors and subcontractors.

The City of Newton strongly affirms that it will not discriminate in any contractual
procedures against any persons because of race, color, religion, age, disability, sex
or national origin. This policy shall be administered with a positive supportive
attitude.

It is the responsibility of the City of Newton to take affirmative steps to implement
this policy to insure equality of opportunity in conducting the Program including
notifying those persons and businesses doing business with the City, that contracts
for goods, services and construction, shall be made Without reference or regard to
race, color, sex, age, handicap, religion or national origin.

Setti D. Warren Mayor
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CITY OF NEWTON
MINORITY/ WOMEN BUSINESS ENTERPRISE PLAN
JANUARY 21, 2010

DEFINITIONS:

A. Minority Person- the term includes a person who is of Black Hispanic, Asian, American
Indian or Cape Verdean origin.

B. Minority Business Enterprise (MBE) -- the term shall mean a business a) that is certified by
SOMWBA; orb) I provides evidence satisfactory to the City’s Affirmative Action Officer that it is a
business owned or controlled by one or more of the following:

« an individual who is a minority person,

* a partnership or joint venture controlled by minority persons in which at least 51 % of the
ownership interest is held by minority persons or,

* a corporation or other entity controlled by minority persons and in which at least 51 % of

the stock is owned by one or more minority persons.

C. Contract Compliance Officer - the Chief Procurement Officer or his/her designee
responsible for the implementation of Newton's Minority/Women Enterprise Plan ("MWBE
Plan") and activities.

D.MCAD - Massachusetts Commission Against Discrimination.

E.SOMWBA -- State Office of Minority/Women Business Assistance,
F. City - The City of Newton.

G. Women Business Enterprise (WBE) - the term shall mean a business a) that is certified by
SOMWBA,; or b} provides evidence satisfactory to the City's Affirmative Action Officer that it is a
business owned or controlled by one or more of the following:

» an individual who is a woman.
* a partnership or joint venture controlled by women in which at least 51% of the ownership
interest is held by women, or

* a corporation or other entity controlled by women and in which at least 51% of the stock is
owned by one or more women.
H. MWBE — Minority or Women Business Enterprise
GOALS:

Newton's Minority/Women Enterprise Plan ("MWBE Plan") shall be guided by the goals
presented below to promote minority/women opportunities within the City.
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1v.

These goals comprise the framework for those activities to be implemented as part of the MWBE Plan:

To take affirmative action in expanding opportunities for minority and women owned
firms in obtaining contracts within the City of Newton.

To assure that all contractors, regardless of race color, religion, creed, national ori gin, sex,
age, ancestry or handicap, shall have equal opportunity to City contracting activities.

To award, of the total annual City contract dollars expended, 10 percent to MBE and 5
percent to WBE for construction; for goods and services, 5 percent WBE and 5 percent
MBE.

SOLICITATION ACTIVITIES:

To notify MWBEs of upcoming contracts for construction, professional services and supplies,
funded in whole or in part with Federal, State, and City funds, the following activities will be
undertaken. In addition on a regular basis, the City of Newton will distribute to its listing of
MWBEs and SOMWBA, a summary of upcoming contract opportunities which are subject to the
City's MWBE Plan.

A, Construction Contracts

All construction contracts with an estimated value over $50,000 will be formally
advertised within local, regional, minority and special interest publications at least 14 days
prior to the bid opening date.

For all such construction contracts a "Notice of Solicitation" of a project going out to bid will
be distributed to appropriate SOMWBA or City certified firms at least 14 days prior to the
bid opening date.

. B. Contracts for Professional Services

The City of Newton will send notification of its advertised Request for Proposals to
appropriate! SOMWBA or City certified firms Responding MWBE firms will be considered
for contract award within the bounds of generally accepted management practice or with the
applicable procurement law relating to securing the lowest cost and best services available.

C. Procurement of Supplies
The City of Newton will (where feasible) utilize MWBEs for the procurement of supplies
in accordance with City purchasing procedures. These efforts will be documented and
reported to MCAD, and the Mayor's office on a quarterly basis.

CONSTRUCTION ACTIVITIES:
A. Goals

The City of Newton bid documents and contracts with an estimated value over $50,000
will contain the City's goal of 10% for MBE and 5% for "WBE utilization for
subcontracts,

B. Pre-Bid Conference

To affirmatively further the opportunities available to prospective bidders, the City will
hold a pre-bid conference 5-7 days prior to the bid opening date for all City construction
contracts and subcontracts with an estimated value over $50,000.
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The pre-bid conference will provide an opportunity for contractors to: review and clarify the
technical requirements of the projects, review the City's MWBE Plan; and review Equal
Opportunity requirements. The City will advertise this conference and extend invitations to
interested contractors as part of the notice of solicitation.

Bid Submission

All bids for City of Newton contracts with -an estimated value over $50,000 shall include a
certification of intent to be completed by the bidder swing his/her intent to comply with the
City's MWBE Plan. Failure to include this certification shall be an informality which may be
waived if such certification is received prior to the award of the contract.

Contract Execution

Upon notification of award of the contract, the bidder shall provide a written plan
detailing how it will comply with the MWBE Plan

Monitoring

Throughout the duration of the contract, the City of Newton through its Contract
Compliance Officer, will monitor the progress and activities of all contractors and
subcontractors as they attempt to comply with the MWBE Plan.

Enforcement

In the case of clear neglect to make a good faith effort to comply with this MWBE Plan, the
City of Newton reserves the right to designate contractor, after a hearing, as ineligible for
future City bid awards.

CONTRACT COMPLIANCE OFFICER/DUTIES AND RESPONSIBILITIES:

The Contract Compliance Officer, as liaison between minority firms and the City of Newton
will have the overall responsibility for the implementation of Newton's MWBE Plan. This
responsibility includes the development, management, dissemination of information; the
provision of technical assistance to minority firms including clarification of procedures to be
implemented; maintenance of relevant documentation; completion of reporting requirements;
and performance of monitoring and evaluation activities; and maintenance and updating of
listings of minority/women business.

The Contract Compliance Officer has oversight of all City procurements for
construction, professional services and supplies and shall coordinate the implementation
of the MWBE Plan with other City departments.
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THE CITY OF NEWTON. MASSACHUSETTS

SUPPLEMENTAL EQUAL EMPLOYMENT OPPORTUNITY

ANTI-DISCRIMINATION AND AFFIRMATIVE ACTION PROGRAM

L The requirements hereinafter set forth apply to construction contracts which involve an
expenditure by the City of $50,000 or more.

L. For purposes of this contract "minority” refers to Asian Americans, Black, Hispanics
American Indians and Cape Verdeans. The City refers to the- City of Newton

III.  During the performance of this contract the Contractor and all of (his) Subcontractors
(hereinafter collectively referred to as the Contractor) , for himself, his assignees, and
successors in interest, agree as follows:

In connection with the performance of work under this contract, the Contractor shall not
discriminate against any employee or applicant for employment because of race, color,
religious creed, national origin, age or sex. The aforesaid provision shall include, but not be
limited to, the following: layoff; termination; rates of pay or other forms of compensation;
conditions or privileges of employment; and the selection of apprenticeship. The Contractor
shall post hereafter in conspicuous places, available for employees and applicants for
employment, notices to be provided by the City setting forth the provisions of the Fair
Employment Practices Law of the Commonwealth (MGL Chapter 151 B) . (See Attachment
A)

2. In connection with the performance of work under this contract, the Contractor shall
undertake in good faith, affirmative action measures designed to eliminate any
discriminatory barriers in the terms and conditions of employment on the grounds of race,
color, religious creed, national origin, age or sex, and to eliminate and remedy any effects of
such discrimination -in the past. Such affirmative action shall. entail positive and aggressive
measures to ensure equal employment: opportunity in the areas of hiring, upgrading,
demotion or transfer, recruitment, ‘Layoff or termination, rate of compensation, and in-
service or apprenticeship training programs. This affirmative action shall. include all action
required to guarantee equal employment opportunity for all persons, regardless of race,
color, religious creed, national origin, age or sex. A 'purpose of- this provision is to ensure
to the fullest extent possible an adequate supply of skilled tradesmen for this and future City
public construction projects

1. As part of this obligation of remedial action under the foregoing section, the contractor shall
maintain on this project a not less than 5 percent ratio of minority employee man hours to total man
hours in each job category, including, but not limited to, bricklayers, carpenters, cement masons,
electricians, ironworkers, operating engineers, and those "classes of work” enumerated in Section
44C of Chapter 149 of the Massachusetts General Laws.

2. In the hiring of minority journeymen, apprentices, trainees and advanced trainees, the Contractor
shall rely on referrals, from the Contractor's affirmative action program approved by the City,
traditional referral methods utilized by the construction industry, and referrals from agencies, not
more than three in number at any one Lime, designated by the Liaison Committee or the City.
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- At the discretion of the City, there maybe established for the life of this contract a body to be
known as the Liaison Committee, The Liaison Committee shall be composed of the
Compliance Officer and one representative each from the Departments administering this
project, hereinafter called the administering Departments, and such other representatives as
may be designated by the City.

2. The Contractor (or, his/her agent, if any, designated by him/her as the onsite equal
employment opportunity officer) shall recognize the Liaison Committee as the affirmative
action body, and shall establish a continuing working relationship with the Liaison
Committee on all matters related to minority recruitment, referral, employment and training.

o

The Contractor shall prepare manning tables on a quarterly basis.* These shall be broken
down into projections, by week, for workers required in each trade. Copies shall be
furnished one week in advance of the initiation of work and quarterly thereafter to the City
and to the Liaison Committee.

4. Records of employment referral orders, prepared by the Contractor, shall be
made available to the City and to the Liaison Committee on request.

5. The contractor shall prepare weekly reports in a form approved by the City of hours worked
in each trade by each employee, identified as minority or non-minority. Copies of these
reports shall be provided at the end of each week to the City and to the Liaison Committee.

* If job is less than three months, prepare for length of job.

VI If the Contractor shall use any sub contractor on any work performed under this contract,
he/she shall take affirmative action to negotiate with qualified minority subcontractors.
This affirmative action shall cover both pre-bid and post-bid periods. It shall include
notification to the State Office of: Minority Business Assistance or As designee, while
bids are in preparation, of all products, work or services for which the Contractor
intends to negotiate bids.

VIL In the employment of journeyman, apprentices, trainees, and advanced trainees, the

) Contractor shall give preference to citizens of the Commonwealth who have served in the
armed forces of the United States in time of war and have been honorably discharged there
from or released from active duty therein, and who are qualified to perform the work to
which the employment relates, and, secondly to citizens of the Commonwealth generally,
and, if such cannot be obtained in sufficient numbers, then to citizens of the United States

VIIL A designee of the City and a designee of the Liaison Committee shall each
have the right of access no the Construction site,

IX. Compliance with Requirements
The Contractor shall comply with the provisions of Chapter 151 B of the

Massachusetts General Laws, which are herein incorporated by reference and made as
amended by Executive Order 227, and of Chapter 151B as amended, of the
Massachusetts General Laws, both of which are herein incorporated by reference and
made a part of this contract.

X. Non-Discrimination
The Contractor, in the performance of all work after award, and prior to completion of the
contract work, will not discriminate on the grounds of race, color, religious creed,
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XIL

XIII.

national origin, age or sex in employment practices, in the selection or retention of sub-
contractors, or in the procurement of materials and rentals of equipment.

Solicitations for sub-Contracts and for the Procurement of Materials and Equipment

In all solicitations either by competitive bidding or negotiation made by the Contractor
either for work to be performed under a subcontract or for the procurement of materials or
equipment, each potential subcontractor or supplier shall be notified in writing by the
Contractor of the Contractor's obligations under his contract relative to non-discrimination
and affirmative action.

Bidders Certification Requirement

1. The following certification statement will be inserted in the bid document just above the

bidder's signature.

"The bidder hereby certifies he shall comply with tile minority manpower ratio
and specific action steps contained in the City of Newton, Massachusetts
Supplemental Equal Employment-- Opportunity Anti-Discrimination and
Affirmative Action Program. The Contractor receiving the award of the contract

shall be required to obtain from each of its subcontractors and submit to the
contracting or, administering agency prior to the performance of any work under
said contract a certification by said subcontractor, regardless of tier, that it will
comply with the minority manpower ratio and specific affirmative action steps
contained in the City of Newton Massachusetts Supplemental Equal
Employment Opportunity Anti -Discrimination and Affirmative Action
Program.

Contractor's Certification
A Contractor's' certification form must be signed by all successful low bidders prior to award
by the City. A Contractor shall not be eligible for award of a contract unless the contractor
has executed and submitted the Contractor's Certification, which shall be deemed a part of
the resulting contract. (See Attachment B)

Subcontractor's Certification
Prior to the award of any subcontract, regardless of tier, the prospective subcontractor
must execute and submit: to the Prime Contractor a subcontractor's certification setting
forth the subcontractor's compliance with this program, which shall be deemed a part of
the resulting subcontract. (See Attachment C)

Compliance - Information, Reports and Sanctions
1. The Contractor will provide all information and reports required by the administering

department or, the City on instruction issued by either of them and will permit access to
its facilities and any books, records, accounts and other sources of information which
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may be determined by the City to affect the employment of personnel. This provision
shall apply only to information pertinent to the City's supplementary affirmative action
contract requirements. Where information required is in the exclusive possession of
another who fails or refuses to furnish this information, the Contractor shall so certify to
the administering department or the City as appropriate and shall set forth what efforts
he/she has made to obtain the information.

2. Whenever the administering department, the City, or the Liaison Committee believes the
General Contractor or any Subcontractor may not-, be operating in compliance with the
terms of this Section, the City directly, or through its designated agent, shall conduct: an
appropriate invest ig at ion, and may confer with the parties, to determine if such
Contractor is operating in compliance with the terms of this Section. If the City or its
agent finds the General Contractor or any Subcontractor not in compliance, it shall make
a preliminary report on non-compliance, and notify such Contractor in writing of such
steps as will in the judgment of the City or its agent bring such Contractor into
compliance. In the event, that such Contractor fails or refuses to fully perform such steps,
the City shall make a final report of non-compliance, and recommend to the
administering department the imposition of one or more of the sanctions listed below. If,
however, the City believes the General Contractor or any Subcontractor has taken or is
taking every possible measure to achieve compliance, it shall not make a final report of
non-compliance, within fourteen days at the receipt of the recommendations of the City,
the administering department shall move to impose one or more of the following
sanctions, as it may deem appropriate to attain full and effective enforcement:

(@) The recovery by the administering department from the General Contractor of
1/100 of!! of the contract award price or $1000 whichever sum is greater, in the nature

of liquidated damages or

if a Subcontractor is in non-compliance, the recovery by the administering department
from the General Contractor, to be assessed by the General Contractor as a back charge
against the Subcontractor, of 1/10 of 1% of the sub-contract price, or $400 whichever sum
is greater, in the nature of liquidated damages, for each week that such party fails or

refuses to comply

®) The suspension of any payment of part thereof due under the contract until
such time as the General Contractor or any Subcontractor is able to demonstrate his
compliance with the terms of the contract;

(© The termination, or cancellation, of the contract, in whole or in part, unless the
General Contractor or any Subcontractor is able to demonstrate within a specified time
his/her compliance

with the terms of the City's affirmative action construction contract requirements; OR,

() The denial to the General Contractor or any Subcontractor of the right to
participate in any future contracts awarded by the administering department for a

(e Period of up to three years.

3. If at any time after the imposition of one or more of the above sanctions (unless the
contract. has been terminated), a Contractor is able to demonstrate that he/she is in
compliance with this section, he/she may request the City to suspend the sanctions
conditionally pending a final determination by the City as to whether the Contractor is in
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compliance. Upon final determination of the City, the administrating department, based
upon the recommendation of the City, shall either lift the sanctions or continue them.

Sanctions enumerated under Section XV shall not: be imposed by the City except after
the General Contractor or Subcontractor has had an opportunity for full and fair hearing
with City. The non-compliance investigation shall be initiated without prior notice to the
contractor. Any sanctions to be imposed shall be, set forth fully and completely in
writing, and may then be appealed to t-he City in writing by the Contractor.

Severability
The provisions of this section are severable, and if any of these provisions shall be held

unconstitutional by any court of competent jurisdiction, the decision of such court. shall
not, affect or impair any of the remaining provisions.
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FAIR EMPLOYMENT LAW

The Fair Employment Law declares that it is illegal to discriminate on the basis of race, color, religious
creed, national origin, sex, sexual orientation, age, ancestry or disability

IT IS UNLAWFUL:

to print or circulate any advertisément or use any appli-
cation form which directly or indirectly specifies any limit-
ation on the basis of race, color, religious creed, national
origin, sex, sexual orientation, age, ancestry or disability.

to discharge or refuse to hire arty individual on file basis of
their race, color, religious creed, national origin, sex,
sexual orientation, age, ancestry, or disability.

to discriminate against any individual in matters relating
to compensation, terms, conditions, or privileges of
employment because of their race, color, religious creed,
national origin, sex, sexual orientation, age, ancestry or
disability.

to require a woman to leave her job at some arbitrary stage
in her pregnancy or to refuse to let her return to work until
a specified time set by the employer.

to grant a female employee at least eight weeks leave for
purposes of childbirth or to treat her absence differently
than any other absence due to disability.

to require an employee to remain at work during any day
or part thereof that s/he observes as a religious holiday
provided that the employee gives a ten-day notice and the
absence does not cause undue hardship to the employer.

to discharge or refuse to hire any person because of their
failure to furnish information concerning admission to a
center for the treatment of mentally ill persons.

to discriminate against a job applicant for failure to furnish
information, written or oral, concerning.- A) an arrest,
detention or disposition regarding a violation of law in
which no conviction resulted; B) a first conviction for any
of the following misdemeanors: driving under the
influence, simple assault, speeding, minor traffic
violations, disturbance of the peace; or C) conviction for a
misdemeanor where the date of the conviction or end of
period of incarceration, if any, occurred more than five
years prior to the employment application, and the
applicant has not been convicted of any offense within the
five years immediately before the date of application.

RETALIATION
It is illegal to retaliate against any person because s/he has opposed any practices forbidden under this Chapter or because s/he has filed
a complaint, testified, or assisted in any proceeding before the Commission. It is also illegal to aid, abet, incite, compel or coerce the
doings of any of the acts forbidden under this Chapter or to attempt to do so.

SEXUAL HARASSMENT
151B:1,18 The term "sexual harassment" shall mean sexual advances, requests for sexual favors, and
other verbal or physical conduct of a sexual nature when (a) submission to or rejection of such
advances, requests or conduct is made either explicitly or implicitly a term or condition of
employment, or as a basis for employment decisions: (h) such advances,, requests or conduct have
the purpose or effect of unreasonably interfering with an individual's work performance by creating
an intimidating, hostile, humiliating or sexually offensive work environment.

COMPLAINTS
All complaints must be filed in writing. Information on the filing of complaints can be obtained by contacting the
MASSACHUSETTS COMMISSION AGAINST DISCRIMINATION at the following locations:

Boston office: Springfield office:

One Ashburton Place 436 Dwight Street
Room 601 Suite 315

Boston, MA 02108 Springfield, MA 01103

(617) 727-3990 (4 13) 739-2145
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Attachment B

CITY OF NEWTON
Contractors Certification

A Contractor will not be eligible for award of a contract, unless such contractor has submitted the
following certification, which is deemed a part of the resulting contract.

CONTRACTOR'S CERTIFICATION

Certifies that:

Contractor's Name

1. it tends to use the following listed construction trades in the work under the contract

and

2. will comply with the minority mé.npower ration and specific affirmative action steps contained herein;
and

3. will obtain from each of its subcontractors and submit to the contracting or administering agency prior
to the award of any subcontract under this contract the subcontractor certification required by these bid
conditions

(Signature of authorized representative of Contractor)

Any contract for the provision of goods or services to the City of Newton or any of its departments is subject to
the ordinance creating the Human Rights Commission, as it may be amended from Lime to Lime. Any
complaints within the purview shall be forwarded immediately to the contracting agency, and a copy shall be
sent to the Human Rights Commission; any complaints received by the contracting agency shall be forwarded to
the contractor, and a copy shall be sent to the Human Rights Commission.
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Attachment C
CITY OF NEWTON
Subcontractors Certification
Prior to the award of any subcontract , regardless of tier, the prospective subcontractor

must execute and submit to the Prime Contractor the following certification, which will be
deemed a part of the resulting subcontractor.

SUBCONTRACTOR'S CERTITICATION

Certifies that:

Contractor's Name
2. it tends to use the following listed construction trades in the work under the contract

and

2. will comply with the minority manpower ration and specific affirmative action steps contained herein,;
and

3. will obtain from each of its subcontractors and submit to the contracting or administering agency prior
to the award of any subcontract under this contract the subcontractor certification required by these bid
conditions

(Signature of authorized representative of Contractor)

In order to ensure that the said subcontractor’s certification becomes part of all subcontracts under the prime
contract, no subcontract shall be executed until an authorizee representative of the Administrative Agency
administering this project has determined in writing, that the said certification has been incorporated in such
subcontract, regardless of tier, Any subcontract executed without such written approval shall be void.

Any contract for the provision of goods or services to the City of Newton or any of its departments is subject to
the ordinance creating the Human Rights Commission, as it may be amended from Lime to Lime. Any
complaints within the purview shall be forwarded immediately to the contracting agency, and a copy shall be
sent to the Human Rights Commission; any complaints received by the contracting agency shall be forwarded to
the contractor, and a copy shall be sent to the Human Rights Commission.
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CITY OF NEWTON

WAGE RATE REQUIREMENTS

GENERAL

This section summarizes the requirements for the payment of wages to laborers and mechanics employed under the
Contract.

Other duties and requirements of law which may not be specified in this section apply and are inherently a part of the
Contract.

WAGE RATES

The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on the Work shall
not be less than the rate of wages in the attached "Minimum Wage Rates" as determined by the Commissioner of Labor
and Industries. The schedule of prevailing wage rates will be updated annually for all public construction projects lasting
longer than one (1) year. The contractor shall pay the prevailing wage rate set out in the applicable prevailing wage rate
schedule. Increases in prevailing wage rates shall not be the basis for a change order.

Keep posted on the site a legible copy of said schedule. Keep on file the wage rates and classifications of labor employed
on this Work in order that they may be available for inspection by the Owner, Administrator, or the Architect.

Apprentices employed pursuant to this determination of wage rates must be registered and approved by the State
Apprenticeship Council wherever rates for journeymen or apprentices are not listed.

Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police officers as required by
M.G.L. c149, Sec. 34B, as amended. Such police officers shall be covered by Workmen's Compensation Insurance and
Employers Liability Insurance by the Contractor.

The Contractor and all subcontractors shall, on a weekly basis throughout the term of the contract, provide to the City of
Newton certified payroll affidavits verifying compliance with M.G.L. ¢.149, Sec. 27, 27A and 27B.

The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the completion of its
portion of the work. This statement shall be submitted to the Owner on the form found elsewhere in this section.

The Contractor shall maintain accurate and complete records, including payroll records, during the Contract term and for
three years thereafter.

END OF SECTION
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

'DEVALL. PATRICK As determined by the Director under the provisions of the

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

JOANNE F. GOLDSTEIN
Secraxy

TIMOTHY P, MURRAY HEATHER E. ROWE
Lt Goverpor Director
Awarding Authority: City of Newton
Contract Number: 12-82 City/Town: NEWTON
Description of Work: Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road
Job Location: 136 East Quinobequin Road
Classification Effective Date  Base Wage Health  Pension Supplemental Total Rate
Unemployment

Construction

(2 AXLE) DRIVER - EQUIPMENT 12/01/2011 $30.95  $8.56  §7.27 0.00 $46.78

TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/31/2012 $31.25 $8.56 §7.27 0.00 $47.08
08/01/2012 $31.25 $8.91 $7.27 0.00 $47.43
12/01/2012 $31.55 $8.91 38.00 0.00 $48.46

(3 AXLE) DRIVER - EQUIPMENT 12/01/2011 $31.02 $8.56 $7.27 0.00 $46.85

TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/01/2012 $31.32 38.56 $7.27 0.00 $47.15
08/01/2012 $31.32 $8.91 $7.27 0.00 $47.50
12/01/2612 $31.62 $8.91 $8.00 0.00 $48.53

(4 & 5 AXLE) DRIVER - EQUIPMENT 12/01/2011 $31.14 3856  $7.27 0.00 $46.97

TEAMSTERS JOINT COUNCIH. NO. 10 ZONE A
06/01/2612 $31.44 $8.56 $1.21 0.00 $47.27
08/01/2012 $31.44 $8.91 37.27 0.00 $47.62
12/01/2012 $31.74 $8.01 $8.00 0.00 $48.65

ADS/SUBMERSIBLE PILOT 08/01/2011 $8043  $9.80  $17.12 0.00 $107.35

PILE DRIVER LOCAL 56 (ZONE 1)

AIR TRACK OPERATOR 12/01/2011 $3255  $7.10  $1245 0.00 $52.10

LABORERS - ZONE 1

ASBESTOS REMOVER - PIPE / MECH. EQUIPT. 12/01/2011 $28.40  $9.90 $5.95 0.00 $44.25

ASBESTOS WORKERS LOCAL 6 (BOSTON)

ASPHALT RAKER 12/01/2011  $32.05  $7.10  $1245 0.00 $51.60

LABORERS - ZONE |

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 12/01/2011 $3952  $10.00  $12.40 0.00 $61.92

OPERATING ENGINEERS LOCAL 4 .
046/01/2012 $40.09 $10.00 $12.40 0.00 $62.49
12/01/2012 $40.71 $10.00 $12.40 0.00 $63.11
06/01/2013 $41.49 $10.00 31240 0.00 $63.89
12/01/2013 84227 $10.00  $12.40 0.00 $64.67

This wage schedule must be posted by the contractor at the work site in accordance with MLG.L. ch. 149, sec. 27, Failurc of the

employer to pay "'prevailing wage rates," which are the "total rates” listed above, on public works projects is a violation of M.G.L. ch.

149, sec. 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative

obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the

violation to the Fair Labor Division of the Office of the Attorncy General, 160 Cambridge Street, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE QOFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVALE. PATRICK As determined by the Dirvector under the provisions of the JOANNEF, GOLDSTEEN
TIMOTHY . MURRAY Massachusetts General Laws, Chapter 149, Sections 26 fo 27H HEATHERE. ROWE
Lt Governor Director
Awarding Anthority: City of Newton
Contract Number: 12-82 City/Tewn: NEWTON
Description of Work; Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road
Job Location: . 136 East Quinobequin Road
Classification Effective Pate  Base Wage  Health Pension f}:[; I:l:e)?;e:::ln' Total Rate
BACKHOE/FRONT-END LOADER 12/012011  $3952  $10.00  $i2.40 0.00 $61.92
OPERATING ENGINEERS LOCAL + 06/01/2012 $40.09 $10.00 $12.40 0.00 $62.49
v 1200172012 $40.71 $10.00 31240 0.00 $63.11
06/01/2013 54149 $10.00  $12.40 0.00 $63.89
12/0172013 $42.27 $10.06  $12.40 0.00 $64.67
BARCO-TYPE JUMPING TAMPER 12/01/2011  $3205  .$7.10  S$I245 0.00 $51.60
IABORERS - ZONE |
BLOCK PAVER, RAMMER / CURB SETTER 12/01/2011 $32.55  $7.10  S1245 0.00 $52.10
LABORERS - ZONE |
BOILER MAKER 0170172010 $37.70 $6.97 $r1.18 0.00 $55.85
BOILERMAKERS LOCAL 29 .
Apprentice - BOILERMAKER - Local 29
Effective Date - 01/01/2010 Supptemental
Step  percent Apprentice Base Wage Health Pension ~ Unemployment Total Rate
1 65 $24.51 $6.97 1118 $0.00 $42.66
2 65 $24.51 $6.97 1118 $0.00 $42.66
3 70 $26.39 $6.97 11.18 $0.00 $44.54
4 75 $28.28 $6.97 1118 $0.00 $46.43
5 80 $30.16 $6.97 1L.18 $0.00 $48.31
6 85 $32.05 $6.97 11.18 $0.00 $50.20
7 40 $33.93 $6.97 1118 $0.00 $52.08
8 95 $33.82 36.97 11.18 $0.00 $53.97

This wage schedule must be posted by the confractor at the work site in accordanee with M.G.L. ch. 149, see, 27, Failure of the
employer to pay "prevailing wage rates," which are the "total rates” listed above, on public works prejects is a violation of M.G.L. ch.
149, sec, 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dels or at 617-626-6952, Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel;

Issue Date:  05/03/2012 Wage Request Number: 20120502-047 Page 2 of 53
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DEVAL L. PATRICK
Goverror

TIMOTHY P. MURRAY
Lt Govermer

Awarding Authority:
Contract Number:

Description of Work:

Job Location:

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE GF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

City of Newton
12-82

City/Town:

NEWTON

JOANNE F. GOLDSTEIN
Scerety

HEATHER E. ROWE
Director

Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quincbequin Road

136 East Quinobequin Road

Classification Effective Date Base Wage  Health Pension Supptemental Total Rate
Unemployment
BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 03/01/2012 $46.56 $10.18 $17.25 0.00 $73.99
WATERPROOFING)
" BRICKILAYERS LOCAL 3 (NEWTON)
Apprentice - BRICK/PLASTER/CEMENT MASON - Local 3 Newton
Effective Date - 03/01/2012 Supplementat .
" Step  pereent Apprentice Base Wage Health Pension  Unemployment Total Rate
i 50 $23.28 $10.18 17.25 $0.00 $56.71
2 60 $27.94 $10.18 17.25 $0.00 $55.37
3 70 $32.59 $10.18 17.25 $0.00 $60.02
4 30 $37.25 $10.18 17.25 50.00 $64.68
5 90 $41.90 $10.18 17.25 $0.00 $69.33
____________________________ —_
|Noles: I
\ ]
Apprentice to Journeyworker Ratio:1:5
BULLDOZER/GRADER/SCRAPER 12/01/2011  $39.16  $10.00  $12.40 0.00 $61.56
OPERATING ENGINEERS LOCAL 4 '
06/01/2012 $39.72 $10.00 $12.40 0.00 $62.12
12/01/2012 $40.34 $10.00  §12.40 0.00 $62.14
06/01/2013 411t $10.00  $1240 0.00 363.51
12/01/2013 $41.89 $10.00  $1240 .00 $64.29
CAISSON & UNDERPINNING BOTTOM MAN 12/012011  $32.80  §7.10  $12.60 0.00 $52.50
LABORERS - FOUNDATION AND MARINE
CAISSON & UNDERPINNING LABORER 12/01/2011  $3165  §7.10  $12.60 0.00 $51.35
LABORERS - FOUNDATION AND MARINE
CAISSON & UNDERPINNING TOP MAN 12/012011  $31.65  $7.10  $12.60 0.00 $51.35
LABORERS - FOUNDATION AND MARINE
This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch, 149, sec. 27. Failure of the
employer to pay "prevailing wage rates,” which are the "total vates" listed above, on public works projects is a violation of M.G.L. ch.
149, sec, 27. Contracters with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not recciving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
Issue Date:  05/03/2012 Wage Request Number: 20120502-047 Page 3 of 53
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DEVAL L_PATRICK
Governor

TIMOTHY P. MURRAY
Lt Goveror

Awvarding Authority:

Contract Number:

Description of Work:

Job Location:

THE COMMONWEALTH OF MASSACHUSETTS
EXECUT1VE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provistons of the JOANNEF. COLDSTEIN
Massachusetts General Laws, Chapter 149, Sections 26 to 27H FEATHER E. ROWE

City of Newton
12-82 City/Town; NEWTON

Sewer House Connection Force Main @ Intersection of Quinobeguin Road and East Quinobequin Road

136 East Quinobequin Road

Classification EffectiveDate  BaseWage THealth  Pension Supplemental Total Rate
Unemployment
CARBIDE CORE DRILL OPERATOR 12/01/2011 $32.05  $7.10 81245 0.00 $51.60
LABORERS - ZONE 1
CARPENTER 03/01/2012  $33.03  $9.80  $15.61 0.00 $58.44
CARPENTERS -ZONE 2 (Fastern Massachusetts)
Apprentice - CARPENTER - Zone 2 Eastern MA
Effective Date -  03/01/2012 Supplementat
Step  percent Apprentice Base Wage Health Pension Unerployment Total Rate
I 50 $16.52 $9.80 1.57 $0.00 $27.89
2 60 $19.82 $9.80 1.57 30,00 33119
3 70 $23.12 $9.80 10.90 $0.00 343.82
4 75 $24.77 $9.80 16.90 $0.00 $45.47
5 80 $26.42 $9.80 12.47 $0.00 348.69
6 80 $26.42 $9.80 12.47 $0.00 $48.69
7 920 $20.73 $9.80 14.04 $8.00 $53.57
8 90 $29.73 $9.80 14.04 $6.00 $53.57
]Notes: T T I
]
Apprentice te Jourzeyworker Ratio:1:3
CEMENT MASONRY/PLASTERING 02/01/2012 34510 $9.93  $l65l 0.00 $71.54
BRICKLAYERS LOCAL 3 (NEWTON)
CHAIN SAW OPERATOR 12/01/2011 $32.08  $7.10  $1245 0.00 $51.60
LABORERS - ZONE 1
This wage schedule must be posted by the contractor at the worl site in accordance with M.G.L. ch. 149, sec, 27. Failure of the
employer (o pay "prevailing wage rates," which are the "total rates" listed above, on public works projects is a violation of M.G.L, ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at ww,mass,gov/dols or at 617-626-6952. Employees not receiving such rates should repost the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
Issue Date:  05/03/2012 Wage Request Number: 20120502-047 Page 4 of 53

Project Manual No. 12-82 — Sewer House Connection Force Main Quinobequin Rd.
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L PATRICK As deternined by the Director under the provisions of the JOANNEE. GOLDSTEIN
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

TIMOTHY P, MURRAY HEATHER E, ROWE
1t Goverar Director
Awarding Authority: City of Newton
Contract Number: 12-82 City/Town: NEWTON
Description of Work: Sewer House Connection Force Main (@ Intersection of Quinobequin Road and East Quinobequin Road
Job Location: 136 East Quinobequin Road
Classification Effective Date  Base Wage Iealth  Pension Suppleniental “Total Rate
Unemploynent
CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 12/01/2001  $4052  $10.00  $12.40 0.00 $62.92
OPERATING ENGINEERS LOCAL 4
06/01/2012 $41.09 $10.00 $12.40 .00 $63.49
12/01/2012 $41.71 $10.00  $12.40 0.00 $64.11
06/01/2013 342,49 $10.00  $12.40 0.00 $64.89
12/01/2(j13 $43.27 $10.00 $12.40 0.00 $65.67
COMPRESSOR OPERATOR 12/01/2011 $27.95  $10.00  $12.40 .00 $50.35
OPERATING ENGINEERS LOCAL + .
06/01/2012 $28.34 $10.00 $12.40 4.00 $50.74
12/01/2012 $28.79 $10.00 §12.40 0.00 $51.19
06/01/2013 $29.34 $10.00  $12.40 0.00 $51.74
12/01/2013 $29.89 $10.00  $12.40 0.00 . $5229
DELEADER (BRIDGE) 01/01/2012 $44.01 $7.80 314.60 0.00 $66.41
PAINTERS LOCAL 35 - ZONE 2
07/01/2012 $44.51 $7.80 $15.10 0.00 $67.41
01/01/2013 $45.01 $7.80 $15.60 0.00 $68.41

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, see, 27, Failure of the
employer to pay "prevailing wage rates," which are the "total rates" listed above, on publie works projects is a violation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dels or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  05/03/2012 Wage Request Number: 20120502-047 Page 5 of 53
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o THE COMMONWEALTH OF MASSACHUSETTS

ﬁ EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
iiﬁ DEPARTMENT OF LABOR STANDARDS
R Prevailing Wage Rates
DEVALL PATRICK As determined by the Divector under the provisions of the ' JOANNEE. COLDSTEIN
TIMOTHY P MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE
Lt Govarer Director
Awarding Authority: City of Newton
Contract Number: 12-82 City/Town: NEWTON
Description of Worlk: Sewer House Connection Foree Main @ Intersection of Quinobequin Road and East Quinobequin Road
Job Location: 136 East Quinobequin Road
Classification Effective Datc  Base Wage Health  Pension f;:‘llﬂ::';z':“z:“ Total Rate

Apprentice - PAINTER Local 35 - BRIDGES/TANKS

Effective Date - 01/01/2012 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.01 $7.80 0.00 $0.00 $20.81
2 55 $24.21 $7.80 3.25 $0.00 . 83526
3 60 $26.41 $7.80 3.54 $0.00 $37.75
4 65 $28.61 $7.80 3.84 $0.00 $40.25
5 70 $30.81 $7.80 12.83 $0.00 $51.44
6 75 $33.01 $7.80 13.13 $0.00 $53.94
7 80 $35.21 $7.80 13.42 $0.00 $56.43
8 90 ' $39.61 $7.80 14.01 $0.00 $61.42
Effective Date - 07/01/2012 Supplemental

Step  percent Apprentice Base Wage Heatth Pension Unemployment Total Rate
1 50 $22.26 $7.80 0.00 $0.00 $30.06
2 55 $24.48 $7.80 338 £0.00 $35.66
3 60 $26.71 $7.80 3.69 $0.00 $38.20
4 65 $28.93 $7.80 4.00 $0.00 $40.73
5 70 $31.16 37.80 13.26 $0.00 $52.22
6 75 $33.38 $7.80 13.56 $0.00 $54.74
7 80 $35.61 $7.80 13.87 $0.00 §57.28
8 90 $40.06 $7.80 14.49 $0.00 $62.35

antes:
I Steps are 750 hrs,

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch, 149, see, 27, Failure of the
employer to pay "prevailing wage rates,"” which are the "total rates" listed above, on public works profects is a violation of M.G.L. ch.
149, see. 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952, Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 160 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  05/03/2012 Wage Request Number: 20120502-047
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVALE. PATRICK As determined by the Divector under the provisions of the JOANNEF, GOLDSTEIN
TIMOTHY P, MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HRATHER E. ROWE
Lt Govemer Dirveter

Awarding Authority: City of Newton

Contract Number: 12-82 City/Tewn: NEWTON

Description of Work: Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road

Job Location: 136 East Quinobequin Road
Classification Effective Date Base Wage Health  Pension Supplentental Total Rate

Unemployment

DEMO: ADZEMAN 124012011 $3L80  $7.10  Si24S 0.00 $51.35

LABORERS - ZONE |

Apprentice -  LABORER Demo (Group 1)

Effective Date - 12/01/2011 Supplemental

Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 60 $19.08 $7.10 12.45 $0.00 $38.63
2 70 . $22.26 $7.10 12.45 $0.00 $41.81
3 80 $25.44 $7.10 12.45 £0.00 §44,99
4 90 $28.62 $7.10 12.45 $0.00 $48.17

DEMO:; BACKHOE/LOADER/HAMMER OPERATOR 12/01/2011 $32.80

$7.10 $12.45 0.00 $52.35
ILABORERS - ZONE !

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch, 149, see, 27, Failure of the
employer to pay "prevailing wage rates,” which are the "total rates” listed above, on public works projects is a violation of M.G.L. ¢h.
149, sec, 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the

violation te the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  05/03/2012 Wage Request Number: 20120502-047 Page 7 of 53
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
BDEVALL PATRICK As determined by the Director under the provisions of the JOANNEF, COLDSTEIN
TIMOTHY B. MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE
Lt Govener Drirector
Awarding Authority: City of Newton
Contract Number: 12-32 City/Town: NEWTON
Description of Work: Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road
Job Location: 136 East Quinobeguin Road
Classification Effective Date Base Wage Health Pension Supglementat Total Rate
Unemployment
Apprentice - LABORER Demo (Group 3)
Effective Date - 12/01/2011 Sugplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 ’ $19.68 $7.10 12.45 $0.00 $39.23
2 70 $22.96 $7.10 12.45 $0.00 $42.51
3 80 $26.24 §7.10 12.45 $0.60 $45.79
4 90 $29.52 $7.10 12.45 $0.00 $49.07
e e ———— e et ————— —_
INmes: ]
. _ ]
Apprentice to Journeyworker Ratio:1:5
DEMO: BURNERS 12012011 $32.55  $7.10  $1245 0.00 $52.10
LABORERS - ZONE 1
Apprentice - LABORER Demo {(Group 2}
Effective Date - 12/01/2011 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $19.53 $7.10 12.45 $0.00 $39.08
2 70 $22.79 $7.10 1245 $0.00 342,34
3 30 $26.04 $7.10 1245 50.00 $45.59
4 90 $29.30 37.10 12.45 $0.00 348.85
____________________________ -
lNotcs: l
\ - ]
Apprentice to Journeyworker Ratio:1:3
This wage schedule rust be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec, 27, Tailure of the
employer o pay "prevailing wage rates,” which are the "total rates listed above, on public works projeets is a violation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at wwiv.mass.gov/dols or at 617-626-6952, Employees not receiving such rates should report the
vialation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
Issue Date:  05/03/2012 Wage Request Number: 20120502-047 Page 8 of 53
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DEVAL L. PATRICK
Governar

TIMOTHY P. MURRAY
Lt Govermor

Awarding Authority:
Contract Number:

Description of Work:

Job Location:

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the JOAJ\'NESl:;ng)LDSTETN

Massachusetts General Laws, Chapter 149, Sections 26 to 2711

HEATHER B. ROWE
Director

City of Newton

12-82 City/Town: NEWTON
Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road

136 Bast Quinobequin Road

Classification Effective Date Base Wage Health Pension,  Mbplemental Total Rate
Unemployment
DEMO: CONCRETE CUTTER/SAWYER 12/0120H1 $32,80 $7.10 $12.45 0.00 $52.35
LABORERS - ZONE |
Apprentice - LABORER Demo (Group 3}
Effective Date - 12/01/2011 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $19.68 $7.10 12.45 $9.00 $39.23
2 70 $22.96 $7.10 12.45 $0.00 842,51
3 80 $26.24 $7.10 12.45 $0.00 $45.79
4 90 $20.52 $7.10 12.45 $0.00 549.07
Notess - —i
. ]
Apprentice to Journeyworker Ratiot1:5
DEMO: JACKHAMMER OPERATOR 12/0172011  $32.55  §7.10  $1245 0.00 $52.10
LABORERS - ZONE |
This wage schedule must be posted by the contractor at the work site in accordanee with M.G.L. ch. 149, sec, 27, Failure of the
employer to pay "prevailing wage rafes,” which are the "total rates" listed above, on public works projects is a violation of M.G.L. ch.
149, see. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols of at 617-626-6952. Employces not reeeiving such rates should veport the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Streef, Boston, MA 02108; Tel:
Issue Date:  05/03/2012 Wage Request Number: 20120502-047 Page 9 of 53
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVALL PATRICK As determined by the Director nander the provisions of the JOANNEF. GOLDSTEIN
TIMOTHY P. MURRAY Massachusefts General Laws, Chapter 149, Sections 26 to 27H HEATHER £ ROWE
Lt Govemer Director
Awarding Authority: City of Newton
Contract Number: 12-32 City/Town: NEWTON -
Description of Worl: Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road
Job Location: 136 East Quinobequin Road
Classifieation Effective Date  Base Wage Health Pensin upplemental Total Rate
TUnemployment
Apprentice - LABORER Demo (Group 2)
Effective Date - 12/01/2011 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 §19.53 37.10 12.45 39.00 $39.08
2 70 $22.79 $7.10 12.45 $0.00 $42.34
3 80 $26.04 $7.10 12.45 $0.00 $45.59
4 90 $29.30 $7.10 12.45 $0.00 $48.85
e e o e e —
INoles: E
\_ _ e
Apprentice to Jonmrneyworker Ratio: 135
DEMO: WRECKING LABORER 12/01/2011  $31.80  §7.10  $1245 0.00 $51.35
LABORERS - ZONE |
Apprentice -  LABORER Deme (Group 1)
Effective Date - 12/61/2011 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 60 $19.08 $7.10 12.45 $0.00 $38.63
2 70 $22.26 $7.10 12.45 $0.00 $41.81
3 80 $25.44 $7.10 12.45 $0.00 $44.99
4 90 $28.62 $7.10 12.45 $0.00 $48.17
e e ———— e ———————— —
INmes: |
.
Apprentice to Journeyworker Ratio:1:5
This wage schedule must be posted by the contractor af the worl site in accordance with M.G.L, ch, 149, see. 27. Failure of the
employer to pay "prevailing wage rates,” which are the "total rates" listed above, on public works projects is a violation of M.G.L. ¢h.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not veceiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
Issue Date:  05/03/2012 Wage Request Number: 20120502-047 Page 10 of 53
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVAL L PATRICK As determined by the Director under the provisions of the JOANNEF, COLDSTEN
TIMOTHY P, MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER B, ROWE
Lt Govance Diractor
Awarding Authority: City of Newton
Contract Number: 12-82 CityTown: NEWTON
Description of Work: Sewer House Connection Force Main (@ Intersection of Quinobequin Read and East Quinobequin Road
Job Loeation: 136 East Quinobequin Road
Classification Effective Date  BaseWage Health  Pension f“ pple',“mml Total Rate
ploymient
DIRECTIONAL DRILL MACHINE OPERATOR 12/01720¢1 $39,16 $10.00  $12.40 0.00 $61.56
OPERATING ENGINEERS LOCAL +
06/01/2012 $39.72 $10.00 . $12.40 0.00 $62.12
12/01/2012 $40.34 $10.00  $12.40 0.00 $62.74
06/01/2013 $41.11 $10.00  $1240 0.00 $63.51
12/01/2013 341.89 §10.00  S1240 0.00 $64.29
DIVER 08012011 $53.62  $9.80  $17.12 0.00 $80.54
PILE DRIVER LOCAL 56 (ZONE 1)
DIVER TENDER 08/01/2011 $3830  $9.80  S17.22 0.0 $65.22
PILE DRIVER LOCAL 56 (ZONE I)
DIVER TENDER (EFFLUENT}) 08/01/2011 $57.45  $9.80  $17.12 0.00 $84.37
PILE DRIVER LOCAL 56 (ZONE 1}
DIVER/SLURRY (EFFLUENT) 08/01/2011 380.43 $9.80 $17.12 0.00 $107.35
PILE DRIVER LOCAL 56 (ZONE 1)
ELECTRICIAN 03/01/2012  $4237  §13.00  $13.87 0.08 $69.24
ELECTRICLINS LOCAL 103
09/01/2012 $43.05 $13.00 $13.89 0.00 $69.94
03/01/2013 $43.77 $13.00  $13.91 0.00 $70.68
09/01/2013 $44.45 $13.00  $13.93 0.00 $71.38
03/01/2014 $45.17 $13.00  $13.95 0.00 $72.12
09/01/2014 $45.84 $13.00  §13.97 .00 $72.81
03/01/2015 $46.55 $13.00  314.00 0.00 $73.55
09/01/2015 $47.51 $13.00 33403 0.00 $74.54
03/01/2016 $48.47 $13.00  314.05 0.00 $75.52

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27, Failure of the
employer to pay "prevailing wage rates," which are the "total rates" listed above, on public works projects is a violation of M.G.L. ch.
149, see. 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
abligatien to inquire with DLS at www.mass.gov/dols or af 617-626-6952. Employees not receiving such rates should report the
viotation to the Fair Labor Divisien of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  05/03/2012 Wage Request Number: 20120502-047 Page 11 of 53
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DEVAL L. PATRICK
Goveroor

TIMOTHY P. MURRAY
Lt Governer

Awarding Anthority:
Contract Number:

Deseription of Work:

Job Location:

Classification

Apprentice -
Effective Date - 03/01/2012

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
As determined by the Divector under the provisions of the JOANNEF. GOLDSTEIN

Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER T ROWE
ror

City of Newton
12-82 City/Town: NEWTON

Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road

136 East Quinobequin Road

Supplemental Total Rate

Effective Date  Base Wage  Health Pension
Unemployment

ELECTRICIAN - Local 103

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployntent Total Rate
1 40 $16.95 $13.00 7.81 $0.00 $37.76
2 40 $16.95 $13.00 7.81 $0.00 $37.76
3 45 $19.07 $13.00 10.26 $0.00 $42.33
4 45 $19.07 $13.00 10.26 $0.00 $42.33
5 50 $21.19 $13.00 10.59 $0.00 $44.78
6 55 $23.30 $13.00 10.92 $0.00 $47.22
1 &0 $25.42 $13.00 11.24 $0.00 $49.66
8 65 $27.54 $13.00 11.58 $0.00 $52.12
9 70 $29.66 $13.00 11.90 $0.00 $54.56
10 75

Effective Date - 09/01/2012

$31.78 $13.00 12.23 $0.00 $57.01

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $17.22 $13.60 7.82 $0.00 $38.04
2 40 $17.22 $13.00 7.82 $0.00 $38.04
3 45 $19.37 $13.00 10.27 $0.00 $42.64
4 43 §19.37 $13.00 16.27 $0.00 §42.64
5 50 $21.53 $13.00 10.60 $0.00 $45.13
6 55 $23.68 $13.00 10.93 $0.00 $47,61
7 60 $25.83 $13.00 11.25 " $0.00 $50.08
8 65 $27.98 §13.00 1159 $0.00 $52.57
9 70 $30.14 $13.00 1191 $0.00 $55.05
U 75 $32,29 $13.00 12.25 $0.00 $57.54

This wage sehedule must be posted by the contractor at the work site in accordance with M.G.L. ch, 149, sce. 27, Tailure of the
employer to pay "prevailing wage rates,” which are the "total vates” listed above, on public works projects is a violation of M.G.L. ch,
149, sec. 27. Contractors with questions aboat the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employecs nof receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issuc Date:  05/03/2012

Wage Request Number: 20120502-047 Page 12 of 53
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVALL PATRICK As determined by the Director under the provisions of the JGANNEE, COLDSTEIN
TIMOTHY P. MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE
Lt Govemar Director

Awarding Authority: City of Newton

Contract Number: 12-82 City/Town: NEWTON

Description of Work: Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road

Job Location: 136 East Quinobequin Road

" Classification Effective Date  Base Wage  Health Pension Supplemental Total Rate
Unemployment

e
Notes: : !
{ App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/80 '

ELEVATOR CONSTRUCTOR 01/01/2012 $52.45  $878  $6.96 0.00

$68.19
ELEVATOR CONSTRUCTORS LOCAL 4

Apprentice - ELEVATOR CONSTRUCTOR - Local 4
Effective Date - 01/01/2012

Supplementat
Step  percent . Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $26.23 $8.78 0.00 $0.00 183501
2 55 $28.85 $8.78 6.96 $0.00 $44.59
3 65 o $34,09 $8.78 6.96 $0.00 $49.83
4 70 $36.72 $8.78 6.96 $0.00 $52.46
5 80 ) $41.96 $8.78 6.96 $0.00 $57.70

Notes: I
| Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

FLEVATOR CONSTRUCTOR HELPER 01/01/2012 $38.59  $8.78  $6.96 0.00 $54.33
ELEVATOR CONSTRUCTORS LOCAL 4

FENCE & GUARD RAIL ERECTOR 12/012011  $32.05  $7.10 81245 0.00 $51.60

LABORERS - ZONE 1

FIELD ENG.INST.PERSON-BLDG,SITE,HV YHWY 05/012012  $37.90  $1000  $1240 0.00 $60.30

OPERATING ENGINEERS I.OCAL 4
11/01/2012 $38.51 $10.00  $12.40 0.00 $60.91
05/01/2013 $39.12 §10.00  $12.40 0.00 361.52
11/01/2013 $39.88 $10.00  $12.40 0.00 $62.28
05/01/2014 340.65 $10.00  $12.40 0.00 $63.05

This wage schedule must be posted by the contractor at the work site in accordance with ¥LG.L. ch, 149, sec. 27, Failure of the

employer to pay "prevailing wage rates,” which are the "total rates" listed above, on public works projects is a viclation of M.G.L. ch.

149, sec. 27. Contractors with guestions about the wage rates or classifications included on the wage schedule have an affirmative

obligation fo inquive with DLS at www.mass.gov/dols or at 617-626-6952, Employees not receiving such rates should report the .

violation to the Fair Laboy Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  05/063/2012 Wage Request Number: 20120502-047 Page 13 of 53
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DEVAL L. PATRICK
Govemor

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the JOANNEF, COLDSTEIN
TIMOTHY P MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER B XOWE
Awarding Authority: City of Newton
Contract Number: 12-82 City/Town; NEWTON
Description of Work: Sewer House Connection Force Main @ Intersection of Quinobequin Road and Fast Quinobequin Road
Job Location: ’ 136 East Quinobequin Road
Classification Effective Datc  Base Wage Health  Pension fjl;l: [x:::l‘;:::“ Total Rate

FIELD ENG.PARTY CHIEF-BLDG SITEHVY/HWY 05/01/2012  $39.29  $10.00  $12.40 0.00 $61.69

OPERATING ENGINRERS LOCAL 1 11/01/2012 $39.91 $10.00 $12.40 0.00 $62.31
05/01/2013 $40.53 $10.00  $12.40 0.00 $62.93
11/01/2013 341.30 51000  $12.40 0.00 $63.70
05/01/2014 $42.07 10,00  $i2.49 0.00 $64.47

FIELD ENG.ROD PERSON-BLDG,SITE, HVY/HWY 05/01/2012 $21.07 $10.00 $12.40 0.00 $43.47

OPERATING ENGINEERS LOCAL A 11/061/2012 $21.43 $10.00 $12.40 0.00 $43.83
05/01/2013 321.79 $10.00 $12.40 0.00 $44.19
11/61/2013 $22.25 $10.00 $12.40 0.00 $44.65
05/01/2014 $22.70 $10.00  $12.40 0.00 $45.10

FIRE ALARM INSTALLER 03/01/2012  $42.37  $13.00  $13.87 0.00 $69.24

FLECTRICHNS LOCAL 103 09/01/2012 $43.05 $13.00  $13.89 0.00 $69.94
03/01/2013 $43.77 $13.00  $13.91 0.00 §70.68
09/01/2613 $44.45 $13.00 §13.93 0.00 $71.38
03/01/2014 $45.17 $13.00 $13.95 0.00 §72.12
09/01/2014 $45.84 $13.00  $i3.97 0.00 $72.81
03/01/2015 $46.55 $13.00  $14.00 0.00 $73.55
09/01/2015 $47.51 $13.00  $14.03 0.00 $74.54
03/01/2016 $48.47 $13.00 $14.05 0.00 $75.52

FIRE ALARM REPAIR / MAINTENANCE 03/01/2612  $31.78  $13.00  $12.23 0.00 $57.01

S / COMMISSIONING srECTRICIANS oomin0lz  $3220  SI300  $12.25 000 $57.54
03/01/2013 $32.83 $13.00  $12.26 0.00 $58.09
09/01/2013 $33.34 §13.00  $12.28 0.00 $58.62
03/01/2014 $33.88 $13.00  $12.30 0.00 $59.18
09/01/2014 $34.38 $13.00 $12.31 0.00 $59.69
03/01/2015 $34.91 $13.00 $12.33 0.00 $60.24
09/01/2015 $35.63 $13.00  $12.35 0.00 $60.98
03/01/2016 $36.35 $13.00  $12.37 0.00 $61.72

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch, 149, sec. 27. Failure of the

employer to pay "prevailing wage rates,” which are the "total rates" listed above, on public works projects is a violation of M.G.L. ¢h.

149, see. 27. Contractors with questions about the wage rates or classifications included on the wage schedute have an affirmative

obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952, Employees not receiving such rates should report the

violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  05/03/2012 Wage Request Number: 20120502-047 Page 14 of 53
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_Qﬁ THE COMMONWEALTH OF MASSACHUSETTS
* i EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

i

Prevailing Wage Rates

=l
DEVALL PATRICK . As determincd by the Director under the provisions of the JOANNEF, GOLDSTEIN
FIMOTHY P MURRAY Massachusetts General Laws, Chapter 149, Scetions 26 to 27H HEATHER E. ROWE
Lt Govemer Dircetex
Awarding Authority: City of Newton
Confract Number: 12-82 City/Town: NEWTON
Description of Work: Sewer House Connection Force Main @ Intersection of Quinobequin Road and Fest Quincbequin Road
Job Laocation: 136 East Quinobegunin Road
Chassification Effective Date  Base Wage  Health Pension Supplemental Total Rate
Unemiployment
FIREMAN (ASST. ENGINEER) 12/082011  $33.23  $10.00  $12.40 0.00 $55.63
OPERATING ENGINEERS LOCAL 4
. 06/01/2012 $33.70 $10.00 $12.40 0.00 $56.10
12/01/2012 $34.23 $10.000 $12.40 0.00 $56.63
06/01/2013 $34.88 $10.00  $12.40 0.00 $57.28
12/012013 $35.54 $10.00 $12.40 0.00 $57.94
FLAGGER & SIGNALER 12012011 $2050  $7.10  $1245 0.00 $40.05
LABORERS - ZONE |
FLOORCOVERER 03/012012  $37.20  $9.80  $16.61 0.00 $63.61

FLOORCOVERERS LOCAL 2168 ZONE T

Apprentice - FLOORCOVERER - Local 2168 Zone 1

Effective Date - 03/01/2012 Supplemental

Step  pereent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.60 $9.80 1.79 $0.00 $30.19
2 55 $20.46 $9.80 179 $0.00 $32.05
3 60 $22.32° $9.80 1124 $0.00 $43.36
4 65 $24.18 $9.80 11.24 $6.00 $45.22
5 70 $26.04 $9.80 13.03 $0.00 $48.87
6 75 $27.90 $9.80 13.03 $0.00 $50.73
7 80 £29.76 $9.80 14.82 $0.00 $54.38
8 85 $31.62 $9.80 14.82 $0.00 $56.24

|T\GtZ;? __________________________

I Steps are 750 hrs.

This wage schedule must be posted by the contractor at the work site in accordance with MLG.L. ch. 149, sec, 27, Tailure of the
employer to pay "prevailing wage rates,” which are the "total rates" listed above, on public works projects is a violation of M.G.L. ch.
149, see, 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952, Employces not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  05/03/2012 Wage Request Nuemmber: 20120502-047
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTLVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVAL L PATRICK As determined by the Director under the provisions of the JOANNEE, GOLDSTEIN
TIMOTHY P MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE
1t Goverzor Director
Awarding Authority: City of Newton .
Contract Number: 12-82 City/Town: NEWTON
Deseription of Work: Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road
Job Location: 136 East Quinebequin Road
Classification Effective Date  Tase Wage  Health  Pension  SWPPIOMEntal — qop page
Unemployment
FORK LIFT/CHERRY PICKER 12/012011  $3952  §1000  $12.40 0.00 $61.92
OPERATING ENGINEERS LOCAL +
06/01/2012 540.09 $10.00  $12.40 0.00 $62.49
12/01/2012 $40.71 $10.00  $12.40 0.00 $63.11
06/01/2613 $41.49 $10.00 $12.40 0.00 $63.89
12/01/2013 $42.27 $10.00 $12.40 0.00 $64.67
GENERATOR/LIGHTING PLANT/HEATERS 120012011 $27.95  §10.00  S12.40 0.00 $50.35
OPERATING ENGINEERS LOCAL 4
06/01/2012 $28.34 $10.00 81240 0.00 $50.74
12/01/2012 $28.79 $10.00  $12.40 0.00 $51.19
06/01/2013 $29.34 $10.00  S12.40 0,00 $51.74
12/01/2013 $29.89 $10.00 §12.40 0.00 $52.29
GLAZIER (GLASS PLANK/AIR BARRIER/EINTERIOR 01/01/2012 $33.51 $7.80 $14.60 0.00 $55.91
SYSTEMS)
GLAZIERS EOCAL 35 (20NE 2) 07/012012 $34.51 $7.80 $14.60 0.00 $56.91
01/01/2013 $35.51 $7.80 $14.60 0.00 $57.91

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec, 27. Failure of the
employer to pay "prevailing wage rates,” whicl are the "total rates” listed above, on public works projects is a violation of M.G.L. ch,
149, sec, 27, Contractors with questicns about the wage rates ov classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dels or at 617-626-6952. Employees not receiving such rates should report the

violation to the Fair Laher Division of the Office of the Attorney Geneval, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  05/03/2012

Wage Request Number: 20120502-047
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THE COMMONWEALTH OF MASSACHUSETTS'
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVALL. PATRICK As determined by the Director under the provisions of the JOANNEF, COLDSTEIN

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

TIMOTHY P. MURRAY HEATHER E, ROWE
Lt Governar Directar
Awarding Authority: City of Newton
Contract Number: 12-82 City/Town: NEWTON
Description of Work: Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road
Job Location: 136 East Quinobequin Road
Classification EffectiveDate DaseWage Heatth  Pension  SuPPIEmental pgrgpage
. Unemployment
Apprentice - GLAZIER - Local 35 Zone 2
Effective Date - 01/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $16.76 37.80 0.00 $0.00 $24.56
2 55 $18.43 $7.80 325 $0,00 $29.48
3 60 $20.11 $7.80 3.54 $0.00 $31.45
4 65 $21.78 $7.80 384 $0.00 $33.42
3 70 $23.46 $7.80 12.83 $0.00 $44.09
6 75 $25.13 37.80 13.13 $0.00 $46.06
7 80 $26.81 -$7.80 13.42 $0.00 $48.03
3 90 $30.16 $7.80 14.01 $0.00 $51.97
Effective Date - 07/01/2012 Supplemental
Step  percent Apprentice Base Wage Heatth‘ Pension Unemployment Total Rate
1 50 $17.26 $7.80 0.00 $0.00 $25.06
2 55 $18.98 $7.80 3.25 $0.00 $30.03
3 60 $20.71 $7.80 3.54 $0.00 $32.05
4 65 $22.43 $7.80 3.84 $0.00 33407
5 70 $24.16 $7.80 12.83 $6.00 $44.79
6 75 ' $25.88 $7.80 13.13 $0.00 $46.81
7 80 $27.61 $7.80 13.42 $0.00 $48.83
8 0 $31.06 $7.80 14.01 $0.00 $52.87
'Notes:
l Steps are 750 hrs.
e e e e e ———— e e —
Apprentice to Journeyworker Ratio:1:1
This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch, 149, see, 27, Failuze of the
employer to pay "prevailing wage rates," which are the "total rates™ listed above, on public works prejects is a violation of M.G.L. ch.
149, sec. 27. Contractors with guestions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inguire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
Issue Date:  §5/03/2012 Wage Request Number; 20120502-047 Page 17 of 53

Project Manual No. 12-82 — Sewer House Connection Force Main Quinobequin Rd.

Page 56 of 170




THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVALL PATRICK As determined by the Director under the provisions of the JOANNE . GOLDSTEIN
TIMOTELY B, MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER B. ROWE
Lt Govamor Drirevtor
Awarding Authority: City of Newton
Contraet Number: 12-82 City/Town: NEWTON
Description of Work: Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road
Job Location: 136 East Quinobequin Road
Classification Effective Datc  Base Wage Health ~ Pension Supplemental Total Rate
TUnempleyment
HOISTING ENGINEER/CRANES/GRADALLS 12/01/2011  $39.52  $10.00  $12.40 0.00 $61.92
OPERATING ENGINEERS LOCAL
06/01/2012 $46.09 $10.00  $12.40 0.00 $62.49
12/01/2012 $40.71 $10.00  $12.40 0.00 $63.11
06/0172013 $41.49 $10.00  $12.40 0.00 $63.89
12/01/2013 $42.27 $10.00  $12.40 0.00 364.67

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec, 27. Failure of the
employer to pay "prevailing wage rates,” which are the "fotal rates” listed above, on public works projects is a violation of M.G.L. ch.
149, see. 27. Contractors with questions about the wage rates or classifications included on the wage schedute have an affirmative
abligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952, Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Strect, Boston, MA 021085 Tel:

Issue Date:  05/03/2012 Wage Request Number: 20120502-047 Page 18 of 53
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVALT. PATRICK As determined by the Director under the provisions of the JOANNEE, COLDSTEIN
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

TIMOTHY P, MURRAY HEATHER E. ROWE
Lt Govermer Divector
Awarding Authority: City of Newton
Contract Number: 12-82 : City/Town;: NEWTON
Description of Work: Sewer House Connection Force Main @ Intersection of Guinobequin Road and East Quinobequin Road
Joeb Location: 136 East Quinobequin Road
Classification Effective Date  Base Wage THealih  Pension Supplemental Total Rate

Unemployment

Apprentice - HOIST/PORY. ENG.- Local 4
Effective Date - 12/01/2011

Supplemental

Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 55 $21.74 '$10.00 0.00 $0.00 $31.74
2 60 $23.71 $10.00 12.40 $0.00 $46.11
3 65 $25.69 $10.00 12.40 $0.00 $48.09
4 70 $27.66 $10.00 12.40 $0.00 $50.06
5 75 $29.64 $10.00 12.40 $0.00 $52.04
6 80 $31.62 $10.00 12.40 $0.00 $54.02
7 85 $33.59 $10.00 12.40 $0.00 $55.99
8 90 $35.57 $10.00 12,40 $0.00 $57.97

Effcctive Date - 06/01/2012 Supplemental

Step  percent Apprentice Base Wage Heatth Pension  Uncmployment Total Rate
1 55 $22.05 $10.00 0.00 $0.00 $32.05
2 60 $24.05 $10.00 12.40 X $0.00 $46.45
3 65 $26.06 $10.00 12,40 $0.00 $48.46
4 70 $28.06 $10.00 12,40 $0.00 $50.46
5 75 $30.07 $10.00 12.40 $0.00 $52.47
6 80 : $32.07 $10.00 12,40 $0.00 t$54.47
7 85 ' $34.08 $10.00 12.40 $0.00 $56.48
3 90 $36.08 $10.00 o 1240 $0.00 $58.48

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates,” which are the "total rates” listed above, on public works projects is a violation of M.G.L. ch.
149, see. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952, Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  05/03/2012 Wage Request Number: 20120502-047 Page 19 of 53
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVAL L. PATRICK As determined by the Director under the provisions of the JOANNEF. COLDSTEIN
TTMOTHY P, MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATIHER E. ROWE
Lt Goveror Directes
Awarding Authority: City of Newton
Contract Number: 12-82 City/Town: NEWTON
Description of Work: Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road
Job Location: 136 East Quinobequin Road
Classification Effcctive Date  Base Wage Health  Pension Supplemental Totai Rate
Ynemployment
HVAC (DUCTWORK) 02/01/2012 $40.79 $9.82 $17.34 2,04 $69.99
SHEETMETAL WORKERS LOCAL 17 -4
08/01/2012 $42.04 $9.82 $17.34 2.08 $71.28
02/01/2013 $43.29 $9.82 $17.34 2.11 $72.56
HVAC (BLECTRICAL CONTROLS) 03/012012  $42.37  $13.00  $13.87 .00 $69.24
[ELECTRICIANS LOCAL 103 ;
09/01/2012 $43.05 $13.00 $13.89 0.00 $69.94
03/01/2013 $43.77 $13.00  $13.91 0.00 $70.68
09/01/2013 $44.45 $13.00  $13.93 0.00 $71.38
03/01/2014 $45.17 $13.00  $13.95 0.00 $72.12
09/01/2014 $45.84 $13.00 $13.97 0.08 $72.81
§3/01/2015 $46.55 $13.00 §14.00 0.00 $73.55
09/01/2015 $47.51 $13.00  $14.03 0.00 §74.54
03/01/2016 $48.47 $13.00  $i4.05 0.00 $75.52
HVAC (TESTING AND BALANCING - AIR) 02/01/2012 $40.79 $9.82 $17.34 2.04 $69.99
SHEETMETAL WORKERS LOCAL 17 - A
08/01/2012 $42.04 $9.82 $17.34 2.08 $71.28
02/01/2013 $43.29 $9.82 $17.34 2.11 $72.56
HVAC (TESTING AND BALANCING -WATER) : 03/01/2012 $46.84  $875  $14.39 0.00 $69.98
PIPEFITTERS LOCAL 537
09/01/2012 $48.09 $8.75 $14.39 0.00 $71.23
03/01/2013 $49.34 §8.75 314.39 0.00 $72.48
HVAC MECHANIC 03/01/2012 . $46.84  $8.75  $14.39 0.00 $69.98
PIPEFITTERS LOCAL 537
09/01/2012 $48.09 38.75 $14.39 0.00 $71.23
03/01/2013 $49.34 38.75 $14.39 0.00 $72.48
HYDRAULIC BRILLS 12/01/2011 $32.55 8710 81245 0.00 $52.10
LABORERS - ZONE 1
INSULATOR (PIPES & TANKS) 09/01/2011 $40.66  $i040  $11.20 0.00 $62.26
ASBESTOS WORKERS LOCAL 6 (BOSTON) .
09/61/2012 $42.06 $10.40 §11.20 0.00 $63.66
09/61/2013 $43.66 $10.40 31120 0.00 $65.26
09/01/2014 $45.66 $10.40 31120 0.00 $67.26

This wage schedule must be posted by the confractor at the worlk site in accordance with M.G.L. ch. 149, sec. 27. Failare of the
employer to pay "prevailing wage rates,' which are the "total rates" listed abave, on public works projects is a violation of M.G.,L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Offtce of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  05/03/2012 Wage Request Number: 20120502-047

Page 20 of 53
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DEVAL L. PATRICK
Grurveroar

TIMOTHY P, MURRAY
Lt Goverrar

Awarding Authority:
Contract Number;
Description of Worl:

Job Location:

Classification

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABCR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
As determined by the Director gnder the provisions of the TOANNEE. GOLDSTEIN

Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER . ROWE
Ditecter B

City of Newton
12-82 City/Town: NEWTON
Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Read

136 East Quinobequin Road

Supplemental Total Rate

Effective Date  Base Wage  Health Pension
Unemployment

Apprentice - ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 Boston

Effective Date - 09/01/201¢

Supplementat

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $20.33 $10.40 8.30 $0.00 $39.03
2 60 $24.40 $10.40 8.88 $0.00 $43.68
3 70 $28.46 $10.40 9.46 $0.00 $48.32
4 30 $32.53 $10.40 10.04 $0.00 $52.97
Effective Date - 09/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.03 $10.40 8.30 $0.00 $39.73
2 60 $25.24 $10.40 888 $0.00 $44.52
3 70 §29.44 $10.40 9.46 $0.00 $49.30°
4 80 $33.65 $10.40 10.04 $0.00 $54.09
____________________________ —
Notes: I
i Steps are 1 year I
e e e e i i e ——— —— o —— — — —
Apprentice fo Journeyworker Ratio: 1:4
TRONWORKER/WELDER 04/02/2012 $37.99 $7.70 $18.35 0.00 $64.04
IRONWORKERS LOCAL 7
09/16/2012 $38.99 $7.70 $18.35 0.00 $65.04
03/16/2013 $40.24 $7.70 $18.35 0.00 $66.29
This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch, 149, see. 27, Failure of the
employer to pay "prevailing wage rates,” which are the "total rates" listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Eabor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tek:
Issue Date:  05/03/2012 Wage Request Number; 20120502-047 Page 21 of 53
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

PEVAL L. PATRICK As determined by the Director under the provisions of the JOA‘\"‘TSE%DS:IE‘N
TIMOTHY P MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE
Lt Govermer Direstac
Awarding Authority; City of Newton
Contract Number: 12-82 City/Town: NEWTON
Description of Work: Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road
Job Location: 136 East Quinobequin Road
Classification Effective Date  Base Wage Iealth  Pension Supplementat Total Rate
. Unemployment
Apprentice - [RONWORKER - Local 7 Boston
Effective Date - 04/02/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $22.79 $7.70 1835 $0.00 $48.84
2 70 $26.59 $7.70 18.35 $0.00 $52.64
3 75 $28.49 $7.70 1835 $0.00 $54.54
4 80 $30.39 $2.70 18.35 $0.00 $56.44
5 85 $32.29 §7.70 1835 $0.00 $58.34
6 96 $34.19 $7.70 18.35 $0.00 $60.24
Effective Date - 09/16/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $23.39 $7.70 1835 $0.00 $49.44
2 70 $27.29 $7.70 18.35 $0.00 $53.34
3 s $29.24 $7.70 1835 $0.00 $55.29
4 80 $31.19 $7.70 1835 $0.00 $57.24
5 85 $33.14 $7.7¢ 18.35 $0.00 $59.19
6 90 $35.09 $7.70 1835 $0.00 $61.14
antes: T T
I ** Structural 1:6; Ornamental 1:4
b e — — o — T T ) k. i m—— — — — et n i
Apprentice to Journeyworker Ratioi**
JACKHAMMER & PAVING BREAKER OPERATOR 12/01/2011  $3205  §7.10  $1245 0.00 $51.60
LABORERS - ZONE 1
LABORER 12/01/2011 $31.80  §7.10  $I245 0.00 $51.35
TABORERS - ZONE |
This wage schedule must be posted by the contractor at the worl site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates," which are the "'total rates" listed above, on public works projects is a vielation of M.G.L, ch,
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligatien to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
Issue Date:  05/03/2012 - Wage Request Number: 20120502-047 Page 22 of 53

Project Manual No. 12-82 — Sewer House Connection Force Main Quinobequin Rd.
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVALL. PATRICK ) As determined by the Director under the provisions of the JOANNEF, COLDSTEN
TIMOTHY P. MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE
Lt. Gavemer i Director
Awarding Authority: City of Newton
Contract Number: 12-82 City/Town; NEWTON
Description of Work: Sewer House Connection Force Main @ Intersection of Quinebequin Road aind East Quincbequin Road
Job Loeation: 136 East Quinobequin Road
Chassification Effective Date  Base Wage Health ~ Pension Supplemertal Totai Rate
Unemployment
Apprentice - LABORER - Zone I
Effective Date - 12/01/2011 Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 60 $19.08 §7.10 1245 $0.00 $38.63
2 70 $22.26 $7.10 1245 $0.00 $41.81
3 80 $25.44 $7.10 12.45 $0.00 $44.99
4 90 $28.62 $7.10 12.45 $0.00 $48.17
e e it ——————— — _—
]Nolcs: l
]
Apprentice te Journeyworker Ratio:1:5
LABORER: CARPENTER TENDER 12/01/2011 $31.80  $7.10  $1245 0.00 $51.35
LABORERS - ZONE 1
LABORER: CEMENT FINISHER TENDER 12/01/2011 $31.86  $7.10 81245 0.00 $51.35
LABORERS - ZONE !
LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 12/01/2011 $31.80 $7.10 $12.45 0.00 $51.35
LABORERS - ZONE 1
LABORER: MASON TENDER 12012011 $3205  $7.10 $1245 0.00 $51.60
LABORERS - ZONE 1
LABORER; MULTI-TRADE TENDER 12/0/2011  $3180  §7.10  S1245 0.00 $51.35
LABORERS - ZONE |
LABORER: TREE REMOVER 12/01/2011 $31.80  $7.10  $12.45 0.00 $51.35
LABORERS - ZONE I
This classification applies to the'wholesale removal
of standing trees inctuding all associated trimming of branches and limbs, and applics to the removal of branches at locations not on or arcund utifity lines.
LASER BEAM OPERATOR 12/01/2011 $3205  $7.10 81245 0.00 $51.60
LABORERS - ZONE |
This wage schedule must be posted by the contracter at the work site in accordance with MLG,L., ch, 149, sec, 27. Failure of the
employer to pay "prevailing wage rates," which are the "total rates" listed above, on public works projects is a violation of MLG.L. ch.
149, sec, 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inguire with DLS at www.mass.gov/dols or at 617-626-6952, Employees not receiving such rates should report the
violation ¢o the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tek:
Tssue Date:  05/03/2012 Wage Request Number: 20120502-047 Page 23 of 53
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L PATRICK As determined by the Director under the provisions of the JOANNEF. GOLDSTELN

IMOTHY P, MURRAY Massachusetts General Laws, Chapter 149, Sections 26 t0 27H

HEATHER E. ROWE
Bireclor

Governar
Awarding Authority: City of Newton
Contract Number; 12-82 City/Town: NEWTON
Description of Work: Sewer House Connection Force Main @ Tntersection of Quinobequin Road and East Quinobequin Road
Job Location: 136 East Quinobequin Road
Classification Effective Datc Base Wage Health  Pension Supplemental — poea) Rage
Unemployment
MARBLE & TILE FINISHERS 03012012 $3552  $10.18  $16.04 0.00 $61.74
BRICKIAYERS LOCAL 3 - MARBLE & TILE
Apprentice - MARBLE & TILE FINISHER - Lacal 3 Marble & Tile
Effective Date - 03/01/2012 Supptemental
Step  pereent ' Apprentice Base Wage Health Pension Unemployment Total Rate
! 00 $17.76 $10.18 16.04 $0.00 $43.98
2 60 $21.31 $10.18 16.04 $0.00 $47.53
3 0 $24.86 $10.18 16.04 $0.00 $51.08
4 80 $28.42 $10.18 16.04 $0.00 $54.64
5 90 $31.97 $10.18 16.04 $0.00 $58.19
e ———— s ——— —
INotes: E
l Steps are 800 hrs. I
e e et e e e ——— e  ——  ——
Apprentice to Journeyworker Ratio:1:3 .
MARBLE MASONS, TILELAYERS & TERRAZZO MECH 03/012012  $4660  $10.18  $17.25 0.00 $74.03
BRICKLAYERS LOCAL 3 - MARBLE & TILE .
This wage schedule must be posted by the contractor at the work site in accordance with M.G,L. ch, 149, sec. 27. Failure of the
employer to pay "prevailing wage rates," which are the "total rates" listed above, on publie works projects is a violation of M.G.L. ch,
149, sec, 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquive with DLS at www.mass.gov/dols or at 617-626-6952, Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
Issue Date:  05/03/2012 Wage Request Number: 20120502-047 Page 24 of 53
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVALLPATRICK As determined by the Director under the provisions of the JOANNEF, COLDSTEN

FIMOTHY P. MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE

"L Govemor Directer
Awarding Authority: City of Newton
Contract Number: 12-82 City/Town: NEWTON
Description of Work: Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road
Job Eocation; 136 East Quinobequin Road
Classification Effective Date  Base Wage Health  Pension Supplemental Total Rate

Unemployment

Apprentice - MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & Tile

Effective Date - 03/01/2012 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.30 $10.18 17.25 $0.00 $50.73
2 60 $27.96 $10.18 11.25 $0.00° $55.39
3 70 $32.62 $10.18 17.25 $6.00 $60.05
4 80 $37.28 $10.18 [7.25 $0.00 $64.71
S 90 B41.94 §10.18 17.25 $0.00 $69.37

P T T T 1

MECH. SWEEPER OPERATOR (ON CONST. SITES) 12/01/2011 $39.16 $10.00  $12.40 0.00 $61.56
OPERATING ENGINEERS LOCAL 4 N -
06/01/2012 $39.72  $10.00 31240 0.00 $62.12
12/01/2012 $40.34  $10.00  $12.40 0.00 $62.74
06/01/2013 $41.11 $10.00 35240 0.00 $63.51
12/01/2013 $41.89  $10.00 31240 0.00 $64.29
MECHANICS MAINTENANCE 12/01/2011 $39.16  $10.00  $12.40 0.00 $61.56
QPERATING ENGINEERS LOCAL 4
06/01/2012 $39.72  $10.00  $12.40 0.00 $62.12
12/01/2012 $40.34  $10.00  $12.40 0.00 $62.74
06/01/2013 $41.11 - $10.00  $12.40 0.00 $63,51
12/01/2013 $41.89  $10.00  $12.40 0.00 $64.29
MILLWRIGHT (Zone 1) 04/01/2011 $33.57 $8.67 $15.61 0.00 $57.85

MILLWRIGHTS LOCAL 1121 - Zowe 1

This wage sehedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates," which are the "total rates" listed above, on public works projeets is a violation of MLG.L. ¢h.
149, sec, 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952, Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date: ~ 05/03/2012 Wage Request Numtber: 20120502-047 Page 25 0of 53
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVALE. PATRICK As determined by the Director under the provisions of the JOANNE F. COLDSTETN
TIMOTHY P, MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER £ ROWE
Lt Goverer Disester
Awarding Authorify: City of Newton
Contract Number: 12-82 City/Town: NEWTON
Deseription of Work: Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road
Joh Location: 136 East Quinobequin Road
Classification Effcctive Date  Base Wage Health  Pensfon i“p plemental —pora) Rage
memployment
Apprentice - MILLWRIGHT - Local 1121 Zone |
Effective Date - 04/01/2011 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $16.79 48.67 11.64 $0.00 $37.10
2 55 §18.46 $8.67 11.64 $0.00 $38.77
3 60 $20.14 $8.67 13.23 $0.00 $42.04
4 65 $21.82 $8.67 13.23 $0.00 $43.72
5 70 $23.50 $8.67 i4.02 $0.00 $46.19
6 75 $25.18 $8.67 14,02 $0.00 $47.87
7 80 $26.86 $8.67 14.82 $0.00 $50.35
8 85 $28.53 $8.67 14.82 $0.00 $52.02
Wotess T _i
]
Apprentice to Journeyworker Ratio: 1:5
MORTAR MIXER 12/01/2011  $3205  $7.10  §124s 0.00 $51.60
LABORERS - ZONE |
OILER (OTHER THAN TRUCK CRANES,GRADALLS) 12/01/2011 $21.28  $10.00 31240 0.00 $43.68
OPERATING ENGINEERS LOCAL 4
06/01/2012 $21.56 $10.00 512,40 0.00 $43.96
12/01/2012 $21.90 $10.00 $12.40 0.00 $44.30
06/01/2013 $22.32 $10.00  $12.40 0.00 $44.72
12/01/2013 $22.74 $10.00 31240 0.00 $45.14
This wage schedule must be posted by the coniractor at the work site in accordance with M.G.L. ch, 149, sec. 27. Failure of the
employer to pay "prevailing wage rates," which are the “total vates" listed above, on public works projeets is a violation of M.G.L. ch,
149, sec. 27. Contractors with questions about the wage rates or ¢lassifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
Issue Date:  05/03/2012 Wage Request Number: 20120502047 Page 26 of 53
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVAL L. PATRICK As determined by the Director under the provisions of the JOANNE f. GOLDSTEIN
Governor Y P ‘Secrotary
HIMOTHY P MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 2711 HEATHER E. ROWE
Lt. Goverrar Direeter
Awarding Authority: City of Newton
Caontract Number: 12-82 City/Town: NEWTON
Description of Work: Sewer House Connection Foree Main @ Intersection of Quinobequin Road and East Quinobequin Road
Job Lecation: 136 East Quinobequin Road
Classification Effective Date  Base Wage Health  Pension Supplemental Total Rate
Unemployment
OILER (TRUCK CRANES, GRADALLS) 12/012011  $24.51  §10.00  S$12.40 0.00 $46.91
OPERATING ENGINEERS LOCAL 4 .
46/01/2012 $24.85 $10.00 $12.40 . 0.00 $47.25
12/0172012 $25.24 $10.00 $12.40 0.00 $47.64
06/01/2013 $25.72 $10.00  $12.40 0.00 $48.12
12/01/2013 $26.21 $10,00 31240 0.00 $48.61
OTHER POWER DRIVEN EQUIPMENT - CLASS 11 12/01/2011 $39.16 $10.00 31240 0.00 $61.56
OPERATING ENGINEERS LOCAL A
' 06/01/2012 $39.72 $10.00  $12.40 0.00 $62.12
12/01/2012 $40,34 $10.00 $12.40 0.00 $62.74
06/01/2013 $41.11 $10.00 $12.40 0.00 $63.51
12/01/2013 $41.89  $10.00  $12.40 0.00 $64.29
PAINTER (BRIDGES/TANKS) 01/01/2012 $44.01  §7.80  $14.60 0.00 $66.41
PAINTERS LOCAL 35 - ZONE 2
07/01/2012 $44.51 $7.80 $15.10 0.00 $67.41
01/01/2013 $45.01 37.80 $15.60 0.00 $68.41

This wage schedule must be posted by the contractor at the work site in accordance with M.G,L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates," which are the "total rates” listed above, on public works projects is a violation of M.G.L. ch,
149, sec, 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not recelving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  05/03/2012 ‘Wage Request Number: 20120502-047 Page 27 of 53
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVALL PATRICK As determined by the Director under the provisions of the JOANNEF, GOLPSTER

Massachusetts Gesteral Laws, Chapter 149, Sections 26 to 27H

TIMOTHY P. MURRAY HEATHER B. ROWE
Lt Governor Director
Awarding Authority: City of Newton
Contract Number: 12-82 City/Town: NEWTON
Description of Work: Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinabequin Road
Job Location: 136 East Quinobequin Road
Classification Effective Date * Base Wage Health Pension  ulplemental Total Rate
Unemployment
Apprentice - PAINTER Local 35 - BRIDGES/TANKS
Effective Date-  01/01/2012 Supplemental
Step  percent . Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.01 $7.80 0.00 $0.00 $29.81
2 55 $24.21 $7.80 325 50.00 $35.26
3 60 $26.41 $7.80 3.54 $0.00 $371.75
4 65 $28.61 $7.80 3.84 50.00 $40.25
5 70 $30.81 $7.80 12.83 $0.00 35144
6 75 $33.01 $7.80 13.13 $0.00 $53.94
7 80 $35.21 $7.80 13.42 . $0.00 356.43
8 90 $39.61 $7.80 14.01 30.00 361.42
Effective Date - 07/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 30 $22.26 $7.80 0.00 $6.00 330.06
2 55 §24.48 $7.30 3.38 $0.00 $35.66
3 60 $26.71 37.80 3.69 $0.00 338.20
4 65 $28.93 §7.80 4.00 $0.00 $40.73
5 70 33116 37.80 13.26 $0.00 $52.22
6 75 $33.38 $7.80 13.56 $0.00 $54.74
7 80 $35.61 37.80 13.87 $0.00 §57.28
8 90 $40.06 $7.80 14,49 $0.00 $62.35
Notess T T T
l Steps are 759 hrs.
e e o o —— ——————————— e
Apprentice to Journcyworker Ratio:1:1
This wage schedule must be posted by the contractor at the work site in aceordance with M.G.L. ch, 149, sec. 27, Failure of the
employer to pay "prevailing wage rates," which are the "total rates" listed above, on public works projects is a violation of M.G.L. ch.
149, see, 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at wwiv.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
Issue Date:  05/03/2012 Wage Request Number: 20120502-047 Page 23 of 53
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DEVAL L. PATRICK
Guvernst

FAMOTHY P, MURRAY
Lt Gaverncr

Awarding Authority:
Contract Numbor;

Description of Work:

Job Eocation:

Classification

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the
Massachusetts General Laws, Chapter 149, Seetions 26 to 27H

City of Newton
12-32

City/Town:

JOANNE F. GOLDSTERN
Secretary

HEATHER E. ROWE
Dipectar

NEWTON

Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road

134 East Quinobequin Road

Effective Datc  Base Wage Health

Supplemental

Total Rate

PAINTER (SPRAY OR SANDBLAST, NEW) *

* 1 30% or more of surfaces to be painted are new consiniction,

NEW paint rate shall be used. PAINTERS LOCAL 35 - ZONE 2

01/0172012 33491 $7.80
07/01/2012 $35.41 $7.80
01/01/2013 33591 $7.80

Pension Unemployment
$14.60 0.00
$15.10 0.00
$15.60 0.0¢

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
emplayer to pay "prevailing wage rates," which are the "total rates" listed ahove, on public works projects is a violation of M.G.L, ch.
149, see, 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquive with DLS at www.mass.gov/dols er at 617-626-6952, Employees not receiving such rates should report the
viclation te the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date;

05/03/2012

Wage Request Number:

20120502-047

$57.31
$58.31
§59.31
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVAL L. PATRICK As determined by the Director under the provisions of the JOANNE P, GOLDSTEIN
Massachusetts General Laws, Chapter 169, Sections 26 to 27H

TIMOTHY P. MURRAY HEATHER E. ROWE
Lt Govermar Disector
Awarding Auathority: City of Newton
Contract Number: 12-82 City/Town: NEWTON
Description of Work: Sewer House Connection Force Main @ Intersection of Quinobequin Road and Fast Quinobequin Road
Job Location; 136 Bast Quinobequin Road
Classification Effective Date  Base Wage [Health  Pension Supplemental Total Rate

Unemployment

Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - New

Effective Date -  01/01/2012 Supplemental

Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 50 $17.46 $7.80 0.00 $0.00 §25.26
2 55 $19.20 $7.80 3.25 $0.00 $30.25
3 60 $20.95 $7.80 3.54 $0.00 $32.29
4 65 $22.69 $7.80 3.84 $0.00 $34.33
5 70 $24.44 $7.80 12.83 $0.00 $45,07
6 5 ' $26.18 37.80 13.13 $0.00 $47.11
7 80 $27.93 $7.80 13.42 $0.00 349.15
8 90 $31.42 $7.80 14.01 $0.00 - $53.23

Effective Date - 07/01/2012 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.71 $7.80 0.00 $0.00 $25.51
2 55 $19.48 $7.80 3.38 $0.00 $30.66
3 60 $21.25 $7.80 3.69 $0.00 $32.74
4 65 $23.02 $7.80 4.00 $0.00 $34.82
5 70 $24.79 $7.80 13.26 $0.00 $45.85
6 75 $26.56 $7.80 13.56 $0.00 $47.92
7 80 $28.33 $7.80 13.87 $0.00 $50.00
3 90 $31.87 $7.80 14.49 $0.00 $54.16

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates,” which are the "total rates" listed above, on public works projects is a violation of M.G.L, ch.
149, see, 27, Conteactors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employccs not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  05/03/2012 Wage Request Number: 20120502-047 Page 30 of 53
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVALL PATRICK As determined by the Director under the provisions of the JOANNEE. COLDSTEIN
TMOTHY P, MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E ROWE
Lt Goverear Directer
Awarding Authority: City of Newton
Contraet Number: 12-82 City/Town: NEWTON
Description of Work: Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road
Job Location: 136 East Quinobeguin Road
Classification Effcetive Date  Base Wage Health ~ Pension Supplerental Total Rate
Unemployment
PAINTER (SPRAY OR SANDBLAST, REPAINT) 01/01/2012 $3297  $7.80  S$14.60 0.00 $55.37
PAINTERS LOCAL 35 - ZONE 2
07/01/2012 $33.47 $7.80 $15.10 0.00 $56.37
01/0172013 $33.97 $7.80 $15.60 0.00 $57.37

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec, 27, Failure of the
employer to pay "prevailing wage rates," which are the "total rates" listed above, on public works projects is a violation of M.G.L, ch,
149, see. 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at §17-626-6952. Employecs not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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DEVAL L. PATRICK
Govessor

TIMOTHY P. MURRAY
Lt Govemar

Awarding Authority:
Contract Number:

Deseription of Work:

Job Location:

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the

Massachusetts General Laws, Chapter 149, Scctions 26 to 27H

City of Newton
12-82

City/Town:

NEWTON

JOANNE F. GOLDSTEIN
Socretary

HEATHER E. ROWE
Drecter

Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road

136 East Quinobequin Road

Supplemental Total Rate

Classification Effeetive Date  Base Wage  Health Pension Unemployment

Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - Repaint

Effective Date - 01/01/2012 Supplemental -

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i T 50 $16.49 $7.80 0.00 $0.00 $24.29
2 55 $18.13 $7.80 3.25 $0.00 $29.18
3 60 $19.78 $7.80 3.54 $0.00 $3L12
4 65 $21.43 '$7.80 3.34 $0.00 $33.07
5 70 $23.08 $7.80 12.83 $0.00 $43.71
6 75 $24.73 $7.80 13.13 $0.00 $45.66
7 80 $26.38 $7.80 13.42 $0.00 $47.60
8 90 $29.67 $7.80 14.01 $0.00 $51.48

Effective Date - 07/01/2012 Supplemental

Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 50 $16.74 $7.80 0.00 $0.00 $24.54
2 55 $18.41 $7.80 3.38 $0.00 $29.59
3 60 $20.08 $7.80 3.69 $0.00 $31.57
4 65 $21.76 $7.80 4.00 $0.00 $33.56
5 70 $23.43 $7.80 13.26 $0.00 $44 49
6 75 $25.10 $7.80 13.56 $0.00 $46.46
7 80 $26.78 $7.80 13.87 $0.00 $48.45
8 90 $30.12 $7.80 14.49 $0.00 $52.41

This wage schedule must be posted by the contractor at the work site in accordance with M,G.L. ch. 149, see. 27. Failure of the
employer to pay "prevailing wage rates," which are the "total rates” listed above, on public works projeets is a violation of M.G.L. ¢h,
149, sec, 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affimative
obligation to inguire with DLS at www.mass.gov/dols or at 617-626-6952. Employees nof receiving such rates should report the
violation to the Fair Labor Division of the Offce of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  05/03/2012

Wage Request Number: 20120502-047
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVALL PATRICK As determined by the Director under the provisions of the JOANNEF, COLDSTEIN
TIMOTHY P. MURRAY Massachusetts General Laws, Chapter 149, Scctions 26 to 27H HEATHER E. ROWE
Lt Govemor Drrector
Awarding Authority: City of Newton
Contraet Number; 12-82 City/Town: NEWTON
Deseription of Work: Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road
Job Location; 136 East Quinobequin Road
Classification Effective Date  Dase Wage Heaith  Pension Supplentental Total Rate
Unempioyment
PAINTER (TRAFFIC MARKINGS) 12/01/2011 $31.80  $7.10  $1245 0.00 8$51.35
IABORERS - ZONE I :
PAINTER / TAPER (BRUSH, NEW) * 01/01/2012 $33.51 $7.80 $14.60 0,00 $55.91
* 11 30% or more of surfaces to be painted are new construction
4 $15.10 . k
NEW paint rate shall be used. PAINTERS LOCAL 35 - ZONE 2 070112012 §3401 $7.80 s 0.00 $5691
41/01/2013 $34.51 $7.80 $15.60 0.00 $57.91

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec, 27, Failure of the
employer to pay "prevailing wage vates,” which are the "total vates" listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  05/03/2012 . Wage Request Number: 20120502-047 Page 33 of 53
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F- THE COMMONWEALTH OF MASSACHUSETTS
* EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
; DEPARTMENT OF LABOR STANDARDS

e Prevailing Wage Rates
DEVAL L PATRICK As determined by the Director under the provisions of the JOANNEF. GOLDSTERN
TIMOTHY P. MURRAY Massachusetts General Laws, Chapter 149, Scctions 26 to 27H HEATHER E. ROWE

L Goveaer Directar

Awarding Authority: City of Newton

Contract Number: 12-82 City/Town: NEWTON

Description of Work: Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road

Job Location: 136 Fast Quinobequin Road

Classification ' Effective Date Base Wage Health  Pension Supplemental Total Rate

Apprentice - PAINTER - Local 35 Zone 2 - BRUSH NEW
Effective Date - 01/01/2012

Unemployment

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
50 $16.76 $7.80 0.00 $0.00 $24.56
2 55 $18.43 $7.80 3.25 $0.00 $29.48
3 60 $20.11 $7.80 3.54 $0.00 $31.45
4 65 $21.78 $7.80 3.84 $6.00 $33.42
5 70 $23.46 $7.80 12.83 $0.00 $44.09
6 75 $25.13 $7.80 13.13 $0.00 $46.06
7 80 . $26.81 $7.80 1342 $0.00 $48.03
8 90 $30.16 $7.80 14.01 $0.00 $51.97
Effective Date - 07/01/2012 Supplementat
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 50 $17.01 $7.80 0.00 $0.00 $24.81
2 55 ‘ $18.71 $7.30 338 $0.00 $29.89
3 60 $20.41 $7.89 3.69 $0.00 $31.90
4 65 $22.11 $7.80 400 $0.00 $33.91
5 70 $23.81 $7.80 13,26 $0.00 $44.87
6 75 $25.51 $7.80 13.56 $6.00 $46.87
7 80 $27.21 $7.80 13.87 $0.00 $48.88
8 90 $30.61 $7.80 14.49 $0.00 $52.90

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, see, 27. Failure of the
employer to pay "prevailing wage rates,” which are the "total rates" listed above, on public werks projeets is a violation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation te inquire with DLS at www.mass.gov/dals or at 617-626-6952, Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Atforney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  05/03/2012 TWage Request Number: 20120502-047

Page 34 of 53

Project Manual No. 12-82 — Sewer House Connection Force Main Quinobequin Rd.

Page 73 of 170




DEVAL L PATRICK
Governor

TIMOTHY P. MURRAY
11 Goverter

Awarding Authority:
Contract Number:

Pescription of Work:

Job Location:

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the JOANNEE, COLDSTENN
Massachusetts General Laws, Chapter 149, Scctions 26 to 27H WEATIER T ROWE
ace

City of Newton
12-82 City/Town: NEWTON

Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road

136 East Quinobequin Road
Supplemental Total Rate

Classification Effective Date Basc Wage  Health Pension
Unemployntent
PAINTER / TAPER (BRUSH, REPAINT) 01/01/2012 $31.57 $7.80 $14.60 0.00 $53.97
PAINTERS LOCAL 35 - ZONE 2
07/01/2082 $32.07 $7.80 $15.10 0.00 $54.97
01/01/2013 $32.57  $7.80 $15.60 0.00 $55.97

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, see. 27, Failure of the
employer to pay "prevailing wage rafes,” which are the "total rates” listed above, ont public works projeets is a violation of M.G.L. ¢h,
149, sec. 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at wwvw.mass.gov/dols or at 617-626-6952. Employces not receiving such rates should report the
vialation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  05/03/2012
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVALL PATRICK As deternined by the Director under the provisions of the JOANNEE, COLDSIEIN
Massachusetts General Laws, Chapter 149, Scctions 26 to 27H

TMOTHY P. MURRAY HEATHER E. ROWE
Lt Governer Directer
Awarding Authority: City of Newton
Contract Number; 12-82 City/Town: NEWTON
Description of Work: Sewer House Connection Force Main @ Intersection of Quinobequin Road and Hast Quinobequin Road
Job Location: 136 East Quinobequin Road
Classification Effective Date  Base Wage Health  Pension Supplemental Total Rate

Unemployment

Apprentice - PAINTER Local 35 Zone 2 - BRUSH REPAINT

Effective Date - 01/01/2012 Supplementat

Step  percent Apprentice Base Wage Health Pension ~ Unemployment Total Rate
1 50 $15.79 $7.80 0.00 $0.00 $23.59
2 55 $17.36 3780 - 325 $0.00 $28.41
3 60 $18.94 $7.80 3.54 $0.00 $30.28
4 65 $20.52 $7.80 3.84 $0.00 $32.16
5 70 $22.10 $7.80 12.83 $0.00 $42.73
6 75 $23.68 $7.80 13.13 $0.00 $44.61
7 80 $25.26 $7.80 13.42 $0.00 $46.48
8 90 $28.41 $7.80 14.01 $0.00 $50.22
Effective Date - 07/01/2012 i Supplementat
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $16.04 $7.80 0.00 $0.00 $23.84
2 55 $17.64 $7.80 338 $0.00 $28.82
3 60 $19.24 $7.30 3.09 $0.00 $30.73
4 65 $20.85 37.30 4.00 $0.00 $32.65
5 70 $22.45 $7.80 13.26 $0.00 $43.51
6 75 $24.05 $7.80 13.56 $0.00 $45.41
7 80 $25.66 $7.80 13.87 $0.00 $47.33
8 90 $28.86 $7.80 14.49 $0.00 $51.15
WNotest 000 _i
I Steps are 7350 hus, l
b vt wn e et et it it — Y TTTET ft | Tttt i i e e e
Apprentice to Journeyworker Ratio:1:1
This wage schedule must be posted by the contracter at the work site in accordance with M.G.L, ch, 149, see. 27. Failure of the
employer to pay "prevailing wage rates," whicl are the "total rates” listed above, on public works projects is a violation of M.G.L. ch,
149, sec. 27. Contractors with questions about the wage rates or classifications included en the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952, Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tek:
Issue Date:  05/03/20i2 Wage Request Number: 20120502-047 Page 36 of 53
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVALE. PATRICK As determined by the Director under the provisions of the TOANNEE, COLDSTEIN
TIMOTHY P. MURRAY Massachusetts General Laws, Chapter 149, Seetions 26 to 27H HEATHER E. ROWE
Lt Goversor Ditectac
Awarding Authority: City of Newton
Contract Number: 12-82 City/Town: NEWTON
Description of Work: Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road
Job Lecation: 136 East Quinobequin Road
Classification Effective Date B:;se Wage Health Pension Supplemental Total Rate
Unemployment
PANEL & PICKUP TRUCKS DRIVER 12/012011  $30.78  $8.56  $7.27 0.00 $46.61
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/01/2012 $31.08 $8.56 $7.27 0.00 $46.91
08/01/2012 §31.08 $8.91 $7.27 0.00 $47.26
12/01/2012 $31.38 $8.91 $8.00 0.00 $48.29
PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 08/01/2011 $38.30 $9.80 $17.12 0.00 $65.22
DECK)
PIHLE DRIVER LOCAL 56 (ZONE I}
PILE DRIVER 08/01/2011  $3830  $9.80  $17.12 0.00 $65.22

PILE DRIVER LOCAL 56 (ZONE 1}

Apprentice - PILE DRIVER - Local 56 Zone 1

Effective Date - 08/01/2611 Supplementat

Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 60 $22.98 $8.08 17.12 $0.00 $48.18
2 65 $24.90 $8.08 17.12 $0.00 $50.10
3 70 $26.81 $8.08 17.12 $0.00 $52.01
4 5 $28.73 $8.08 17.12 $6.00 $53.93
5 80 . $30.64 $8.08 17.12 $6.00 . $55.84
6 85 $32.56 $8.08 17.12 $0.00 $57.76
7 90 $34.47 $8.08 17.12 $0.00 $59.67
8 95 $36.39 $8.08 17.12 $0.00 $61.59

PIPEFITTER & STEAMFITTER 03/01/2012 $46.84  $8.75  $14.39 0.00 $69.98
PIPEFITTERS LOCAL 537
09/01/2012  $48.09  $8.75  $14.39 0.00 $71.23
03/01/2013  $4934  $8.75  $14.39 0.00 $72.48

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch, 149, see, 27, Failure of the
employer to pay "prevailing wage rates," which are the "total rates" listed above, on public works projects is a violation of M.G.L. ¢h.
149, sec. 27, Contractors with questions about the wage rates or classiffcations included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attoracy General, 100 Cambridge Street, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L. PATRICK As determined by the Director under the provisions of the JOANNEE, GOLDSTERN
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

TIMOTHY P. MURRAY HEATHER E. ROWE
Lt Govamar Director
Awarding Authority: City of Newton
Contract Number: 12-82 City/Town: NEWTON
Description of Work: Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road
Job Location: 136 East Quinobequin Road
Classification Effective Date  Base Wage  Iealth Pension Supglementat Total Rate

Unemployment

Apprentice - PIPEFITTER - Local 537
Effective Date - 03/01/2012

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $18.74 $8.75 6.50 $0.00 $33.99
2 45 $21.08 $8.75 14.39 $0.0¢ $44.22
3 60 $28.10 $8.75 1439 $0.00 $51.24
4 70 $32.79 $8.75 14.39 $0.00 $55.93
5 80 $37.47 $8.75 1439 , $0.00 $60.61

Effective Date - 09/01/2012 Supplementat

Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 40 $19.24 $8.75 6.50 $0.00 $34.49
2 45 $21.64 $8.75 14.39 $0.00 $44.78
3 60 $28.85 $8.75 14.39 $0.00 $51.99
4 70 $33.66 $8.75 14.39 $0.00 $56.80
5 30 $38.47 38.75 14.39 $0.00 361.61

ENotes: ]
E ** 1:3; 3:15; 1:10 thercafter / Steps are [ yr.
Refrig/AC Mechanic ¥*1:1;1:2;2:4;3:6;4:8;5:10;6:12;7:14;8:17;9:20;10:23(Max) ‘

Apprentice to Journeyworker Ratio:

PIPELAYER 12/01/2011 $32.05  $7.10  $1245 0.00 $51.60
LABORERS - ZONE | .
PLUMBERS & GASFITTERS 03/012012  $4681  $9.32°  §13.29 0.00 $69.42
PLUMBERS & GASFITTERS L.OCAL 12
09/0172012  $48.06  $9.32 91329 0.00 $70.67
03/01/2013  $49.31  §932  $13.29 0.00 $71.92

This wage schedule must be posted by the contractor at the work site in accordanee with M.G.L. ch. 149, sec. 27, Failure of the
employer to pay "prevailing wage rates,” which are the "fotal rates” listed above, on public works projects is a violation of M.G.L. ch.
149, see, 27, Contractors with questions about the wage rates or elassifications included on the wage schedule have an affirmative
obligation fo inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employces not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Atterney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  05/03/2012 Wage Request Number: 20120502-047 Page 38 of 533
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DEVAL L. PATRICK
Governer

TIMOTHY P. MURRAY
Lt Govemer

Awarding Authority:
Contract Number:
Bescription of Work:

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the
Massachusetts General Laws, Chapter 149, Sections 26 to 271

City of Newton
12-82

City/Town:
Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinebequin Road

NEWTON

JOANNE F. GOLDSTEIN
Secretary

HEATHER E.ROWE
Director

Job Location: 136 East Quinobequin Road
Chassification Effective Date  Base Wage Health  Pension Supplemental Total Rate
Unemployment
Apprentice - PLUMBER - Local 12
Effective Date - 03/012012 Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 3s " 31638 $9.32 497 $0.00 $30.67
2 40 $18.72 $9.32 5.61 $0.00 $33.65
3 55 $25.75 $9.32 7.53 $0.00 $42.60
4 65 $30.43 $9.32 8.81 $0.00 348.56
5 75 . $35.11 $9.32 10.09 $0.00 $54.52
Effective Date - 09/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $16.82 $9.32 497 $0.00 $31.11
2 40 $19.22 $9.32 5.61 £0.00 $34.15
3 55 $26.43 $9.32 7.53 $0.00 $43.28
4 65 $31.24 $9.32 8.81 $0.00 $49.37
5 75 $36.05 $9.32 10.09 $0.00 $55.46
____________________________ -
|Notes: l
| *% 1.2, 206, 3:10; 4. 14; 5:19/Steps ate 1 yr
L Stepd with lic$51.54 Step5 with lic$57.49 '
Apprentice to Journeyworker Ratior**
PNEUMATIC CONTROLS (TEMP.} 03/01/2012 $46.84  $8.75 $14.39 0.00 $69.98
PIPEFITTERS LOCAL 537
09/01/2012 $48.09 $8.75 $14.39 0.00 $71.23
03/01/2013 $49.34 $8.75 $14.39 0.00 $72.48
PNEUMATIC DRILL/TOOL OPERATOR 12/01/2011  $3205  $7.10  $i245 0.00 $51.60
LABORERS - ZONE 1
POWDERMAN & BLASTER 12/012011  $32.80  $7.10  $I245 0.00 §52.35
LABORERS - ZONE !
This wage schedule must be posted by the contractor at the work site in zecordance with MLG.L. ch, 149, sec, 27. Failure of the
employer to pay "prevailing wage rates," which are the "total rates" listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952, Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
Issue Date:  05/03/2012 Wage Request Number; 20120502-647 Page 39 of 53
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gax THE COMMONWEALTH OF MASSACHUSETTS
¥ j EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
a:‘:;j DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

_ DEVALL PATRICK As determined by the Director under the provisions of the JOANNE F, COLDSTETN
TIMOTHY P MURRAY Massachusetts General Laws, Chapter 149, Seetions 26 to 27H HEATHER E. ROWE
Lt Govereor Director

Awarding Authority: City of Newton
Contract Number; 12-82 City/Town: NEWTON
Description of Work: Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road
Job Location: 136 East Quinobequin Road
Classification Effective Date  Base Wage Health  Pension Supplemental Tutal Rate
Unemployment
POWER SHOVEL/DERRICK/TRENCHING MACHINE 12/01/2011  $39.52  $10.00  $12.40 0.00 $61.92
OPERATING ENGINEERS LOCAL 4
06/01/2012 340.09 §10.00  $12.40 0.00 $62.49
12/01/2012 $40.7% $10.00  $1240 0.00 $63.11
06/01/2013 $41.49 $10.00 $12.40 0.00 $63.89
12/01/2013 $42.27 $10.00 $12.40 0.00 $64.67
PUMP OPERATOR (CONCRETE) 12/01/2011 $39.52  §$10.00  $12.40 0.00 $61.92
OPERATING ENGINEERS LOCAL 4
06/01/2012 $40.09 $10.00  $12.40 0.00 $62.49
12/01/2012 3401 $10.00 312,40 0.00 $63.11
06/01/2013 341.49 $10.00 31240 0.00 $63.89
12/01/2013 $42.27 $10.00 $12.40 900 $64.67
PUMP OPERATOR (DEWATERING, OTHER) 12/01/2011  $27.95  $10.00  $i240 9.00 $50.35
OPERATING ENGINEERS LOCAL 4
06/01/2012 $28.34 $10.00 $12.40 0.00 $50.74
12/01/2012 $28.79 $10.00 $12.40 0.00 $51.19
06/01/2013 $29.34 $10.00  $12.40 0.00 $51.74
12/01/2013 $29.89 $:0.00  S12.40 0,00 $52.29
READY-MIX CONCRETE DRIVER 0s/01/2011  $2803  S%.75 $591 0.00 $41.69
TEAMSTERS LOCAL 25b
RECLAIMERS 12/012011  $39.16  $10.00  $12.40 0.00 561.56
OPERATING ENGINEERS LOCAL 1
46/01/2012 $39.72 $10.00 $12.40 0.00 §62.12
12/0172012 $40.34 $10.00 $12.40 - 0.00 $62.74
06/01/2013 $41.11 $10.00 31240 0.00 $63.51
12/01/2013 $41.89 $10.00  $12.40 0.00 $64.29
RESIDENTIAL WOOD FRAME (All Other Work) 04/01/2011 $24.24 38.67 $15.51 0.00 $48.42
CARPENTERS -ZONE 2 (Residential Wood)
RESIDENTIAL WOOB FRAME CARPENTER ** 05/01/2011  $2424  $634  $6.23 0.00 $36.81
** The Residential Wood Frame Carpenter classification applies
only to the construction of new, wood frame residences that do
not exceed four stories including the basement.CARPENTERS -ZONE
2 (Residential Wood}
As 0f 9/1/09 Carpentry work on wood-frame residensial WEATHERIZATION projects shall be paid the RESIDENTIAL WOOD FRAME CARPENTER rate.
This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch, 149, see, 27. Failure of the
employer to pay "prevailing wage rates,”" which are the "total rates" listed above, on public works projects is a vielation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952, Employecs not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02£08; Tel:
Issue Date:  05/63/2012 Wage Request Number: 20120502-047 Page 40 of 53
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&
i 3

DEVAL L. PATRICK
Goveray

TIMOTHY P. MURRAY
Lt Governar

Awarding Authority:
Contract Number:

Description of Work:

Job Location:

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
As determined by the Director under the provisions of the JOANNEE. COLDSTEIN

Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER £ ROWE
Director

City of Newton
12-32 City/Town: NEWTON

Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road

136 East Quinobequin Road

Classification Effective Date  Base Wage Health  Pension ISJ:I;:::::'[:;LI Total Rate
Apprentice - CARPENTER (Residential Wood Frame) - Zone 2
Effective Date -  05/01/2011 Supplementat
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $14.54 $6.34 0.00 $0.00 $20.88
2 60 $14.54 $6.34 6.23 $0.00 $27.11
3 65 $15.76 $6.34 6.23 $0.00 $28.33
4 70 $16.97 $6.34 6.23 $0.00 $29.54
5 75 $18.18 $6.34 6.23 $0.00 $30.75
6 80 $19.39 $6.34 6.23 $0.00 $31.96
7 85 $20.60 $6.34 6.23 $0.00 $33.17
8 90 $21.82 $6.34 6.23 $0.00 $34.39
Notess T T T ﬁE
I E
‘:\up[‘r‘c.nm mmn:;:vm‘“izerﬁﬂmﬂ'g ———————————————————
RIDE-ON MOTORIZED BUGGY OPERATOR 12/01/2011 $3205  $7.10  $1245 0.00 $51.60
ILABORERS - ZONE 1
ROLLER/SPREADER/MULCHING MACHINE 12/0172011  $39.16  $10.00  $12.40 0.00 $61.56
OPERATING ENGINEERS LOCAL + 0610112012 $39.72 $1000  $1240 .00 $s62.12
12/01/2012 $40.34 $10.00 $12.40 8.00 $62.74
06/01/2013 $41.11 $10.00 $12.40 0.00 $63.51
12/01/2013 $41.89 $10.00 $i2.40 0.00 $64.29
ROOFER (Inc.Roofer Waterproofug &Roofer Damproofg) 02/01/2012 $35.56 $10.50  $10.70 0.00 $56.76
ROOFERSLOCAL S 08/01/2012 $36.56 $10.50 31070 0.00 $57.76
02/01/2013 $37.56 $10.50  $10.70 0.00 $58.76

This wage schedule must he posted by the contractor at the work site in accordance with M.G.L, ch. 149, see. 27. Failure of the
employer to pay "prevailing wage rates,” which are the "fotal rates" listed above, on public works projects is a violation of M.G.L. ch,
149, sec. 27, Contractors with questions abont the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952, Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  05/03/2012

Wage Request Number; 20120502-047 Page 41 of 53

Project Manual No. 12-82 — Sewer House Connection Force Main Quinobequin Rd.
Page 80 of 170




THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFCORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVALL. PATRICK As determined by the Director under the provisions of the JOANNE B, GOLDSTELN
IMOTHY P MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE
Lt Gaveror Director
Awarding Authority: City of Newton
Contract Number: 12-82 City/Town: NEWTON
Description of Work: Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road
Job Location: 136 East Quinobequin Road
Classification Effective Pate  Base Wage  Health Pension f;:lﬂ::?;ﬁ::lnt Tatal Rate
Apprentice- ROOFER - Local 33
Effective Date - 02/01/2012 Supptemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.78 $10.50 3.38 $0.00 $31.66
2 60 $21.34 $10.50 10.70 $0.00 §42.54
3 65 $23.41 $10.50 10.70 $0.00 $44.31
4 75 $26.67 $10.50 10.70 $0.00 $47.87
5 85 $30.23 $10.50 10.70 $0.00 $51.43

Effective Date - 08/01/2012 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.28 $10.50 338 $0.00 $32.16
2 60 $21.94 $10.50 10.70 $0.00 $43.14
3 65 $23.76 $10.50 10.70 $0.00 $44.96
4 75 $27.42 $10.50 10.70 $0.00 $48.62
5 85 $31.08 $10.50 10.70 $0.00 $52.28
[Notes: *% 15, 2:6.10, he 110; Reroofing: L, hen 11 ﬁl
I Step 1 is 2000 hirs.; Steps 2-5 are 1000 fus, ;
e o e —— e
Apprentice to Journcyworker Ratiot**
ROOFER SLATE / TILE / PRECAST CONCRETE 02/012012  $3581  $10.50  $10.70 0.00 $57.01
ROOFERS LOCAL 33
08/01/2012 $36.81 $10.50 $10.70 0.00 $58.01
02/012013  $37.81  St0.50  $10.70 0.00 $59.01
This wage schedule must be posted by the eontractor at the work site in accordance with M.G.L. ¢h. 149, sec. 27, Failure of the
employer to pay "prevailing wage rates," which are the "total rates" listed above, on public works projeets is a violation of M.G.L. ch.
149, see. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952, Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorncy General, 100 Cambridge Street, Boston, MA 02108; Tel:
Issue Date:  95/03/2012 Wage Request Number;  20120502-047 Page 42 of 53
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVALL. PATRICK As determined by the Divector under the provisions of the JOANNEF, COLDSTEN
TIMOTIFY P. MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER B, ROWE
Lt Govermer Diroster
Awarding Authority: City of Newton
Contract Number: 12-82 City/Town: NEWTON
Description of Work: Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road
Job Location: 136 East Quinobeguin Road
Classification Effective Date  Base Wage Health Pension Supplemental Total Rate

TUnemployment

Apprentice - ROOFER (SlateTile/Precast Concretej - Local 33
Effective Date - 02/01/2012

Supplemental
Step  percent Apprentice Base Wage Health Pension ~ Unemployment Total Rate
i 50 $17.91 $10.50 3.38 $0.00 $31.79
2 60 $21.49 $10.50 1070 $0.00 $42.69
3 65 $23.28 $10.50 10.70 $0.00 $44.48
4 75 $26.86 $10.50 16.70 $0.00 $48.06
5 85 $30.44 $10.50 10.70 50.00 §51.64
Effective Date - 08/01/2012 Supplemental
Step  percent Apprentice Base Wage Health’ Pension Unemployment Total Rate
1 50 $18.41 $10.50 3.38 $0.00 $32.29
2 60 : $22.09 $10.50 10.70 $9.00 $43.29
3 65 $23.93 $10.50 10.70 $6.00 $45.13
4 75 $27.61 $10.50 10.70 $0.00 $48.81
5 85 $31.29 $10.50 10.70 $0.00 §52.49
e —— —
INotcs: E
- ]
Apprentice to Journeyworker Ratio:**
SHEETMETAL WORKER 02/01/2012  $40.79  $9.82  $17.34 2.04 $69.99
SHEETMETAL WORKERS LOCAL 17 - A
08/01/2012 $42.04 $9.82 $17.34 2.08 $71.28
02/01/2013 $43.29 $9.82 317.34 2.11 $72.56
This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ¢h, 149, see, 27. Failure of the
employer to pay "prevailing wage rates,” which are the "total rates" listed above, on public works projects s a violation of M.G.L. ch.
149, sec. 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DES at www.mass.gov/dols or at 617-626-6952, Employees not receiving such rates should veport the
violation te the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
Issue Date:  05/03/2012 Wage Request Number: 20120502-047 Page 43 of 53
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVALL PATRICK As determined by the Director under the provisions of the JOANNEF. GOLDSTEIN
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

TIMOTHY P. MURRAY HEATHER E. ROWE
Lt Govermor Dector
Awarding Authority: City of Newton
Contract Number: 12-82 City/Town: NEWTON
Description of Work: Sewer House Connection Force Main @ Tntersection of Quinobequin Road and East Quinobequin Road
Job Location: 136 East Quinobeguin Road )
Classification Effective Date  Base Wage Health  Pension Supplemental —opopap ate

Unemployment

Apprentice - SHEET METAE WORKER - Local 17-A
Effcctive Date - 02/01/2012

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 40 $16.32 $9.82 374 $0.00 $29.88
2 45 $18.36 $9.82 745 $1.07 $36.70
3 50 $20.40 $95.32 8.42 $1.16 $39.80
4 60 $24.47 $9.82 9.60 $1.32 $45.21
5 65 $26.51 $9.82 10,32 $1.40 $48.05
6 75 $30.59 $9.82 1176 $1.57 $53.74
7 85 $34.67 $9.82 12.69 $1.72 3$58.90

Effective Date - 08/01/2012

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $16.82 $9.82 374 $0.00 $30.38
2 45 ' $18.92 $9.82 745 $1.09 $37.28
3 50 $21.02 $9.82 842 $1.18 $40.44
4 60 $25.22 $9.82 9.60 $1.34 $45.98
5 65 $27.33 $9.82 10.32 $1.42 $48.89
6 75 $31.53 $9.82 11.76 $1.59 $54.70
7 85 $35.73 $9.82 12.69 $1.75 $59.99

|Notes: I
| Steps 1-3 are 1 year; Steps 4-7 are 6 mos.

SIGN ERECTOR 06/01/2009  $248t  $7.07  $5.90 0.00 $37.78
PAINTERS LOCAL 35 - ZONE 2

This wage schedule must be posted by the contractor af the work site in accordance with MLG.L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates,” which are the "total rates" listed above, on public works projeets is a violation of M.G.L, ch,
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952, Employees not receiving such rates should report the
viofation o the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issuc Date:  05/03/2012 Wage Request Number: 20120502-047 Page 44 0of 53
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Prevailing Wage Rates

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

DEVAL L. PATRICK As determined by the Director under the provisions of the JOANNE F. COLDSTEIN
TvoT Y v Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER  ROWE
L Govemor o
Awarding Authority: City of Newton
Contract Number: 12-82 City/Town: NEWTON
Description of Worl:: Sewer House Connectien Force Main @ Intersection of Quinobequin Road and East Quinobequin Road
Job Location: 136 East Quinobequin Road
Classification Effective Date  Base Wage Health Pension f}ul)pleme" fal Total Rate
nemployment
Apprentice - SIGN ERECTOR - Local 35 Zone 2
Effective Date - 06/01/2009 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $12.41 $7.07 0.00 $0.00 $19.48
2 55 $13.65 $7.07 240 $0.00 $23.12
3 60 $14.89 $7.07 2.40 $0.00 $24.36
4 65 $16.13 $7.07 240 $0.00 $25.60
5 70 $17.37 37.07 5.90 $0.00 $30.34
6 75 $18.61 $7.07 590 $0.00 $31.58
7 30 $19.85 $7.07 590 $0.00 $32.82
8 85 $21.09 $7.07 5.90 $0.00 $34.06
9 90 $22.33 $7.07 5.90 $0.00 $35.30
e e e s e —y
|Notes: I
I Steps are 4 mos. I :
e e e e e T — ———— — . .  t  —— — — — — e b — — ——
Apprentice to Journeyworker Ratio:1:1
SPECIALIZED EARTH MOVING EQUIP <35 TONS 12/01201F  $31.24  §8.56  $7.27 0.00 $47.07
TEAMSTERS JOINT COUNGIL NO. 10 ZONE A
06/01/2012 $31.54 $8.56 §7.27 0.00 $47.37
08/01/2012 $31.54 $8.91 $7.27 0.00 $47.72
12/01/2012 $31.84 $8.91 $8.00 0.00 $48.75
SPECIALIZED EARTH MOVING EQUIP > 35 TONS 12/01/2011 $31.53 $8.56 $7.27 0.00 $47.36
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/01/2012 $31.83 $8.56 37.27 0.00 $47.66
08/01/2012 $31.83 $8.91 $7.27 0.00 $48.01
12/01/2012  $32.13 3891 $8.00 0.00 $49.04
This wage schedule must be posted by the contractor at the worlk site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
employer fo pay "prevailing wage rates," which are the "total rates" listed above, on public works projeets is a violation of M.G.L. ch.
149, see. 27. Confractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at wawvw.mass.gov/dols or at 617-626-6952, Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
Issue Date:  05/03/2012 Wage Reguest Number: 20120502-047 Page 45 of 53
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVAL L PATRICK As determined by the Director under the provisions of the JOANNEF, GOLDSTEIN
TIMOTHY P, MURRAY Massachusetts General Laws, Chapter 149, Scctions 26 to 27H HEATHER E. ROWE
Lt Goverear Drrector
Awarding Authority: City of Newton
Contract Number; 12-82 City/Town: NEWTON
Description of Work: Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road
Jobh Location: 136 East Quinobeguin Road
Classifieation Effective Date  Base Wage  Health Pension Supplemental Totai Rate
Unemployment
SPRINKLER FITTER 03012012 85158  $3.42  S1L60 0.00 $71.60
SPRINKLER FITTERS LOCAL 550 .
08/01/2012 $52.58 $8.42 $11.60 0.00 $72.60
03/01/2013 $53.58 $8.42 $11.60 .00 $73.60

This wage schedule must be posted by the contractor at the work site in accordanee with M.G.L. ¢h. 149, see, 27, Failure of the
employer to pay "prevailing wage rates," which are the "total rates™ listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
ebligation to inquive with DLS at www.mass.gov/dols or at §17-626-6952. Employees not receiving such rates should report the
violation te the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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W

DEVALL. PATRICK
Gavernor

TIMOTHY P. MURRAY
Lt. Governor

Awarding Authority:
Contract Number:

Description of Work:

Job Location:

Classification

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
As determined by the Director under the provisions of the IOANNESI;Q%PDSTETN

Massachusetis General Laws, Chapter 149, Sections 26 fo 2711 HEATHER E. ROVE
eclor

City of Newton
12-82 City/Tewn: NEWTON
Sewer House Connection Force Main @ Intersection of Quinobequin Read and East Quinobequin Road

136 East Quinobequin Road

Supplemental Total Rate

Effective Date Base Wage Health Pension
Unemploynient

Apprentice - SPRINKLER FITTER - Local 550

Effective Date - 03/01/2012 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $18.05 $8.42 7.85 $0.00 $34.32
2 40 $20.63 $8.42 7.85 $0.00 $36.90
3 45 $2321 $3.42 7.85 $0.00 $39.48
4 50 $25.79 $8.42 7.85 $0.00 $42.06
5 55 $28.37 $8.42 7.85 $0.00 $44.64
& 60 $30.95 $8.42 7.85 $0.00 $47.22
7 65 $33.53 $8.42 7.85 $0.00 $49.80
8 0 $36.11 $8.42 7.85 $0.00 $52.?;8
9 75 $38.69 $8.42 7.85 $0.00 $54.96
10 80 $41.26 $8.42 7.85 $0.00 $57.53

Effective Date -  09/01/2012

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $18.40 $8.42 7.85 $0.00 $34.67
2 40 $21.03 $8.42 7.85 $0.00 $37.30
3 45 $23.66 $8.42 7.85 $0.00 $39.93
4 50 $26.29 $8.42 7.85 $0.00 $42.56
5 55 $28.92 $8.42 7185 $0.00 $45.19
6 60 $31.55 $8.42 7.85 $0.00 $47.82
7 65 $34.18 $8.42 7.85 $0.00 $50.45
8 70 $36.81 $8.42 7.85 $0.00 $53.08
2 75 $39.44 $3.42 7.85 $0.00 $55.71
10 80 $42.06 $8.42 7.85 $0.00 $58.33

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sce, 27, Failure of the
employer to pay "prevailing wage rates," which are the "total rates” listed above, on public works projects is a violation of M.G.L, ch,
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DBEVALT. PATRICK As determined by the Director under the provisions of the IOANNEE SOLDSTER
TIMOTHY P MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E ROWE
1L Govazar Drirectar
Awarding Authority: City of Newton
Contract Number: 12-82 City/Town: NEWTON
Description of Worl: Sewer House Connection Force Main @ Intersection of Quinebequin Road and East Quinobequin Road
Job Loeation: 136 East Quinobequin Road
Classification EffectiveDatc Base Wage Health  Pension Supplemental —po(t Rage
Unemploynien
____________________________ )
lNotes: |
-
Apprentice to Journeyworker Ratio:1:1
STEAM BOILER OPERATOR 12/01/2011  $39.16  $10.80  $12.40 0.00 $61.56
OPERATING ENGINEERS LOCAL 4
06/01/2012 $39.72 $10.00  §12.40 0.00 $62.12
12/01/2012 $40.34 $10.00  $12.40 0.00 $62.74
06/01/2013 $41.11 $10.00 31240 0.00 363.51
. 12/01/2013 $41.89 $10.00  $12.40 0.00 $64.29
TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 12/0172011  $39.16 . $10.00  $1240 0.00 $61.56
OPERATING ENGINEERS LOCAL 4 ’
06/01/2012 $39.72 $10.00 $12.40 0.00 $62.12
12/01/2012 $40.34 $10.00 $12.40 0.00 $62.74
06/0172013 $41.11 $10.00 $12.40 0.00 $63.51
12/01/2013 $41.89 $10.00  $12.40 0.00 364,29
TELECOMMUNICATION TECHNICIAN 03012012 $31.78  $13.00  $12.23 0.00 $57.01
ELECTRICIANS LOCAL 103
09/01/2012 $32.29 $13.00  $12.25 0.00 $57.54
03/01/2013 $32.83 $13.00 $12.26 0.00 $58.09
09/01/2013 $33.34 $13.00 $12.28 0.00 $58.62
03/01/2014 $33.88 $13.00  $12.30 0.00 $59.18
09/01/2014 33438 $13.00  $12.3t 0.00 $59.69
03/01/2015 334.91 §13.00  $12.33 0.00 $60.24
09/01/2015 $35.63 $13.00 $1235 0.00 $60.98
03/01/2016 $36.35 $13.00 $12.37 0.00 $61.72
This wage schedule must be posted by the confractor at the work site in accordance with M.G.L. ch, 149, sec. 27, Failure of the
employer to pay "prevailing wage rates," which are the "total rates listed above, on public works projects is a violation of M.G.L. ch.
149, see, 27,- Contractors with questions ahout the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
Issue Date:  05/03/2012 Wage Request Number: 20120502-047 Page 48 of 53
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DEVAL L. PATRICK
[

TIMOTHY P. MURRAY
Lt Govemar

Awarding Authority:

Contract Number:

Description of Work:

Job Location:

Classification

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Dircctor under the provisions of the

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

City of Newton .
12-82

City/Town:

NEWTON

JOANNE F. GOLDSTEIN
Secretay

HEATHER E, ROWE
Directer

Sewer House Cennection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road

136 East Quinobequin Road

Supplemental Total Rate

Effective Date  Base Wage  Heaith Pension Unemployment

Apprentice - TELECOMMUNICATION TECHNICIAN - Local 103

Effective Date - 03/01/2012 Supplementat )

Step  percent Apprentice Base Wage Health Pension Unemployment Totat Rate
1 40 $12.71 $13.00 9.27 50.00 $34.98
2 40 $12.71 $13.00 9.27 $0.00 $34.98
3 45 $14.30 $13.00 9.51 $0.00 $36.81
4 45 $14.30 $13.00 9.51 $0.00 $36.81
5 50 $15.89 $13.00 9.76 $0.00 $38.65
6 55 $17.48 $13.00 10.01 $0.00 $40.49
7 60 $19.07 $13.00 10.26 $0.00 $42.33
8 65 $20.66 $13.00 10.50 $0.00 $44.16
9 70 $22.25 $13.00 10.75 $0.00 $46.00
10 75 $23.84 $13.00 11.00 $0.00 $47.84

Effective Date - 09/01/2012 Supplemenat

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $12.92 $13.00 9.28 $0.00 $35.20
2 40 $12.92 $13.00 9.28 $0.00 $35.20
3 45 $14.53 $13.00 9.53 $0.00 $37.06
4 45 $14.53 $13.00 9.53 $0.00 $37.06
5 S0 $16.15 $13.00 9.77 $0.00 $38.92
6 55 $17.76 $13.00 10.02 $6.00 $40.78
7 60 $19.37 $13.00 10.27 $0.00 $42.64
8 65 $20.99 $13.00 10.52 $0.00 $44.51
9 70 $22.60 $13.00 10.77 $0.00 $46.37
10 75 $24,22 §13.00 11.02 $0.00 $48.24

This wage schedule must be posted by ¢he contractor at the work site in accordance with M.G.L. ch. 149, sce. 27. Failure of the
employer to pay "prevailing wage rates,” which are the "total rates" listed above, on public works projects is a violation of M.G.L. ch.
149, see. 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation te inquire with DLS at www.mass.gov/dals or at 617-626-6952, Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:

05/03/2012
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
PEVALL PATRICK As defermined by the Director under the provisions of the JOANNEF. COLBSTED
FIMOTHY P. MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE
LL Govemar Dirzetar
Awarding Authority: City of Newton
Contract Number: 12-82 City/Town: NEWTCON
Description of Work: Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road
Job Location: 136 East Quinobequin Road
Classification Effective Date  Base Wage Health  Pension Supplemental — pq(5) Rate
Unemployment
e ——— T
INutes: E
]
Apprentice to Journeyworker Ratios1:1
TERRAZZO FINISHERS 03/01/2012  $4550  $10.18  $17.25 0.00 $72.93
BRICKLAYERS LOCAL 3 - MARBLE & TILE ’
Apprentice - TERRAZZQ FINISHER - Local 3 Marble & Tile
Effective Date - 03/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment’ Total Rate
1 50 $22.75 $10.18 17.25 $0.00 $50.18
2 60 $27.30 . $10.18 17.25 $0.00 $54.73
3 7% $31.85 $10.18 17.25 $0.00 $50.28
4 80 $36.40 $10.18 17.25 $0.00 $63.83
5 50 $40.95 $10.18 17.25 $0.00 $68.38
e —— o ——— ——————
|Nmes: I
| Steps are 800 hrs. l
e o o ——— e ———
Apprentice to Journeyworker Ratio:1:3
TEST BORING DRILLER 12/01/2011  $33.05  §7.10  $12.60 0.00 $52.75

TABORERS - FOUNDATION AND MARINE

This wage schedule must be posted by the contractor at the work site in accordance with MLG.L. ch. 149, see. 27, Failure of the
employer to pay "prevailing wage rates,” which are the "total rates” listed above, on public works projects is a vialation of M.G.L. ch.
149, sec, 27. Centractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at wywvw.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation te the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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DEVAL L. PATRICK
Governor

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Divector under the provisions of the JOANNEF, COLDSTEIN
TIMOTHY P. MURRAY Massachusetts General Laws, Chapter 49, Sections 26 to 27H HEATHER E, ROWE
Lt Govarner Directer
Awarding Authority: City of Newton
Contract Numbeir: 12-82 CityfTown: NEWTON
Description of Work; Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road
Job Location: 136 East Quinobequin Road
Classification EffectiveDate BaseWage Health  Pension SUPPImental —poiqipae
Unemployment
Apprentice - TEST BORING DRILLER (Laborers Foundation & Maring)
Effective Date - 12/01/2011 Supplementat
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $19.33 37.10 12.60 $0.00 $39.53
2 70 $23.14 $7.10 12.60 $0.00 $42.84
3 80 $26.44 $7.10 12,60 $0.00 $46.14
4 90 $29.75 $7.10 12.60 $0.00 $49.45
____________________________ —_
|Nutes: |
\
Apprentice to Journeyworker Ratio:1:3
TEST BORING DRILLER HELPER 12/012011 83177 §7.10  $12.60 0.00 $51.47
LABORERS - FOUNDATION AND MARINE
TEST BORING LABORER 12/01/2011 $31.65  $7.10  $12.60 0.00 $51.35

LABORERS - FOUNDATION AND MARINE

This wage schedule must be posted by the contractor at the work site in accordanee with N.G.L. ch. 149, sec. 27, Failure of the
employer to pay "prevailing wage rates,” which ave the "total rates" listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquive with DLS at www.mass.gov/dols or at 617-626-6952. Employces not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  05/03/2012 Wage Request Number: 20120502-047
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& THE COMMONWEALTH OF MASSACHUSETTS
X EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
I {ﬁ DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
PRV AL L maTRICK As determined by the Divector under the provisions of the JOANNEF, GOLDSTEIN
Massachusetts General Laws, Chapter 149, Seetions 26 to 27H

TIMOTHY P. MURRAY HEATHER E, ROWE
Lt Governor Ditector
Awarding Authority: City of Newton
Contract Number: 12-82 City/Town: NEWTON
Description of Work: Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road
Job Location: 136 East Quinobequin Road
Classification Effective Date  Base Wage  Health Pension Supplemental Total Rate
Unemployment
Apprentice - THEST BORING LABORER (Laborers Foundation & Marine)
Effective Date - 12/01/2011 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 §18.99 $7.10 12.60 $0.00 $38.69
2 70 $22.16 $7.10 12.60 $0.00 $41.86
3 80 $25.32 $7.10 12.60 $0.00 $45.02
4 90 $28.49 $7.10 12.60 $0.00 $48.19
Powes T T T T ﬁl
Apﬁ;n-t.i:e t-o—.ln—l.;ngvm_‘ke.;‘ml_la-t—ig:l'g ———————————————————
TRACTORS/PORTABLE STEAM GENERATORS 12/01/2011  $39.16  $10.00  $12.40 0.00 $61.56
OPERATING ENGINEERS LOCAL 4
06/01/2012 $39.72 $10.00  $12.40 0.00 $62.12
12/01/2012 840.34 $10.00 31240 0.00 $62.74
06/01/2013 $41.11 $10.00 $12.40 0.00 $63.51
12/0172013 $41.89 $10.00 $12.40 0.00 $64.29
TRAILERS FOR EARTH MOVING EQUIPMENT 12/01/2011 $31.82  $8.56 $7.27 6.00 $47.65
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/01/2012 $32.12 $8.56 $727 0.00 $47.95
08/01/2012 $32.12 $8.91 $7.27 0.00 $48,30
12/01/2012 $32.42 $9.07 $8.00 0.00 $49.49
TUNNEL WORK - COMPRESSED AIR 12/01/2011  $44.08  $7.10  $13.00 0.00 $64.18
TABORERS (COMPRESSED AIR)
TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 12/01/2011 $46.08  $7.10  $13.00 0.00 $66.18
LABORERS (COMPRESSED AIR)
TUNNEL WORK - FREE AIR 12012011 $36.15  $7.10  $13.00 0.00 $56.25
IABORERS (FREE AIR TUNNFL)

This wage schedule must be posted by the contracfor at the work site in accordaunce with M.G.L. ¢h. 149, sec. 27, Failure of the
employer to pay "prevailing wage rates,” which are the "“fotal rates” listed above, on public works projeects is a violation of M.G.L. ch.
149, sec, 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation te inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L. PATRICK As determined by the Director under the provisions of the JOANNEF. COLDSTEIN
TIMOTHY P. MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATIER E, ROWE
Lt Govomor Director
Awarding Aathority: City of Newton
Centract Number: 12-82 City/Town: NEWTON
Description of Work: Sewer House Connection Force Main @ Intersection of Quinobequin Road and East Quinobequin Road
Job Location: 136 East Quinobequin Road
Classification . Effective Date  Base Wage  Health Pension Supplemental Total Rate
Unemployment
TUNNEL WORK - FREE AIR (HAZ. WASTE) 12/01/2011 $38.15 $7.10 $13.60 0.00 $58.25
LABORERS (FREE AIR TUNNEL)
VAC-HAUL 12/0172011 $3124  $8.56  $7.27 0.00 $47.07
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
06/01/2012 $31.54 $8.56 $7.27 0.00 $47.37
08/01/2012 $31.54 $8.91 $7.27 0.00 $47.72
12/01/2012 $31.84 $8.91 $8.00 0.00 $48.75
WAGON DRILL OPERATOR 12/0122011 $32.05  $7.10  $1245 0.00 $51.60
IABORERS - ZONE |
WASTE WATER PUMP OPERATOR 12/01/2011 $319.52  $10.00  $12.40 0.00 $61.92
OPERATING ENGINEERS LOCAL +
06/01/2012 $40.09 $10.00 $12.40 0.00 $62.49
12/01/2012 $40.71 1000 81240 0.00 363.11
06/01/2013 $41.49 $10.00  $12.40 0.00 363.89
12/61/2013 34227 $i000  $12.40 0.00 $64.67
WATER METER INSTALLER 03/012012 34681  $9.32  $13.29 0.60 $69.42
PLUMBERS & GASFITTERS LOCAL 12
09/01/2012 $48.06 $9.32 $13.29 0.00 $70.67
03/61/2013 $49.31 $9.32 $13.29 0.00 $71.92

Additional Apprentice Information:

Minimum wage rates for apprentices employed on pubtic works projects are listed above as a percentage of the pre-determined hourly wage rate established by the
Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D. Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.
€23, 5s. 11E-11L.

All apprentices must be registered with the Division of A iceship Training in d: with M.G.E. ¢. 23, ss, 1E-11L,

All steps are six months (1000 hours) unless otherwise specified.

* Ratios are exp d in allowable number of: ices to journeymen or fraction thereof.
#%  Multiple ratios are Jisted in the comment field.
4t APP to IM; 101, 2:2, 2:3, 3:4, 4:4, £:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, ete.

4% APPto IM; i1, 132, 203, 234, 35, 46, 417, 5:8, 6:9, 6:10, 7:11, 8:17, 8:43, 9:14, 16:15, 10:16, tc.

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27, Failure of the
employer to pay "prevailing wage rates,” which are the "total rates" listed above, on public works projeets is a violation of M.G.L. ch.
149, sec, 27. Contractors with questions about the wage rates or classifications included on the wage schedute have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not reeciving such rates should report the
viokation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel;
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The Massachusetts Prevailing Wage Law
M.G.L. ch. 149, 8§ 26 — 27

NOTICE TO AWARDING AUTHORITIES

"The enclosed wage schedule applies only to the specific project listed at the top and will be updated for any public
construction project lasting longer than one (1) year.

"You should request an updated wage schedule from the Division of Occupational Safety if you have not opened bids or
selected a contractor within 90 days of the date of issuance of the enclosed wage schedule.

"The wage schedule shall be incorporated in any advertisement or call for bids for the project for which it has been issued.

'Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that
project.

NOTICE TO CONTRACTORS

>

The enclosed wage schedule, and any updated schedule, must be posted in a conspicuous place at the work site during the life
of the project.

The wages listed on the enclosed wage schedule must be paid to employees on public works projects regardless of whether
they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor.

The enclosed wage schedule applies to all phases of the project including the final clean-up. Contractors whose only role is to
perform final clean-up must pay their employees according to this wage schedule.

All apprentices must be registered with the Massachusetts Division of Apprentice Training in order to be paid at the reduced
apprentice rates. If a worker is not registered with the Division of Apprentice Training, they must be paid the “total rate” listed
on the wage schedule regardless of experience or skill level. For further information, please call (617) 727-3486 or write to the
Division of Apprentice Training, 399 Washington Street, 4th Floor, Boston, MA 02108
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WEEKLY PAYROLL RECORDS REPORT
& STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law ¢149, §27B, a true and accurate record

must be kept of all persons employed on the public works project for which the enclosed rates have been provided. A Payroll Form
has been printed on the reverse of this page and includes all the information required to be kept by law. Every contractor or
subcontractor is required to keep these records and preserve them for a period of three years from the date of completion of the
contract.

In addition, every contractor and subcontractor is required to submit a copy of their
weekly payroll records to the awarding authority. This is required to be done on a weekly
basis. Once collected, the awarding authority is also required to preserve those records for three years.

In addition, each such contractor, subcontractor or public body shall furnish to the
Department of Labor & Workforce Development/Division of Occupational Safety within

fifteen days after completion of its portion of the work a statement, executed by the contractor, subcontractor or public body who
supervises the payment of wages, in the following form:

STATEMENT OF COMPLIANCE

, 2012

L, ;
(Name of signatory party) (Title)
do hereby state:
That | pay or supervise the payment of the persons employed by
on the
(Contractor, subcontractor or public body) (Building or project)
and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on
said project have been paid in accordance with wages determined under the provisions
of sections twenty-six and twenty-seven of chapter one hundred and forty nine of the
General Laws.

Signature

Title

DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STREET, 5TH FL., BOSTON, MA. 02108
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Company Name:
Project Name:
Awarding Auth.:

Work Week Ending:

WEEKLY PAYROLL REPORT FORM

Prime Contractor

Subcontractor
List Prime Contractor:

Employer Signature:

Print Name & Title:
(A) (B) Employer Contributions (F) (G)
[B+C+D+E] [A*F]
Employee Name & Work Classification Hours Worked Hourly Hourly Weekly
Address Tot. | Base Total Wage Total
Hrs. | Wage (prev. wage) | Amount

©)
Health &
Welfare

(D)

Pension

(E)
Supp.
Unemp

NOTE: Every contractor and subcontractor is required to submit a copy of their weekly payroll records to the awarding authority.
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A

B.

CITY OF NEWTON

SUMMARY OF WORK AND SPECIFIC REQUIREMENTS OF THE CONTRACT

FOR PUBLIC WORKS CONSTRUCTION

SUMMARY OF WORK

The work under this contract consists of intercepting an existing sewer house connection which shall be
redirected to a fully configured duplex force main system that is to be built under this contract. To that
end, the proposed force main sewer manhole, installed to a depth of approx. fourteen (14) feet, the
subsequent installation of gravity piping and force main conduits, the control panels, and the installation
of electrical and communication conduits, shall be built under various permitting protocols.

All other work described in the Project Manual and/or shown on the Plan(s) unless specifically
indicated as not to be done.

In addition the work under the contract includes:

1.

Work outside the Project Site as called for in the Project Manual and/or Plan(s) and as required for
the performance of the work.

The restoration of any items damaged or destroyed by encroaching upon areas outside the Project
Site.

All labor, materials, tools, and equipment necessary to do all the work required for the completion of
each item as specified, which shall limited not only to the exact intent mentioned, but shall include
incidental work necessary or customarily performed for the completion of that item.

All items not specifically mentioned or noted in the Project Manual and/or Plan(s), but
which are obviously necessary to make a complete working installation.

The Proposed Contract Price shall be complete costs, including overhead, profit, insurance, transportation,
and all other costs connected with, or incidental to the work described.

TIME FOR COMPLETION AND LIQUIDATED DAMAGES

Upon notification the Contractor shall commence the work specified in the Project Manual as directed by the
City. The work shall proceed in a continuous uninterrupted fashion with adequately staffed crews, in a
satisfactory manner, which will assure that the work is completed in a timely manner to the satisfaction of the
City.

The time for substantial completion pursuant to Article 2 of the Contract shall:

(Continued on next page)
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NOTICE: * TIME IS OF THE ESSENCE *

Within five (5) business days of the Notice Of Award the Contractor shall submit to the Purchasing
Department:

e Asigned contract.

e A Certificate of Insurance (naming the City as an additional insured)

e A Labor and Materials Payment Bond and a Performance bond each in the amount of 50%o of the
contract total.

Anticipated start date is June 19, 2012. Time for completion is thirty (30) days from the Notice To Proceed.

Time is of the essence for the completion of this contract. If the Contractor fails to achieve substantial or final
completion of the Work within the time required by the contract, and unless an extension of time is granted,
the Contractor shall pay to the City as liquidated damages, the applicable amount specified in Article 6A of
the General Conditions for each day of delay. If different completion dates are specified in the Contract for

separate parts or stages of the work, the amount of liquidated damages shall be assessed on those parts or
stages which are delayed. To the extent that the Contractor's delay or nonperformance is excused under
another section in this Contract, liquidated damages shall not be due the City. The Contractor remains liable
for damages caused other than by delay.

INSURANCE REQUIREMENTS

The Contractor shall carry and maintain until acceptance of the work such Workmen’s Compensation,
Automobile Liability, Public Liability, Contingent Public Liability, Property Damage and Contingent Property
Damage Insurance, each including blasting coverage, as shall protect him and any sub-contractor performing
work covered by this contract from all claims and liability for damages for personal injury, including
accidental death, and for property damage which may arise from operations under this contract, whether such
operations be by himself or by any sub-contractor or by any one directly or indirectly employed by either of

them.

The City shall be named as an additional insured on such policy.

The amounts of such insurance shall be as follows:

1.

2.

5.

Workmen’s Compensation Insurance as required by Massachusetts General Law.

Automobile Liability Insurance on all vehicles owned or hired for a.) Bodily Injury in an amount not
less than $500,000.00 for each occurrence, and not less than $1,000,000.00 aggregate; b.) Property
Damage in an amount not less than $250,000.00 each occurrence, and not less than $500,000.00
aggregate.

Public Liability Insurance and Contingent Public Liability Insurance in an amount not less than
$500,000.00 for injuries, including accidental death to any one person, and subject to the same limit
for each person, in an amount not less than $1,000,000.00 on account of one accident.

Property Damage Insurance and Contingent Property Damage Insurance in an amount not less than
$250,000.00 on account of one accident, and in an amount of not less than $500,000.00 on account of
all accidents.

General Liability Insurance shall include Contractual Liability Insurance.

Before any work is started, the successful bidder shall be required to file with the Chief Procurement Officer
certificates of insurance coverage as detailed above, with policy numbers and dates of expiration.
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The Contractor shall indemnify, hold harmless and defend the City and its departments, officers, employees,
servants, and agents from and against all actions, causes of actions, claims, demands, damages, costs, loss of
services, expenses and compensation, including attorney’s fees and interest arising out of or resulting directly
or indirectly from the services rendered pursuant to this Contract, provided that any such action, cause of
action, claim, demand, damage, cost, loss of service, expense, compensation (1) in any way grows out of
bodily injury, sickness, disease or death, or to injury to or destruction of tangible property, which (2) is caused
in whole or in part by any act or omission of the Contractor, anyone directly or indirectly employed by any of
them or anyone for whose acts any of them may be liable, regardless of whether or not it is cased in part by a
party indemnified hereunder.

END OF SECTION
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City of Newton Massachusetts
TRENCH PERMIT

By signing the following Trench Permit application, the applicant understands and agrees to comply
with the following:

i.  No trench may be excavated unless the requirements of sections 40 through 40D of chapter 82, and any
accompanying regulations, have been met and this permit is invalid unless and until said requirements have been
complied with by the excavator applying for the permit including, but not limited to, the establishment of a valid
excavation number with the underground plant damage prevention system as said system is defined in section 76D of
chapter 164 (DIG SAFE);

ii. Trenches may pose a significant health and safety hazard. Pursuant to Section 1 of Chapter 82 of the General Laws,
an excavator shall not leave any open trench unattended without first making every reasonable effort to eliminate any
recognized safety hazard that may exist as a result of leaving said open trench unattended. Excavators should consult
regulations promulgated by the Department of Public Safety in order to familiarize themselves with the recognized
safety hazards associated with excavations and open trenches and the procedures required or recommended by said
department in order to make every reasonable effort to eliminate said safety hazards which may include covering,
barricading or otherwise protecting open trenches from accidental entry.

iii. Persons engaging in any in any trenching operation shall familiarize themselves with the federal safety standards
promulgated by the Occupational Safety and Health Administration on excavations: 29 CFR 1926.650 et.seq., entitled
Subpart P “Excavations”.

iv. Excavators engaging in any trenching operation who utilize hoisting or other mechanical equipment subject to chapter
146 shall only employ individuals licensed to operate said equipment by the Department of Public Safety pursuant to
said chapter and this permit must be presented to said licensed operator before any excavation is commenced;

v. By applying for, accepting and signing this permit, the applicant hereby attests to the following: (1) that they have
read and understands the regulations promulgated by the Department of Public Safety with regard to construction
related excavations and trench safety; (2) that he has read and understands the federal safety standards promulgated
by the Occupational Safety and Health Administration on excavations: 29 CMR 1926.650 et.seq., entitled Subpart P
“Excavations” as well as any other excavation requirements established by this municipality; and (3) that he is aware
of and has, with regard to the proposed trench excavation on private property or proposed excavation of a city or
town public way that forms the basis of the permit application, complied with the requirements of sections 40-40D of
chapter 82A.

vi. This permit shall be posted in plain view on the site of the trench.

Summary of Excavation and Trench Safety Regulation (520 CMR 14.00 et seq.)

This summary was prepared by the Massachusetts Department of Public Safety pursuant to G.L.c.82A and does not include all

requirements of the 520 CMR 14.00. To view the full regulation and G.L.c.82A, go to www/mass.gov/dps

Pursuant to M.G.L. c. 82, § 1, the Department of Public Safety, jointly with the Division of Occupational Safety, drafted regulations relative to
trench safety. The regulation is codified in section 14.00 of title 520 of the Code of Massachusetts Regulations. The regulation requires all
excavators to obtain a permit prior to the excavation of a trench made for a construction-related purpose on public or private land or rights-of-
way. All municipalities must establish a local permitting authority for the purpose of issuing permits for trenches within their municipality.
Trenches on land owned or controlled by a public (state) agency requires a permit to be issued by that public agency unless otherwise
designated.

In addition to the permitting requirements mandated by statute, the trench safety regulations require that all excavators,
whether public or private, take specific precautions to protect the general public and prevent unauthorized access to unattended
trenches. Accordingly, unattended trenches must be covered, barricaded or backfilled. Covers must be road plates at least 34”
thick or equivalent; barricades must be fences at least 6 high with no openings greater than 4” between vertical supports;
backfilling must be sufficient to eliminate the trench. Alternatively, excavators may choose to attend trenches at all times, for
instance by hiring a police detail, security guard or other attendant who will be present during times when the trench will be
unattended by the excavator.
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The regulations further provide that local permitting authorities, the Department of Public Safety, or the Division of
Occupational Safety may order an immediate shutdown of a trench in the event of a death or serious injury; the failure to obtain a
permit; or the failure to implement or effectively use adequate protections for the general public. The trench shall remain shutdown
until re-inspected and authorized to re-open provided, however, that excavators shall have the right to appeal an immediate
shutdown. Permitting authorities are further authorized to suspend or revoke a permit following a hearing. Excavators may also be
subject to administrative fines issued by the Department of Public Safety for identified violations.

For additional information please visit the Department of Public Safety’s website at www.mass.gov/dps

Summary of 1926 CFR Subpart P -OSHA Excavation Standard

This is a worker protection standard, and is designed to protect employees who are working inside a trench. This summary was prepared by the
Massachusetts Division of Occupational Safety and not OSHA for informational purposes only and does not constitute an official
interpretation by OSHA of their regulations, and may not include all aspects of the standard.

For further information or a full copy of the standard go to www.osha.gov.

e Trench Definition per the OSHA standard:

o An excavation made below the surface of the ground, narrow in relation to its length.

o Ingeneral, the depth is greater than the width, but the width of the trench is not greater than fifteen feet.

e  Protective Systems to prevent soil wall collapse are always required in trenches deeper than 5°, and are also required in
trenches less than 5° deep when the competent person determines that a hazard exists. Protection options include:

o Shoring. Shoring must be used in accordance with the OSHA Excavation standard appendices, the equipment
manufacturer’s tabulated data, or designed by a registered professional engineer.

o  Shielding (Trench Boxes). Trench boxes must be used in accordance with the equipment manufacturer’s
tabulated data, or a registered professional engineer.

o Sloping or Benching. In Type C soils (what is most typically encountered) the excavation must extend
horizontally 1 % feet for every foot of trench depth on both sides, 1 foot for Type B soils, and % foot for Type A
soils.

o A registered professional engineer must design protective systems for all excavations greater than 20’ in depth.

e Ladders must be used in trenches deeper than 4°.

o Ladders must be inside the trench with workers at all times, and located within 25 of unobstructed lateral travel
for every worker in the trench.

o Ladders must extend 3’ above the top of the trench so workers can safely get onto and off of the ladder.

e Inspections of every trench worksite are required:
o Prior to the start of each shift, and again when there is a change in conditions such as a rainstorm.
o Inspections must be conducted by the competent person (see below).

e  Competent Person(s) is:

o Capable (i.e., trained and knowledgeable) in identifying existing and predictable hazards in the trench, and other
working conditions which may pose a hazard to workers, and

o Authorized by management to take necessary corrective action to eliminate the hazards. Employees must be
removed from hazardous areas until the hazard has been corrected.

e Underground Utilities must be:

o ldentified prior to opening the excavation (e.g., contact Digsafe).

o Located by safe and acceptable means while excavating.

o Protected, supported, or removed once exposed.

e Spoils must be kept back a minimum of 2” from the edge of the trench.

e Surface Encumbrances creating a hazard must be removed or supported to safeguard employees. Keep heavy equipment
and heavy material as far back from the edge of the trench as possible.

e Stability of Adjacent Structures:

o Where the stability of adjacent structures is endangered by creation of the trench, they must be underpinned,
braced, or otherwise supported.

o Sidewalks, pavements, etc. shall not be undermined unless a support system or other method of protection is
provided.

e Protection from water accumulation hazards:

o Itisnot allowable for employees to work in trenches with accumulated water. If water control such as pumping
is used to prevent water accumulation, this must be monitored by the competent person.

o Ifthe trench interrupts natural drainage of surface water, ditches, dikes or other means must be used to prevent
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this water from entering the excavation.

Additional Requirements:

o

For mobile equipment operated near the edge of the trench, a warning system such as barricades or stop logs
must be used.

Employees are not permitted to work underneath loads. Operators may not remain in vehicles being loaded
unless vehicles are equipped with adequate protection as per 1926.601(b)(6).

Employees must wear high-visibility clothing in traffic work zones.

Air monitoring must be conducted in trenches deeper than 4’ if the potential for a hazardous atmosphere exists.
If a hazardous atmosphere is found to exist (e.g., O, <19.5% or >23.5%, 20% LEL, specific chemical hazard),
adequate protections shall be taken such as ventilation of the space.

Walkways are required where employees must cross over the trench. Walkways with guardrails must be
provided for crossing over trenches > 6” deep.

Employees must be protected from loose rock or soil through protections such as scaling or protective barricades.
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Permit Number

City of Newton Massachusetts Date Issued
TRENCH PERMIT
Pursuant to G.L. c. 82A §1 and 520 Expiration Date
CMR 7.00 et seq.(as amended) Fee:  $50 x _

Trenches Total

THIS PERMIT MUST BE FULLY COMPLETED
PRIOR TO CONSIDERATION

Name of Applicant Phone Cell

Street Address

City/Town MA | ZIP

Name of Excavator (if different from applicant) Phone Cell

Street Address

City/Town MA | ZIP

Name of Owner(s) of Property Phone Cell

Street Address

City/Town MA | ZIP

Other Contact | Permit Fee Received No ( ) Yes( )

Description, location and purpose of proposed trench:
Please describe the exact location of the proposed trench and its purpose (include a description of what is (or is intended) to
be laid in proposed trench (eg; pipes/cable lines etc..) Please use reverse side if additional space is needed.

Insurance Certificate #:

Name and Contact Information of Insurer:

Policy Expiration Date:

Dig Safe #:

Name of Competent Person (as defined by 520 CMR 7.02):

Massachusetts Hoisting License #

License Grade: Expiration Date:
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BY SIGNING THIS FORM, THE APPLICANT, OWNER, AND EXCAVATOR ALL ACKNOWLEDGE AND CERTIFY
THAT THEY ARE FAMILIAR WITH, OR, BEFORE COMMENCEMENT OF THE WORK, WILL BECOME
FAMILIAR WITH, ALL LAWS AND REGULATIONS APPLICABLE TO WORK PROPOSED, INCLUDING OSHA
REGULATIONS, G.L. c. 82A, 520 CMR 7.00 et seq., AND ANY APPLICABLE MUNICIPAL ORDINANCES, BY-LAWS
AND REGULATIONS AND THEY COVENANT AND AGREE THAT ALL WORK DONE UNDER THE PERMIT
ISSUED FOR SUCH WORK WILL COMPLY THEREWITH IN ALL RESPECTS AND WITH THE CONDITIONS SET
FORTH BELOW.

THE UNDERSIGNED OWNER AUTHORIZES THE APPLICANT TO APPLY FOR THE PERMIT AND THE
EXCAVATOR TO UNDERTAKE SUCH WORK ON THE PROPERTY OF THE OWNER, AND ALSO, FOR THE
DURATION OF CONSTRUCTION, AUTHORIZES PERSONS DULY APPOINTED BY THE MUNICIPALITY TO
ENTER UPON THE PROPERTY TO MONITOR AND INSPECT THE WORK FOR CONFORMITY WITH THE
CONDITIONS ATTACHED HERETO AND THE LAWS AND REGULATIONS GOVERING SUCH WORK.

THE UNDERSIGNED APPLICANT, OWNER AND EXCAVATOR AGREE JOINTLY AND SEVERALLY TO
REIMBURSE THE MUNICIPALITY FOR ANY AND ALL COSTS AND EXPENSES INCURRED BY THE
MUNICIPALITY IN CONNECTION WITH THIS PERMIT AND THE WORK CONDUCTED THEREUNDER,
INCLUDING BUT NOT LIMITED TO ENFORCING THE REQUIREMENTS OF STATE LAW AND CONDITIONS OF
THIS PERMIT, INSPECTIONS MADE TO ASSURE COMPLIANCE THEREWITH, AND MEASURES TAKEN BY
THE MUNICIPALITY TO PROTECT THE PUBLIC WHERE THE APPLICANT OWNER OR EXCAVATOR HAS
FAILED TO COMPLY THEREWITH INCLUDING POLICE DETAILS AND OTHER REMEDIAL MEASURES
DEEMED NECESSARY BY THE MUNICIPALITY.

THE UNDERSIGNED APPLICANT, OWNER AND EXCAVATOR AGREE JOINTLY AND SEVERALLY TO
DEFEND, INDEMNIFY, AND HOLD HARMLESS THE MUNICIPALITY AND ALL OF ITS AGENTS AND
EMPLOYEES FROM ANY AND ALL LIABILITY, CAUSES OR ACTION, COSTS, AND EXPENSES RESULTING
FROM OR ARISING OUT OF ANY INJURY, DEATH, LOSS, OR DAMAGE TO ANY PERSON OR PROPERTY
DURING THE WORK CONDUCTED UNDER THIS PERMIT.

APPLICANT SIGNATURE

DATE

EXCAVATOR SIGNATURE (IF DIFFERENT)

DATE

OWNER’S SIGNATURE (IF DIFFERENT)

DATE:

For City/Town use -- Do not write in this section

PERMIT APPROVED BY $ Application Fee
PERMITTING AUTHORITY Date
CONDITIONS OF APPROVAL

CONDITIONS AND REQUIREMENTS PURSUANT TO G.L.C.82A AND 520 CMR 7.00 et seq. (as amended)

END OF SECTION
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ITEM SHEET

PAGE 1

The Contractor shall insert prices for each item in ink, in both words and figures, and is to show a total bid price. In
the event a discrepancy between the written words and figures, the written words shall govern. In the event an error in
the bidders total bid price, the corrected total bid obtained by the summation of the products of the unit prices
multiplied by the respective quantities shall stand as the bidder’s total bid price.

The Contractor is required to review any related plans, conduct a full site review, and read all the provisions in the
document before inserting prices, and is further advised to make his own determination as to the accuracy of the

estimated quantities before inserting bid prices.

The estimated quantities shown here are based solely upon a reasonable assessment of the project parameters, thus the
Contractor is advised that the actual quantities may vary substantially as field conditions necessitate.

EST. TOTAL
ITEM DESCRIPTION & BID PRICE QTY UNIT COST

ITEM: 1 - MOBILIZATION
(LAYOUT SERVICES, VIDEO FILE, NOTIFICATIONS, MEETINGS, ETC.)
THE SUM OF:

DOLLARS
AND CENTS
$ ) PER LUMP SUM 1 LS.
ITEM: 2- MANUFACTURED SILT SACK FOR CATCHBASIN

(SEDIMENTATION CONTROL)

THE SUM OF:

DOLLARS
AND CENTS
$ ) PER EACH 6 EA.
ITEM: 3- TREE PROTECTION
THE SUM OF:

DOLLARS
AND CENTS
$ ) PER EACH 8 EA.
ITEM: 4-SAW-CUTTING OF PAVEMENT
THE SUM OF:

DOLLARS
AND CENTS
$ ) PER LINEAR FOOT 600 L.F.
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ITEM SHEET PAGE 2
EST. TOTAL
ITEM DESCRIPTION & BID PRICE QTY UNIT COST
ITEM: 5- GENERAL EXCAVATION & DISPOSAL OF MATERIAL(S)
THE CONTRACTOR IS TO FACTOR THE COST OF EXCAVATION &
DISPOSAL OF EXCESS SOIL AND/OR WASTE ITEMS INTO THE
INDIVIDUAL BID PRICES AS HE DEEMS APPROPRIATE. THERE
WILL BE NO SEPARATE PAYMENT FOR EXCAVATION OR
DISPOSAL COSTS (EXCLUSIVE OF THE WORK PERFORMED FOR
THE EXCAVATION AND DISPOSAL OF UNSUITABLE SOIL
MATERIAL AND/OR ROCK ) NA | NA NA
ITEM: 6—- EXPLORATORY EXCAVATION
THE SUM OF:
DOLLARS
AND CENTS
© ) PER CUBIC YARD 0 | cv.
ITEM: 7-EXCAVATION & DISPOSAL OF UNSUITABLE SOIL MATERIAL
(INCLUSIVE OF EXTRA-DEPTH WORK)
THE SUM OF:
DOLLARS
AND CENTS
s ) PER CUBIC YARD 10 |cv.
ITEM: 8- REMOVAL & DISPOSAL OF ROCK
THE SUM OF:
DOLLARS
AND CENTS
© ) PER CUBIC YARD 5 CY.
ITEM: 9—SHEATHING, SHORING AND/OR PLATING OF
TRENCHES & EXCAVATIONS
THE SUM OF:
DOLLARS
AND CENTS
6 ) PER LUMP SUM 1 L.S.
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ITEM SHEET PAGE 3
EST. TOTAL
ITEM DESCRIPTION & BID PRICE QTY UNIT COST
ITEM: 10- DEWATERING OPERATION
THE SUM OF:
DOLLARS
AND CENTS
$ ) PER DAY 3 DAY
ITEM: 11-FURNISH & INSTALL HAY BALES & PRE-FABRICATED
SILT FENCE
(FOR DEWATERING & STORAGE CONTAINMENT)
THE SUM OF:
DOLLARS
AND CENTS
$ ) PER LINEAR FOOT 75 L.F.
ITEM: 12 -5’ INSIDE DIAMETER PRE-CAST H20-RATED SEWER
MANHOLE FOR PUMP ASSEMBLY
(WITH FLEXIBLE BOOTYS)
(EXCLUSIVE OF FRAME & COVER)
THE SUM OF:
DOLLARS
AND CENTS
% ) PER VERTICAL FOOT 13 V.F.
ITEM: 13 -STANDARD 4’ INSIDE DIAMETER PRE-CAST
H20-RATED SEWER MANHOLE FOR HOUSE CONNECTION
(WITH FLEXIBLE BOOTYS)
(EXCLUSIVE OF FRAME & COVER)
THE SUM OF:
DOLLARS
AND CENTS
% ) PER VERTICAL FOOT 9 V.F.
ITEM: 14 - FURNISH & INSTALL A NON-STANDARD OVERSIZED
SPECIALTY SEWER MANHOLE FRAME & COVER
THE SUM OF:
DOLLARS
AND CENTS
$ ) PER SET 1 SET
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ITEM SHEET PAGE 4
EST. TOTAL
ITEM DESCRIPTION & BID PRICE QTY UNIT COST
ITEM: 15-F&I ASTANDARD SIZE SEWER MANHOLE
FRAME & COVER
THE SUM OF:
DOLLARS
AND CENTS
% ) PER SET 1 SET
ITEM: 16 - FIELD ASSEMBLED DUPLEX SEWER GRINDER/PUMP
SYSTEM (COMPLETE-IN-PLACE)
THE SUM OF:
DOLLARS
AND CENTS
% ) PER LUMP SUM 1 L.S.
ITEM: 16.1 - REPLACEMENT GRINDER/PUMP
(TO BE PLACED IN STORAGE)
THE SUM OF:
DOLLARS
AND CENTS
% ) PER EACH 2 EA.
ITEM: 17 - DUPLEX ‘4 FLOAT/4 POSITION’ CONTROL PANEL
(INCLUSIVE OF CONNECTION TO PUMP STATION SERVICE PANEL)
THE SUM OF:
DOLLARS
AND CENTS
$ ) PER LUMP SUM 1 L.S
ITEM: 18 -1%” SCHEDULE 80 P.V.C. CONDUIT (WITH TAPE)
FOR ELECTRICAL & COMMUNICATION END USE
THE SUM OF:
DOLLARS
AND CENTS
$ ) PER LINEAR FOOT 375 L.F.
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ITEM SHEET PAGE 5
EST. TOTAL
ITEM DESCRIPTION & BID PRICE QTY UNIT COST
ITEM: 19 -1 %” SCHEDULE 80 P.V.C. CONDUIT ’90° LONG SWEEP’
FOR ELECTRICAL & COMMUNICATION END USE
THE SUM OF:
DOLLARS
AND CENTS
4 ) PER EACH 8 | EA.
ITEM: 20—1%” SCHEDULE 80 P.V.C. CONDUIT (WITH TAPE)
FOR SEWER FORCE MAIN END USE
THE SUM OF:
DOLLARS
AND CENTS
s ) PER LINEAR FOOT | 575 | L.F.
ITEM: 21— PRE-CAST CONCRETE HANDHOLE /’PULL BOX’
WITH COVER
THE SUM OF:
DOLLARS
AND CENTS
s ) PER EACH 2 | EA
ITEM: 22—F-T-L. 6” SDR 35 P.V.C. SEWER PIPE
(FOR SEWER SERVICE/HOUSE CONNECTION)
THE SUM OF:
DOLLARS
AND CENTS
s ) PER LINEAR FOOT | 140 | L.F.
ITEM: 23— ‘STRONG-BACK’ FLEXIBLE COUPLING
@ 5” PIPE x 6” SDR35 P.V.C. PIPE
(FOR SEWER SERVICE/HOUSE CONNECTION TRANSITION)
THE SUM OF:
DOLLARS
AND CENTS
s ) PER EACH 2 | EA
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ITEM SHEET PAGE 6
EST. TOTAL
ITEM DESCRIPTION & BID PRICE QTY UNIT COST
ITEM: 24— SAND FOR THE BEDDING OF PIPES & CONDUITS
THE SUM OF:
DOLLARS
AND CENTS
(63 ) PER TON 185 | TON
ITEM: 25— %” FRACTURED CRUSHED STONE
THE SUM OF:
DOLLARS
AND CENTS
63 ) PER TON 5 | TON
ITEM: 26 - GRAVEL FURNISHED FROM OUTSIDE THE SITE
FOR GENERAL USE
THE SUM OF:
DOLLARS
AND CENTS
$ ) PER TON 20 | TON
ITEM: 27 - DENSE GRADED CRUSHED STONE
THE SUM OF:
DOLLARS
AND CENTS
63 ) PER TON 100 | TON
ITEM: 28-2" BITUMINOUS CONCRETE FOR TEMPORARY PATCH
THE SUM OF:
DOLLARS
AND CENTS
$ ) PER TON 25 TON
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ITEM SHEET PAGE 7
EST. TOTAL
ITEM DESCRIPTION & BID PRICE QTY UNIT COST
ITEM: 29-4"TYPE I-1 BITUMINOUS CONCRETE FOR
PERMANENT PATCH TRENCH RESURFACING
(PLACED IN TWO COURSES)
THE SUM OF:
DOLLARS
AND CENTS
$ ) PER TON 60 TON
ITEM: 30-ADJUST A PRE-EXISTING SERVICE OR UTILITY GATE BOX
THE SUM OF:
DOLLARS
AND CENTS
$ ) PER EACH 2 EA.
ITEM: 31— RESET CURB
THE SUM OF:
DOLLARS
AND CENTS
$ ) PER LINEAR FOOT 10 L.F.
ITEM: 32 - CEMENT CONCRETE WITH LAMPBLACK (@ 2 POUNDS/CY))
FOR PANEL REPAIR
THE SUM OF:
DOLLARS
AND CENTS
% ) PER CUBIC YARD 8 c.Y.
ITEM: 33— LOAM BORDER & LAWN RESTORATION
THE SUM OF:
DOLLARS
AND CENTS
(% ) PER SQUARE YARD 10 S.Y.
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ITEM SHEET PAGE 8

EST. TOTAL
ITEM DESCRIPTION & BID PRICE QTY UNIT COST

ITEM: 34 -DUST CONTROL (CHEMICAL TREATMENT)
THE SUM OF:

DOLLARS
AND CENTS
$ ) PER POUND 500 LB. $
ITEM: 35-MATERIALS TESTING ALLOWANCE
THE SUM OF:

FIVE HUNDRED DOLLARS
AND NO CENTS
$ 500.00 ) PER ALLOWANCE 1 ALL. $ 500
ITEM: 36 - MISCELLANEOUS WORK ALLOWANCE
(ENGINEERS DISCRETIONARY FUND)
THE SUM OF:
_ TWO THOUSAND DOLLARS
AND NO CENTS
$ 2,000.00 PER ALLOWANCE
( ) 1 ALL. $ 2.000
ITEM: 37 - ALLOWANCE FOR PAYMENT OF POLICE OFFICERS
(MONIES TO BE PAID DIRECTLY THRU AN INTER-DEPARTMENTAL
BILLING PROGRAM)
THE SUM OF:
TEN THOUSAND DOLLARS
AND NO CENTS
$ 10,000.00 ) PER ALLOWANCE ALL.
1 $10,000
ITEM: 38 - FURNISH & MOUNT SAFETY & SPECIALTY SIGNBOARDS
(INCLUDING THE POST SYSTEM)

THE SUM OF:

DOLLARS
AND CENTS
$ ) PER SQUARE FOOT 60 SF. | $

Project Manual No. 12-82 — Sewer House Connection Force Main Quinobequin Rd.
Page 111 of 170




ITEM SHEET PAGE 9

EST. TOTAL
ITEM DESCRIPTION & BID PRICE QTY UNIT COST
ITEM: 39 -WARNING AND/OR SAFETY DEVICES FOR THE CONTROL OF
CONSTRUCTION OPERATIONS
THE SUM OF:
DOLLARS
AND CENTS
$ ) PER LUMP SUM 1 LS. |$

The Total for all items on this page must be inserted in Paragraph “C” of the BID FORM.

END OF SECTION
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SPECIAL PROVISIONS PAGE 1

SECTION 1

Item 1 - MOBILIZATION
(LAYOUT SERVICES, VIDEO FILE, NOTIFICATIONS, MEETINGS, ETC.)

Description

(@) The Contractor shall examine the existing field conditions, most particularly the invert elevations of the targeted
manholes, and he shall subsequently extract, correlate, interpolate and thereafter post the design grades in the field as
the work commences to ensure a consistent gradient is achieved between manholes and/or connection points when
laying the proposed pipe. IMPORTANT: The Contractor is responsible for having the accuracy of the plan
information verified with regard to both the stationing and the grade assigned to the benchmark points by
performing a field check between successive points prior to locating and posting any design grades.

(b) The Contractor is to make a video tape and/or photographic record of all existing sideline conditions, prior to the
commencement of construction activities, and/or as may be required as the construction activities progress, for the
purpose of documenting all decrepit, and/or extraordinary points of concern. All video and picture making shall be
done on foot and shall not be ‘shot’ from a vehicle.

(c) The Contractor is to coordinate and make accommodations for all work performed on public and/or private
property in the execution of this contract, and is to further coordinate, arrange and/or make accommodations for the
performance of all second party utility work which may be required in order to complete the work required under this
contract.

(d) The Contractor is responsible for the scheduling and coordination of all Police services under this item, however
the actual cost of Police Services will be paid for under Item 37.

(dd) Under this item the Contractor shall report to City Hall, when summoned to do so, for the purpose of addressing
any issues arising from the execution of this contract.

() Under this item the Contractor will be required to attend informational meetings, typically one for the general
public when deemed necessary, and several with the City of Newton administration in order to discuss and
subsequently address any points of concern, including but not limited to; a Preconstruction Conference, Progress
Conference(s), and/or inspection walk-throughs.

(f) Under this item the Contractor is responsible for processing all the necessary paperwork in the execution of this
contract, as well as providing and distributing fliers and notifications to abutters and other concerned parties as the
project commences and as it progresses.

(9) Under this item the Contractor shall comply with all special procedural and/or other site specific directives
as stipulated on the plan(s) to ensure a structured and efficient execution of this contract. In addition, and from
time to time, the Contractor shall also be required to accommodate and comply with other special requests so
that the needs of the general public, abutters, and/or other City of Newton agencies are addressed swiftly and
appropriately.

(gg) Under this item the Contractor shall work closely and cooperatively with the Engineer to resolve all field and/or
administrative issues. This cooperative work shall consist of, but is not limited to, performing field investigations to
determine the best course of action(s) to address each particular issue at hand, which work may require survey and/or
preliminary layout efforts by the Contractor. In addition the Contractor shall assign field personnel for the purpose of
performing any investigative activities, or for the scheduling of the same, which work shall be done in a timely
manner at the request of the Engineer, and/or for contacting and coordinating with any interested party for the purpose
of expediting the project.
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Method of Compliance

(h) IMPORTANT: The Contractor is responsible for checking the accuracy of the plan information with
regard to both the stationing and the grade assigned to the benchmark points by performing a field check
between successive points prior to locating and posting any design grades. The grade points shall be posted all
along the roadway corridor on sturdy colorized four foot (4°) high iron pins and/or stakes such that the final pipe
gradient, once completed, fully complies with the design scheme and/or with any modification necessitated by field
changes ordered by the Engineer. However, the posting of grades shall not be limited to just the design grades but
shall also include the interpolation and posting of intermediate grades and/or the re-posting of certain grades, as may
be from time to time required by any interested party in order to successfully investigate and/or otherwise install, to
the satisfaction of the Engineer, any drainage, curbing, pavement and/or any other grade dependent project related
component or grade dependent issue.

(i) The Contractor shall coordinate the grading and layout activities with the Engineer to ensure that the design grades
are posted in an expeditious and acceptable manner. To that end the Contractor shall supply and install, at all critical
grade points identified on the plan (and/or profile), as many sturdy pins and/or stakes as he deems necessary, or as
otherwise may be required by the Engineer. The pins and/or stakes, once set, shall be clearly marked with paint and
flagging such that their physical location, as well as the posted grades, can be easily seen by the general public and by
the field personnel. Subsequently, once the pins and/or stakes have served their purpose, they shall be immediately
removed by the Contractor.

(1) The Contractor is to coordinate with the Engineer in making a video tape and/or photographic record of all existing
sideline conditions prior to the commencement of construction activities, or as otherwise may become necessary as the
construction activities commence, for the purpose of documenting all decrepit, and/or extraordinary points of concern
or interest. This video record shall be made by the Contractor and a copy, or a secondary video tape, shall be delivered
to the Engineer.

(K) As the project commences the Contractor may opt to make a photographic record in lieu of a videotape but only to
supplement the preconstruction sideline video survey, and only when a photographic record is deemed necessary and
sufficient by the Engineer and/or the Contractor.

(I) Videos and/or photographs are to be taken and delivered to the Engineer in such a manner that the subject matter
can be clearly seen, and in such a timely manner that the collected information is not lost. The video and/or
photographs are to be made on foot via a hand-carried camera. No digital pictures shall be allowed. Only
conventionally developed film is to be used.

(m) The Contractor is to give ample notice prior to performing certain extraordinary construction related activities on
private lands (i.e walls, steps, pipes, etc.), and/or is to discuss, and/or is to make safe and reasonable accommodation
of access, for all private property abutters affected by the scheduled construction activities at hand. In certain cases,
the Contractor will be further required to make special accommodations for the handicapped or for other
physically challenged or sensor impaired individuals who live in or about the construction area so that their
needs may be appropriately addressed. Notice of intent to construct or to disturb private property and/or access
routes shall be made at least twenty four (24) hours in advance of the scheduled activity and/or as directed by the
Engineer. This notification shall be made in writing on a format acceptable to the Engineer, with said notices being
posted at the subject address in a location nearest to the regular mail delivery location. The decision to post notices
will be at the discretion of the Engineer in the field.
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Method of Measurement

(n) Under this item the Engineer shall make percentage payments as he deems appropriate during the course of these
activities.

Basis of Payment

(o) Under Item 1 the Contractor will be paid the lump sum price for all administrative activities, labor and/or
materials required to complete these tasks throughout the entire term of the project.
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SECTION 2

Item 2 - MANUFACTURED SILT SACK FOR CATCHBASIN
(SEDIMENTATION CONTROL)

Description

() Under this item the Contractor shall install initially new silt sacks in all catchbasins in accordance with the
directives of this Section. The silt sacks shall be strategically installed along the roadway such that any soil
contaminated run-off, generated by the Contractor’s operations, is captured in the silt sack. To that end the silt sacks
shall be continuously moved forward of the work as the work progresses and shall not be removed from any
catchbasin until such time as all potential run-off for the immediate workzone is deemed to be reasonably free of silt
contamination by the Conservation Commission and/or the Engineer.

Material

(b) The silt sack shall be a factory manufactured unit that is specifically designed as a sedimentation containment
device and it shall be provided with integrally equipped fabric lugs through which shall pass #8 (eight) steel
reinforcing bar such that, upon the removal of the catchbasin grate, the silt sack shall neither fall into the catchbasin
structure nor shall it allow its contents to prematurely empty into the catchbasin unit.

(c) The steel rebars shall be cut and fitted to the silt sack in such a way that they pose no projection hazards. In
addition, the steel bars shall be blunted and reasonably free of any sharp edges.

(d) In the event the silt sack is installed where there is a curb opening (i.e. inlet opening) then the Contractor shall
also equip the silt sack unit with a foam filler to prevent any sedimentation from bypassing the silt sack.

Method of Construction

(e) The placement of silt sacks shall be at the discretion of the Engineer.

(f) The Contractor shall not commence with any trenching operations until such time as silt sacks have been installed
in every catchbasin lying downstream from his workzone and which has the potential of intercepting the run-off from
the workzone.

(9) Once the silt sacks have been fitted to the catchbasin the Contractor shall replace the catchbasin grate in such a
way that it lies flush with the top of the catchbasin frame. Whenever this cannot be achieved, or whenever a potential
tripping hazard exists, then the Contractor shall place a viable safety device at that location.

(h) The Contractor shall be diligent in keeping the silt sack clean and he shall remove all excessive silt either by his
own volition or as he is otherwise directed to do so by the Engineer.

(i) The Contractor shall continue to move the silt sacks forward of the work as the Engineer either directs and/or
allows or the Contractor shall otherwise install supplemental silt sacks as the case(s) may necessitate.

(1) When the silt sacks are emptied it shall be done in a responsible fashion so that the captured silt is
immediately discarded from off of the site.

(k) Double catchbasins shall be provided with two silt sacks
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Method of Measurement

(I) Measurements taken for payment of shall be for each new silt sack that is initially provided by the Contractor. To
that end the Contractor will be required to subsequently remove, empty and move the silt sack to a new
location without further compensation.

Basis of Payment

(m) Under Item 2 the Contractor will be paid the contract unit price for each new factory manufactured silt sack
that is initially provided by the Contractor under the direction of the Engineer. To that end, the Contractor will be
required to subsequently remove, empty and then move the used silt sack to a new location without further
compensation, which unit price shall include full compensation for all labor, materials, tools, equipment and all
incidental work necessary to complete the work under this item, as shown on the plans, as directed by the Engineer
and as specified herein.
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SECTION 3

Item 3—- TREE PROTECTION

Description

(@) Under this item the Contractor is to coordinate the installation of the tree protection measures with the City of
Newton Director of Urban Forestry who shall make the final designation(s) as to what trees are to be ultimately
protected. The Contractor shall subsequently furnish and install the appropriate tree protection measures as shown on

the plans and as specified herein, and/or as directed by the Engineer..

(b) Once installed, the Contractor shall be responsible for the maintenance and/or immediate repair of all tree
protection components.

Materials & Method of Construction

(c) Tree protection shall be manufactured from an approved recycled material, the resulting composite being splinter-
free units of a minimum 2”x 4”x 8’ dimension and dressed on all four sides with each piece being independently
placed to provide no more than four to six inches (4”- 6”) of space between each piece.

(d) The split-pipe type of tree protection shall be of such a size that the entire circumference of the tree trunk is
shielded from damage. These sections of SDR 35 grade pipe shall be carefully fitted in the field, overlapped if
required, and each section is to carefully burnish to render it free of sharp edges.

(e) The dimensional units shall be secured with four foot (4”) wide manufactured PVC safety fence and heavy-duty
nylon cinch ‘cable’ ties, or '4” wide rust-proof steel metal bands with matching cinch clips closed with a crimping
tool, or 34" heavy-duty nylon cinch ‘cable’ ties. Such securing means shall be wrapped fully around the dimensional
units and subsequently tightened in such a manner as to render the protective units both immovable and impact
resistant once they are set. No wire, nails, or screws, of any type, are to be used in any tree protection system.

(f) Upon the completion of the project, and/or upon orders to do so, the Contractor is to remove and immediately
dispose of the temporary tree protection and shall subsequently restore the area around and about the tree to its
original condition, inclusive of trimming any grass, and such work shall be done to the satisfaction of the Engineer.

Method of Measurement

(9) Under Item 3 the Contractor will be paid the contract unit price per protected tree.

Basis of Payment

(h) Under Item 3 the Contractor will be paid the contract unit price per protected tree, which unit price shall include
full compensation for all labor, materials, tools and equipment and all incidentals necessary to complete the work
under this item in accordance with the plans, as directed by the Engineer and as specified herein, inclusive of the
removal and disposal costs subsequent to the completion of the sitework.
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SECTION 4

Item 4 - SAWCUTTING OF PAVEMENT

Description

(@) Under Item 4 the Contractor shall work closely with the Engineer to mark out the perimeter limits of the
proposed work along which the roadway and/or walkway and/or driveway pavements shall be cut, and such lines
shall not be cut until they have been reviewed by the Engineer.

(b) Under Item 4 only water cooled self-propelled self-contained power driven saws shall be used to cut the
pavement structure(s). No (downward pressure-type) wheel cutters, other similar devices and/or ‘cutting by-
scoring’ are to be used in this operation. Water shall be provided by the Contractor who shall coordinate such
activities and metering with the City of Newton Utilities Division.

(c) All excess material generated by the sawcutting operation shall be continuously removed from the outlying
surfaces of the undisturbed pavement structures.

Method of Construction

(d) The sawcutting shall be done on a work-zone by work-zone basis. No milling of the next consecutive
work-zone shall be undertaken until such work has been authorized by the Engineer.

(e) The Contractor shall make an investigation of the site and shall layout a series of lines which will best preserve the
structural integrity of the existing roadway and/or will best preserves the aesthetic appearance of the pavement
structure once it is patched. The lines shall be initially made in keel or chalk and shall not be painted until such time
as the Engineer has had time to review the width of the proposed trench as well as the overall cutting pattern. Upon
authorization of the Engineer the Contractor shall place string lines upon the roadway surface and shall overspray the
stringlines with a latex based paint to create an accurate series of lines along which the saw shall be ultimately placed.
The overspraying of the stringline shall be done in a neat and reserved fashion so as not to obliterate the ‘shadow’ of
the stringline and/or to be otherwise cause an unsightly blemish on the overall roadway system.

(f) Any additional research, preparation, and/or subsequent adjustments to the guidelines, as well as any additional
supplemental sawcutting, which must necessarily take place after the construction work has actually begun, shall be
borne by the Contractor at his own expense.

(b) The self-propelled water cooled saw shall not make and/or produce excessive noise, dust or sludge in
this operation. The Engineers decision in these matters shall be final. Silt sacks shall be deployed at the downstream
catchbasin for the purpose of capturing any sludge material generated by this operation.

(h) The kerf of the saw blade shall extend completely through the entire pavement so that when

the pavement material is removed there is no tearing of that portion of the adjacent pavement which is to remain.
However, in the case of cement concrete roadways, the Contractor is to saw cut only to the top of the existing
reinforcing bars so that ample steel is preserved to which the new steel reinforcement can be subsequently tied.

(i) In those cases where obstructions disallow the saw to cut or the milling process to penetrate completely through to
the end of the run then the Contractor shall use pneumatic hammers to complete the cut.
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Method of Construction (Continued)

(k) Water shall be provided to the Contractor for these operations but no water required’ sawcutting shall take
place when the prevailing air temperature is forty (40) degrees and falling, however any icing conditions caused
by these operations shall be the responsibility of the Contractor to rectify expeditiously until such icing conditions are
completely eradicated.

(I) The Contractor is to make all arrangements with the City of Newton Water Division for the installation

of a temporary and/or portable water meter system. The City of Newton will absorb the cost of the City supplied
water, however the Contractor shall draw water only from those hydrants which have been pre-approved by
the Superintendent of Water, and no water is to be drawn from any City hydrant until such time as the
Contractor has posted a one-thousand ($1000) dollar deposit with the Water Superintendent, and has obtained, in
return, a water meter assembly equipped with a backflow preventer. Any water drawn for any operation under this
contract is to be metered through this unit. At the end of the trench preparation operations, and providing that the
water meter/backflow preventer unit has been returned to the Water Superintendent, complete and in good
working order, then the deposit shall be refunded to the Contractor by the Superintendent.

(m) In all cases the Contractor shall install a gate valve at the source point of the flexible hose connection which can
be easily closed should the flexible hose fail. Only heavy-duty water conduits shall be supplied by the Contractor and
they shall be of such a quality and grade and/or otherwise protected such that they are fully resistant to rupturing
and/or coupling separation when impacted by wheeled construction vehicles. The flexible water line feeding the saw
or milling unit shall be manufactured from heavy duty materials to resist failure from traffic abrasion. Further, any
flexible line shall be leak free and shall be well marked so as not to impede vehicular and/or pedestrian safety.

(n) Water supply hoses shall be draped in the most responsible manner, and clearly marked with MUTCD classified
warning devices, to prevent and/or minimize any impact to pedestrian and/or vehicular traffic.

(o) The Contractor shall be diligent in conserving water. To that end only enough water shall be used to
service the needs of the operation and at no time shall water be allowed to leak from the conduits and/or be allowed to
run without benefit to the sawcutting and/or dust control measures.

Method of Measurement

(p) Under Item 4 the Contractor will be paid the contract price for each linear foot of water-cooled sawcutting that
has been pre-approved by the Engineer.

Basis of Payment

(g) Under Item 4 the Contractor will be paid the contract price for each linear foot of water-cooled sawcut that has
been pre-approved by the Engineer, which unit price shall include the price for all labor, equipment and materials
required to complete these tasks throughout the entire term of the project, inclusive of the supplying of water, and all
incidentals necessary to complete the work under this item, as shown on the plans, as directed by the Engineer and as
specified herein.
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SECTIONS
Item 5 - GENERAL EXCAVATION & DISPOSAL OF MATERIAL(S)

IMPORTANT INFORMATIONAL NOTE:

THIS IS A NON-PAY ITEM

The contractor is to factor the cost of excavation and the associated disposal costs, with regard to excess soil
and/or waste items, into the individual bid prices of this contract as he deems appropriate. There will be no
separate payment made for any general excavation and disposal costs under this contract (exclusive the
excavation and disposal costs of either unsuitable soil material and/or rock).

General excavation shall consist of the work required for the excavation and disposal thereof for all operations
over the entire limits of the project areas including, but not limited to, pipes, sidewalks, slopes, trenches (excluding
rock/ledge removal or the removal and disposal of unsuitable material as approved by the Engineer), apertures, etc.,
the removal and disposal of brush, trees under six (6) inches in diameter, boulders less than one-half (1/2) cubic yard
in volume, existing pavements (whatever their nature may be), peat, mud and anything else that must be removed and
disposed of in order to complete the work under this contract.
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SECTIONS
Item 6 - EXPLORATORY EXCAVATION

Item 7 — EXCAVATION & DISPOSAL OF UNSUTABLE SOIL MATERIAL(S)
(INCLUSIVE OF EXTRA-DEPTH WORK)

Description

(&) When in the opinion of the Engineer, or as shown on the plans, it is deemed necessary to excavate a portion of
the work to create test pits or to make investigative access holes, the Contractor shall be paid under Item 6.

(b) In the event unsuitable soil material is encountered, and is verified by the Engineer to be unfit for use either as a
foundation soil and/or for use as a suitable backfill material, then the Contractor shall excavate and dispose of the
unsuitable material under Item 7. This work shall include extra depth excavation. Further, the work to be
performed under Item 7 is not to be confused with General Excavation Materials which are classified as either
‘excess material(s) (i.e soils displaced by new installations) and/or waste material(s)’.

(c) If in the opinion of the Engineer the existing soil material is deemed unsuitable for re-use, and the refilling of
the void caused by the displaced/undesirable material is required, then the designated material(s) shall be excavated
and disposed of by the Contractor under this item and subsequently replaced with material under Item 24, 25, 26 or
27, whichever is applicable, in accordance with the directives of the Engineer.

Method of Construction

(d)All applicable portions of Section 16 pertaining to excavation, backfilling and/or compaction requirements, shall
apply.

(e)No backfill is to contain any type of pavement material.

(F) All undesirable soil material(s) shall be disposed of by the Contractor at his own expense, however the balance of
the material needed to refill the trench/excavated area shall be paid under Item 24, 25, 26 or Item 27, whichever is
applicable.

Method of Measurement

(g) Measurements taken for payment of exploratory excavation and/or for the excavation and disposal of unsuitable
soil material(s) shall be by the cubic yard, and shall be to such depths, and to such widths as approved by the
Engineer or are otherwise defined by the payment lines as shown on the plans or construction details. No payment
for extra excavation beyond these limits shall be made.

Basis of Payment

(h) Under Item 6 the Contractor will be paid the contract unit price per cubic yard for exploratory excavation and all
incidental work necessary to remove, and subsequently backfill, the trench opening with the original trench material
(except that no pavement material shall be used), which unit price shall include full compensation for all labor,
materials, tools, equipment, as complete the work under this item as shown on the plans or construction details, as
directed by the Engineer, and as specified herein.

(i) Under Item 7 the Contractor will be paid the contract unit price per cubic yard for excavating and disposing of all
undesirable soil material(s) as approved by the Engineer, which unit price shall include full compensation for all
labor, materials, tools, equipment, as complete the work under this item as shown on the plans or construction details,
as directed by the Engineer, and as specified herein.

(1) Material needed to refill displaced material shall be paid under Item 24, 25, 26 or 27, whichever is applicable.
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SECTIONS

Item 8 — REMOVAL & DISPOSAL OF ROCK

Description

(@) Under Item 8 the Contractor shall do all the rock excavation necessary to complete all work called for in this
contract as shown on the plans, as directed by the Engineer, and as specified herein.

(b) No soft, loose or broken rock, impacted boulders, or hard pan, but only such solid rock as may be approved by
the Engineer in advance as requiring blasting for its removal, or if blasting is not acceptable then by power tools
and/or by ram-hoe methods shall also be considered as rock excavation. In addition to ledge removal boulders one-half
(2/2) cubic yard or more in volume shall be included in this item.

Method of Construction

(c) Inall rock excavation it is especially provided that the blasting be done with all possible care so as to avoid injury
to persons and property; that the rock shall be well covered, and sufficient warning shall be given to all persons in the
vicinity of the work before blasting; that great care shall be taken to avoid injury to gas and water pipes, sewers,
drains or other structures; that caps or other detonators shall not be kept in the same place in which dynamite or other
explosives are kept; and not more than one hundred (100) pounds of explosives shall be stored in the vicinity of the
work at any time, except by special permission of the Engineer; and that no blasting shall be done on Sunday; and
on weekdays blasting shall not be done between the hours of 3:00 P.M. and 8:00 A.M., except by special permission
of the Engineer. The Contractor shall observe all the regulations of the Department of Public Safety of the
Commonwealth of Massachusetts, and all City ordinances relating to the storage and handling of explosives, as
required by Article 18. The Contractor shall also conform to all applicable regulations as administered by the
City of Newton Fire Dept. (Headquarters), and no blasting and/or storage of blasting materials shall commence
until such time as the Contractor has apprised the Fire Dept. of his intentions in this respect.

(d) Blasts are to be covered with suitable mats or with heavy timbers chained together, if required, or both.

Method of Measurement

(e) Measurements taken for payment shall be taken by the cubic yard.

Note: Trench rock excavation shall be based upon very specific depth and sidewall limits conforming to the
payment lines shown in the City of Newton General Construction Details.

Basis of Payment

(f) Under Item 8 the Contractor will be paid the contract unit price per cubic yard for rock excavation in drain,
water, and/or sewer trenches and/or for rock excavation in roadway and parking areas, which unit prices shall be full
compensation for all labor, tools, equipment and all incidental work necessary to complete the work under these items
as shown on the plans, as directed by the Engineer and as specified herein and in accordance with the payment lines as
shown in the City of Newton General Construction Details.
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SECTION 6

Item 9 — SHEATHING, SHORING AND/OR PLATING OF TRENCHES & EXCAVATIONS

Description

(a) Under Item 9 the Contractor shall furnish, install and ultimately disassemble and remove all sheathing,

bracing, shoring and/or steel plates whose end use shall be to provide a protective means for the site personnel and the
general public, as well as for preserving the structural integrity of adjacent utilities and structures throughout the
entire term of the project.

(b) The location(s), as well as the means, methods and materials employed to achieve the above-noted goals, and the
compliance with OSHA regulations, shall lie with, and be the primary responsibility of the Contractor. However, the
City Engineer reserves the right to review the site at anytime to assess the vulnerability of the outlying areas, and may
subsequently call for further action(s), and/or consultations, should it be deemed in the best interests of the City to
order further protective actions.

(c) The use of OSHA compliant trench box systems to brace and/or shore the trenches, on a temporary and/or mobile
basis, shall be paid for under this item.

Method of Construction

(d) The Contractor shall make application, obtain and comply with City of Newton Trench Permit
requirements prior to commencing with any excavation process.

(e) All sheathing, bracing, shoring and/or steel plates shall comply with the latest OSHA requirements. Steel plates
shall be H20-Load rated respective to the span being bridged. Selection of the appropriate materials throughout the
course of these installations shall be based upon the latest published industry standards and guidelines.

(f) During the course of the project the Contractor shall be responsible for continuously maintaining and/or
for immediately repairing all defective and/or damaged elements associated either with the sheathing, bracing, shoring
and/or steel plate installations.

(9) Upon the completion of the project, and/or upon orders to do so, the Contractor is to disassemble and immediately
remove, from the site, all temporary protective structures.

(h) When approved by the Engineer, any wood sheathing left-in-place shall be cut off two (2) feet below the proposed
finish grade.

Method of Measurement

(i) Wood sheathing left-in-place shall become the property of the City of Newton at no additional cost..

(j) Under this item the Engineer shall make percentage payments as he deems appropriate during the course of these
activities.

Basis of Payment

(k) Under Item 9 the Contractor will be paid the lump sum price for all administrative activities, labor and/or
materials required to complete these tasks throughout the entire term of the project. The unit price shall be full
compensation for all labor, tools, equipment and all incidental work necessary to complete the work under these items
as shown on the plans, as directed by the Engineer and as specified herein.
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SECTION 7

Item 10 - DEWATERING OPERATION

Description

(@) Under Item 10 the Contractor shall furnish, install and ultimately disassemble and remove all pumps and
discharge hoses whose end use shall be to provide a means for the dewatering of excavations whenever excessive
groundwater is encountered which prevents either the safe occupation of the excavation and/or may prevent the
bottom of the excavation from being properly prepared for the installation of foundation material(s) and/or strucures.

(b) The location(s), as well as the means, methods and materials employed to achieve the above-noted goals, and the
compliance with any Conservation Commission and/or any jurisdictional agency regulations, shall lie with, and shall
be the primary responsibility of the Contractor to obtain all permits and to comply with all directives.

(c) The Contractor shall only perform dewatering operations during regular hours of the workday and shall not run the
pump(s) at night.

Method of Construction

(d) The Contractor shall not discharge groundwater into a sewer, nor shall the Contractor discharge any water
overland without first consulting with the Conservation Commission who shall review and may issue, at the
Contractor’s request, an order of conditions which they Contractor shall ultimately meet. However in any case
involving the overland distribution of water generated by these operations the Contractor shall always be responsible
for providing a containment corral for the purpose of capturing any sedimentation and to further prevent any erosion
of the adjacent area(s). This containment system shall be built under Item 11 and Item 25.

(e) The pump and sump hole(s) shall be strategically located so as not to interfere with the foundation installation, and
the holes shall be created in such a manner, and to such a depth, to completely rid the targeted area of water.

(f) During the course of the project the Contractor shall be responsible for continuously maintaining and/or
for immediately repairing all elements associated with the dewatering operation.

(9) Upon the completion of the project, and/or upon orders to do so, the Contractor is to disassemble and immediately
remove, from the site, all pumps, hoses and/or temporary containment structures, and residual sediments..

Method of Measurement

(h) Under Item 10 the Contractor shall be paid for each eight (8) hour workday or, in the event the dewatering
operation is used for only a portion of any given workday, then a percentage payment, based on an eight (8) hour
workday, shall be factored accordingly (i.e. (No. hrs operation time) x (per day unit price/8hrs). = payment).

(i) Hay bales and fractured stone used to build a containment system shall be paid for under Item 11 and Item 25
respectively.

Basis of Payment

(1) Under Item 10 the Contractor will be paid the contract per day unit price for the dewatering of trenches and
excavations, which unit price shall include full compensation for all labor, materials, tools, equipment and all
incidental work necessary to complete the work under this item, as shown on the plans, as directed by the Engineer
and as specified herein.

(k) Hay bales and fractured stone used to build a containment system shall be paid for under Item 11 and Item 25
respectively.
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SECTION 7

Item 11 — FURNISH & INSTALL HAY BALES & PRE-FRABRICATED SILT FENCE
(FOR DEWATERING & STORAGE CONTAINMENT)

Description

() Under this item the Contractor is to coordinate the installation of the conservation control measures with the City
of Newton Conservation Agent and/or the Engineer, who shall mark out the limits of the hay bales/silt fence in the
field. The Contractor shall subsequently furnish and install hay bales and prefabricated commercial grade silt fence
and anchorage and/or sedimentation barriers as shown on the plans or as directed, and as otherwise specified herein.

(b) The Contractor shall be responsible for the maintenance of all sedimentation and control devices necessary to
prevent the movement of sediment from the project site and into the wetlands, the river, into any other adjoining
area(s) and/or drainage system(s).

(c) Upon the completion of the project, and/or upon orders to do so, the Contractor is to remove the temporary hay
bales and silt fences, any accumulations of sediment or other unsuitable material(s), and shall restore the area to its
original condition to the satisfaction of the Engineer.

Materials

(d) Silt fencing shall be prefabricated with wooden stakes pre-attached and shall be ‘ENVIROFENCE’ as
manufactured by Celanese Corporation, Charlotte, North Carolina, or an approved equal.

(e) Hay bales are to be of standard commercial size, new and unused, and shall be wrapped with two (2) wrapping
wires. Each hay bale is to be staked with two (2) wooden two (2) inch by two (2) inch by thirty-two (32) inch long
hardwood stakes. Log Wattles may be used for the dewatering operation upon approval by the Engineer.

(f) Silt containment ‘log/wattles’ shall be a machine-produced straw-filled tube of flexible biodegradable
netting filled with compacted weed-free straw. The netting shall consist of seamless, high-density
polyethylene and ethyl vinyl acetate and contain ultra-violet inhibitors.

Method of Construction

(g) Silt fences and/or hay bales are to be positioned, located, and installed in the general areas as shown on the plan,
however before such fences are erected the Contractor shall verify the positioning of these units by making
arrangements with the City of Newton Conservation Agent and/or the Engineer who shall further clarify the position
of the devices in the field.

(h) Where hay bales are used, they are to be butted firmly together so that no gaps exist between them, and where
staking of the hay bales is not possible, each bale is to be tied one to the other with nylon grade cord, as approved by
the Engineer, so as to prevent separation and/or movement of the hay bales.

(i) The Contractor will make visual inspections of all sedimentation and erosion control devices promptly after every
rainstorm, and otherwise on every workday to ensure that accumulated sediment is promptly removed and that the
structural integrity of the entire system(s) has not been compromised. In the event repairs to the system(s) are
required, either by the Engineers directive or otherwise, the Contractor is to immediately make the required repairs to
the satisfaction of the Engineer. Rips in the silt fence are to be repaired by overlapping the patch piece by at least two
feet in either direction of the tear. Hay bales are to be replaced with fresh bales in the event they are disturbed, broken
apart, saturated, created .
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Method of Construction (Continued)

(1) The Contractor is to remove all accumulated sediment when directed by the Engineer to do so. In no case shall the
sediment reach a point half way up the side of the hay bales.

(k) In the event the silt fence system(s) are left in place during the winter season, the Contractor is required to
maintain them in the manner previously described.

(1) Sediment, silt, and waste materials are to be disposed of in a proper manner, and no silt fence system(s), or any
associated component, is to be removed without the Engineers authorization to do so.

Method of Measurement

(m) Under this item the Contractor will be paid the contract per linear foot price for the hay bales & silt fence in
combination as shown on the plans, as directed and/or as specified herein.

Basis of Payment

(n) Under Item 11 the Contractor will be paid the contract price per linear foot of hay bales in combination with the
pre-fabricated silt fence, or per linear foot of approved log wattle, which unit price shall include full compensation
for all labor, materials, tools and equipment and all incidentals necessary to complete the work under this item in
accordance with the plans, as directed by the Engineer and as specified herein, inclusive of all disposal costs.
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SECTION 8

Item 12 - 5° INSIDE DIAMETER PRE-CAST H20-RATED SEWER MANHOLE FOR GRINDER/PUMP
ASSEMBLY (WITH FLEXIBLE BOOTYS)
(EXCLUDING FRAME & COVER)

Item 13 - STANDARD 4’ INSIDE DIAMETER PRE-CAST H20-RATED SEWER MANHOLE FOR
HOUSE CONNECTION (WITH FLEXIBLE BOOTYS)
(EXCLUDING FRAME & COVER)

Description

(a) Manholes and special manholes shall be built where shown on the plans, as directed by the Engineer and as
specified herein.

(b) Standard cement concrete manholes shall be built where the depth from the surface of the ground to the proposed
invert is ten (10) feet or less. Special manholes shall be built where the depth from the surface of the ground to the
proposed invert is (10) feet or more.

(c) Manholes shall be built of precast cement concrete.
Material

(d) Manholes shall comply with the details shown on the plans, or as otherwise shown in the City of Newton General
Construction Details.

(c) Omitted

(FHThe barrels and cones of the manholes must be of the precast Class A cement concrete type and are to be provided
with extended reinforced base and inverts and water tables shall be of brick masonry.

(9)All precast cement concrete barrel and cone sections shall be Class A cement concrete and shall conform to the
following criteria:

Concrete strength f°c 4,000 PSI @ 28 days. Density 150 PCF.

Cement shall be Portland Type | or 1l per ASTM c150-81.

Admixtures, air & plasticizers per ASTM C150-81

Reinforcing shall be per ASTM A615 for wire fabric.

Design loading per AASHTO HS20-44, ACI 318-83; ASTM C478-82, C890-82, C913-71.

Construction joints are to be sealed with compressible butyl asphalt gasket material to render fully watertight
connections.

The weight of the structure shall be approximately 875 pounds per vertical foot.

Bases of the manholes shall be of the extended type having a non-settling flanged foot.

(91) Steps shall be co-polymer Polypropylene Plastic with a core of %2 Grade 60 steel reinforcement.
(92)All pipe access apertures shall be provided with a flexible connector which shall be integrally cast into the

structure, and which shall be provided with a stainless steel clamp in order to render an airtight and watertight
connection.
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Materials (Continued)

(h) Mortar used in the construction of the invert/table shall consist of cement and sand mixed in the proportion, by
volume, of one (1) part cement and two (2) parts sand. Sand shall be clean, sharp, and shall have a gradation common
to type known as "Brick Sand". Lime shall not be used.

(i) All brick used in the construction of manholes, or in the construction of the invert, or under the frame and cover,
or in the repair and/or restoration of existing sewer manholes, shall be the best quality clay sewer brick, of the class
known as "Hard Sewer Brick", burned hard entirely through; shall be straight-edged, of compact texture, and regular
and uniform in size and shape. Bricks shall be free from stones and pebbles, and free from cracks, checks or fractures
extending into the body of the brick in such a manner as to effect their serviceability or strength. Bricks shall have a
compressive strength of not less than four thousand (4000) pounds per square inch when tested (on edge) in
accordance with the A.S.T.M. Specifications, Serial Designation: C32-24. They may be rejected if they absorb water
to the extent of more than twelve (12) per cent of their dry weight after being dried and then immersed in water, in
accordance with A.S.T.M. Specifications, Serial Designation: C32-24. Bricks shall be not less than two and one-
quarter (2 1/4) by three and three quarters (3 3/4) by eight (8) inches nor more than two and one-half (2 1/2) by four
(4) by eight and one-half (8 1/2) inches in size and shall be of rectangular cross-section. They shall have a smooth
plane surface on two ends and at least one edge. When struck together, or when struck with a trowel, they shall give a
clear ringing sound. Bricks may be rejected upon visual inspection by the Engineer if, in his opinion, they do not
comply with these specifications as to size, shape and freedom from visible defects.

(j) Cement shall be air entrained and shall conform to the requirements of A.S.S.H.T.O. Designation M134-48, Type
IAto lIA.

(k) Sand shall be composed of clean, hard, durable and impermeable particles resistant to wear and frost and free from
injurious amounts of organic matter, loam, clay, salts, mica and weak grains.

(I) Coarse aggregate may be either gravel stone or crushed stone.

(m) Water shall be clean, clear and free from deleterious amounts of oil, acid, alkali, salts and organic matter.

(n) Class A concrete shall contain a minimum of five hundred sixty (565) pounds of cement per cubic yard of
concrete and shall have a minimum compressive strength of two thousand four hundred (2400) pounds at seven (7)
days and four thousand (4000) pounds at twenty-eight (28) days.

(o) Omitted

(p) Manholes shall be built to the dimensions, details and other specifications shown on the construction details.

(p) Section 201.62 of the Commonwealth of Massachusetts Standard Specifications for Highways and Bridges
dated 1988, shall apply.

Method of Construction

(r)Manholes shall be built in the locations, to the dimensions, details and specifications shown on the plans or the
construction details, and/or as directed by the Engineer.
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Method of Measurement

(s) Measurements taken for payment shall be taken by the vertical foot as measured from the finished invert of the
manhole to a point one (1) foot below the grade of the finished rim of the manhole.

Basis of Payment

(t) Under Item 12 the Contractor will be paid the contract unit price per vertical foot of a five (5) foot inside
diameter sewer manhole, complete-in-place (excluding the cost of a new frame and cover), which unit prices shall
include full compensation for all excavation, the disposal of all excess, waste, and/or undesirable material, and for all
labor, materials, tools, equipment and all incidentals necessary to complete the work under these items as shown on
the plans, as directed by the Engineer and as specified herein.

(u) Under Item 13 the Contractor will be paid the contract unit price per vertical foot of a four (4) foot inside
diameter sewer manhole, complete-in-place (excluding the cost of a new frame and cover), which unit prices shall
include full compensation for all excavation, the disposal of all excess, waste, and/or undesirable material, and for all
labor, materials, tools, equipment and all incidentals necessary to complete the work under these items as shown on
the plans, as directed by the Engineer and as specified herein.

(v) Frame and cover sets shall be paid for under Item 14 or Item 15, whichever is applicable

(w) Dewatering operations shall be paid for under Item 10.
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SECTION9

Item 14 - FURNISH & INSTALL A NON-STANDARD OVERSIZED SPECIALTY SEWER MANHOLE
FRAME & COVER

Item 15 - FURNISH & INSTALL A STANDARD SIZE SEWER MANHOLE FRAME & COVER

Description

(@) Under Item 14 and Item 15 the Contractor shall furnish and set covers and frames for manholes as directed by the
Engineer, as shown on the plan and as specified herein.

(b) Existing grates and frames and/or existing covers and frames which meet City of Newton standards are to be reset,
and no new sets are to be installed until all such existing site materials have been exhausted. Under this item any
surplus sets, or component thereof, shall at the direction of the Engineer, be otherwise cleaned, off-loaded, and
stockpiled at a City of Newton location.

Materials

(c) Specialty/oversize manhole frames and covers shall comply with the dimensions and directives as shown
on the plan. Standard sewer manhole frames and covers shall comply with the dimensions and directives as shown in
the City of Newton General Construction Details.

(d) Covers and frames and shall be castings of first quality gray iron having an ultimate tensile strength of

not less than twenty thousand (20,000) pounds per square inch, to which may be added steel to the amount of twenty
(20) per cent and shall be castings of such character and weight as to make sound, strong, tough, durable castings of
even grain, free from cracks, scales, lumps, blisters, air or sand holes, or other flaws or defects such as welding,
burning in, plugging or excessive shrinkage. All manhole covers and frames shall be machined to insure a good fit
and to prevent rocking. Specimen bars shall be furnished for testing purposes if required. The design and con-
struction of all street manhole covers and frames shall be such as to safely insure their ability to support the road
traffic, the minimum load being considered as one rear wheel of a 20-ton truck or steam roller transmitting a dead load
of seven (7) tons, plus thirty (30) per cent for impact, uniformly distributed on any cover or grating. All covers shall
be solid covers of flat design, each provided with four (4) one-half (1/2) inch holes for ventilation, with the
appropriate word "DRAIN" or “SEWER” OR “WATER” or “SHC PUMP” cast in the cover.

(e) Standard size covers shall have a diameter of twenty-four and three-eighths (24 3/8) inches and frames shall weigh
not less than a total of four hundred and eighty (480) pounds.

() Frames shall be brought to proper grade with a minimum of two courses of hard red brick. Both brick and casting
shall be set in full mortar beds true to the lines and grades as directed.

(9) Brick under the frame and cover, or in the repair and/or restoration of existing manholes, shall be the best quality
clay sewer brick, of the class known as "Hard Sewer Brick", burned hard entirely through; shall be straight-edged, of
compact texture, and regular and uniform in size and shape. Bricks shall be free from stones and pebbles, and free
from cracks, checks or fractures extending into the body of the brick in such a manner as to effect their serviceability
or strength. Bricks shall have a compressive strength of not less than four thousand (4000) pounds per square inch
when tested (on edge) in accordance with the A.S.T.M. Specifications, Serial Designation: C32-24. They may be
rejected if they absorb water to the extent of more than twelve (12) per cent of their dry weight after being dried and
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Materials (Continued)

then immersed in water, in accordance with A.S.T.M. Specifications, Serial Designation: C32-24. Bricks shall be not
less than two and one-quarter (2 1/4) by three and three quarters (3 3/4) by eight (8) inches nor more than two and
one-half (2 1/2) by four (4) by eight and one-half (8 1/2) inches in size and shall be of rectangular cross-section. They
shall have a smooth plane surface on two ends and at least one edge. When struck together, or when struck with a
trowel, they shall give a clear ringing sound. Bricks may be rejected upon visual inspection by the Engineer if, in his
opinion, they do not comply with these specifications as to size, shape and freedom from visible defects.

(h) Mortar shall consist of cement and sand mixed in the proportion, by volume, of one (1) part cement and two (2)
parts sand. Sand shall be clean, sharp, and shall have a gradation common to type known as "Brick Sand". Lime shall
not be used.

Basis of Payment

(i) Under Item 14 the Contractor will be paid the contract unit price for each new specialty manhole cover & frame
set, complete-in-place, which unit prices shall include full compensation for all labor, materials, tools and equipment
and all incidentals necessary to complete the work under these items, as shown on the plans, as directed by the
Engineer and as specified herein.

(j) Under Item 15 the Contractor will be paid the contract unit price for each new standard manhole cover & frame
set, complete-in-place, which unit prices shall include full compensation for all labor, materials, tools and equipment
and all incidentals necessary to complete the work under these items, as shown on the plans, as shown in the City of
Newton General Construction Details, as directed by the Engineer and as specified herein.
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SECTION 10

Item 16 — FIELD ASSEMBLED DUPLEX SEWER PUMP/GRINDER SYSTEM
(COMPLETE-IN-PLACE)

Item 16.1 — REPLACEMENT PUMP/GRINDER (TO BE PLACED IN STORAGE)

Item 17 — DUPLEX ‘4 FLOAT/4 POSITION’ CONTROL PANEL
(INCLUSIVE OF CONNECTION TO THE PUMP STATION SERVICE PANEL)

Description & Materials

(@) The Contractor shall neither order, nor begin any work under Item 16 or Item 17, until such time as the
characteristics of each separate component of the Contractors proposed system, the manner in which it will be
assembled and ultimately operate, and the availability of replacement parts, has been reviewed and collectively
approved by the Director of Utilities. This review process shall be performed subsequent to the bid submittal and shall
be conducted for the purpose of refining the Contractors proposed installation in the event it becomes necessary to do
so in order to best meet the needs of the City of Newton.

(b) The system components under Item 16, 16.1 and Item 17 shall be factory manufactured and distributed by the
same company to ensure both total system compatibility as well as long-term durability.

(c) Under Item 16 and Item 17 the Contractor shall be responsible for obtaining all permits in the performance of
these operations as well as all subsequent approvals. In addition, all electrical work shall conform to the requirements
of the National Electrical Code in unison with the pump and control panel manufacturers instructions and/or
directives. Under Item 36 the City shall reimburse the Contractor for any reasonable fees that are not waived by the
controlling agency. However, the City will only reimburse the Contractor one-time for the initial cost of each
individually required trade, site-occupation permit or Conservation Commission filing fee. Therefore any additional
site visits which are required by the permitting agency, for the purpose of re-inspecting any defective and/or deficient
work, shall be wholly borne by the Contractor.

(d) Under Item 16 the Contractor shall furnish, assemble and install a two (2) Horsepower Duplex Grinder System ,
equipped with a ‘four-float/four position’ activation device(s), with each component conforming minimally to the
physical characteristics of the types shown and further described on the plans and/or as specified herein. In addition to
the factory manufactured components, and due to the depth of the manhole structure in which they are to be
incorporated, the Contractor shall also be required to custom fabricate various components to construct a rigid and
securely mounted frame within the proposed manhole structure. The frame shall be built of chemical resistant anti-
magnetic stainless steel, or of other pre-approved materials, and shall be securely fastened to the manhole structure in
a manner approved by the Engineer. This work shall be inclusive of all wiring, specialty fittings and connections
located within the manhole structure thru to the control panel located in the pump station.

(e) Under Item 16.1 the Contractor shall furnish in uncompromised/unopened factory sealed shipping containers, a
two (2) Horsepower Duplex Grinder System Motor conforming to the physical characteristics of the same type
approved by the Director of Utilities for the assembly constructed under Item 16. These units shall be stored and
placed ‘at-the-ready’ to serve as future replacement units in the event the original motors fail or are out-of-service.

(f) Under Item 17 the Contractor shall furnish and install a two (2) Horsepower Duplex Grinder System Control
Panel conforming to the physical characteristics of the type shown and described on the plans, and such work shall
be inclusive of all wiring, conduit and connections located within the pump station.
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Description & Materials

(g) The City reserves the right to reject any system, or system component, which in the City’s opinion, does not have a
proven durability record of at least ten years. Further, the City reserves the right to reject any system, or system
component, which in the City’s opinion, is either not scheduled to be in production within the next ten years, or for
which no future parts and/or replacement units, compatible with the balance of the ‘assembly-to-remain’, will be
readily available within the next ten years.

(h) PVC pipes shall be firmly fixed and bonded one to the other in an approved manner consistent with the pipe
manufacturers directives (a copy of which shall be provided to the Engineer at the commencement of the installation)
or shall otherwise be fixed one to the other through the use of threaded couplings. Pipes shall be and manufactured of
1 4” Schedule 80 PVC with all attached valves fixed and bonded in a manner that ensures long term durability when
the entire system is placed under pressure. The testing of the system by means of pressure gauges mounted at the
outflow end of the newly installed system (at the existing manhole on E. Quinobequin Rd) shall be conducted at the
discretion of the Engineer and this work shall be paid for under Item 35.

(i) Under Item 16, 16.1 and Item 17 the Contractor shall name the City of Newton as beneficiary of all warranties
and shall be required, prior to project acceptance, to deliver all factory issued operational manuals and guarantees to
the Director of Utilities.

Basis of Payment

(j) Under Item 16 the Contractor will be paid the contract lump sum price for the field assembled duplex sewer
pump/grinder system complete-in-place, inclusive of an approved four (4) float/position sensing device, all pipe,
specialty fittings, specialty fixtures, valves of various types, and all wiring from the motors thru to the control panel,
which unit prices shall include full compensation for all labor, materials, tools and equipment and all incidentals
necessary to complete the work under these items, as shown on the plans, as directed by the Engineer and as specified
herein.

(K) Under Item 16.1 the Contractor will be paid the contract price for each new two (2) Horsepower Duplex Grinder
System Motor delivered to the City of Newton in an uncompromised/unopened factory sealed shipping container,
which unit prices shall include full compensation for all labor, materials, tools and equipment and all incidentals
necessary to complete the work under these items, as shown on the plans, as directed by the Engineer and as specified
herein.

() Under Item 17 the Contractor will be paid the contract lump sum price for duplex ‘4 float/4 position’ control
panel, inclusive of connection to the pump station service panel, which unit prices shall include full compensation for
all labor, materials, tools and equipment and all incidentals necessary to complete the work under these items, as
shown on the plans, as directed by the Engineer and as specified herein.

(m) The 5’ inside diameter sewer manhole to house the pump/grinder assembly shall be paid for under Item 12.
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SECTION 11

Item 18 -1 1/2" SCHEDULE 80 P.V.C. CONDUIT (WITH TAPE) FOR ELECTRICAL & COMMUNICATION
END USE

Item 19 —1 1/2" SCHEDULE 80 P.V.C. °90° LONG-SWEEP’ CONDUIT FOR ELECTRICAL & COMMUNICATION
END USE

Item 20 — 1 1/2"" SCHEDULE 80 P.V.C. CONDUIT (WITH TAPE) FOR SEWER FORCE MAIN

Description

(@) Under Item 18 the Contractor shall furnish, trench and lay one and a half inch (1 '4”) Schedule 80 Polyvinyl
Chloride (PVC) electrical grade conduit, with a vinyl warning tape tier, in the locations as shown on the plans and/or
as directed by the Engineer, and/or as specified herein.

(b) Under Item 19 the Contractor shall furnish, trench and lay one and a half inch (1 '2”) Schedule 80 Polyvinyl
Chloride (PVC) ‘long sweep’ thirty (30) inch or greater radius electrical grade conduit, in the locations as shown on
the plans and/or as directed by the Engineer, and/or as specified herein.

(c) Under Item 20 the Contractor shall furnish, trench and lay one and a half inch (1 '2”) Schedule 80 Polyvinyl
Chloride (PVC) sewer grade conduit, with a vinyl warning tape tier, in the locations as shown on the plans and/or as
directed by the Engineer, and/or as specified herein.

Materials
(d) Conduit shall be either bell-end or plain-end type.

(e) All conduit shall bear a continuous series of factory stamps which indicate the grade and type of the
conduit. Pipe shall be marked along the outside of the barrel in bold style type and shall indicate the manufacturer’s
name, pipe size, PVC compound used, and the ASTM material specifications for the PVC compound used.

(f) Schedule 80 Conduit shall be made from quality PVC resin, compounded to provide physical and mechanical
properties as defined in ANSI/UL 651 and NEMA TC-2. Direct Burial Conduit shall be made from quality P\VVC resin,
compounded to provide physical and mechanical properties as defined in ASTM F512, NEMA TC-6 & 8 and/or
ANSI/UL 651A. The pipe and fittings shall be homogeneous throughout and free from visible cracks, holes, foreign
inclusions or other injurious defects. The pipe shall be as uniform as commercially practical in color, opacity, density
and other physical properties.

(9) All pipe and fittings shall be produced by a single manufacturer, and shall be installed in accordance with
manufacturer’s recommendations and applicable code requirements.

(h) 1 %4 Schedule 80 Electrical, Communication or Sewer pipe/conduit and fittings;

e  Conduits shall be supplied in twenty (20) foot lengths.

e Conduits of the plain end type shall be equipped with Schedule 80 compatible fittings.

e Conduit shall be manufactured from virgin rigid PVC (polyvinyl chloride) vinyl compounds with a Cell Class of
12454 as identified in ASTM D 1784.

e PVC Schedule 80 pipe shall be Iron Pipe Size (IPS) conforming to ASTM D 1785. PVC Schedule 80 fittings shall
conform to ASTM D 2467. PVC Schedule 80 threaded fittings shall conform to ASTM D 2464.

e Pipe and fittings shall be manufactured as a system and be the product of one manufacturer. All pipe and fittings
shall be manufactured in the United States.
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Materials (Continued)

e Pipe and fittings shall conform to NSF International Standard 61 or the health effects portion of NSF Standard 14.

o Installation shall comply with the latest installation instructions published by the manufacturer, a copy of which
shall be provided to the Engineer prior to commencing with the installation, and shall further conform to all
applicable plumbing, building, and fire code requirements.

e Buried pipe shall be installed in accordance with ASTM F 1668.

e Solvent cement joints shall be made in a two step process using IPS P-70 or Oatey Industrial Grade primers and
solvent cement conforming to ASTM D 2564.

e The system shall be protected from chemical agents, fire stopping materials, thread sealant, plasticized vinyl
products, or other aggressive chemical agents not compatible with P\VC compounds.

Method of Construction

(i) The threading of Schedule 80 PVC conduit used in the sewer force main assembly, shall not be allowed.

(j) Deflections of the conduit shall be made in such a manner to ensure a smooth radial line without placing any
stress on the length of conduit being laid with particular attention being focused on each respective joint to ensure a
stress free assembly. The Engineers decision in these matters shall be final.

(k) Each joint, prior to bonding, shall be prepared using a PVC primer. Subsequently a PVC solvent based bonding
compound shall be used on each joint. In both the case of the primer as well as the bonding agent, the Contractor shall
comply with the conduit manufacturer’s directives, as well as the chemical manufacturer’s directives in the
simultaneous application and collective treatment of both the male and female ends of the joint assembly. Therefore
ensuring that all mating surfaces have been totally and correctly prepared with primer, subsequently coated with the
bonding agent, and firmly joined one to the other such that each component is seated to the full depth of the socket
length.

(I) Conduit shall be placed in a sand bed as shown on the plan and/or as directed by the Engineer.

(m) Each electrical and communication conduit shall be supplied with a nylon pull rope with a minimum test-rating of
250 pounds. This requirement applies to conduits containing the initial wires to provide a ready-means of
pulling additional wires in the event the system is expanded in the future.

(n) Each run of conduit shall be provided with a tier of three (3) wide vinyl tape bearing the word ‘CAUTION’ or
‘BURIED SEWER PIPE’ or ‘BURIED ELECTRICAL CONDUIT’ or a similar descriptive and appropriate phrase
approved by the Engineer. A single run of tape may be used whenever multiple conduits, of the same end-use, are
placed with one (1) foot of each other. All runs of tape shall be continuous in nature.

(o) Subsequent to the installation of the sewer force main system each run of conduit shall be tested at the discretion,
and by a means approved by the Engineer. This work shall be paid for, at prevailing industry rates, under Item 35.

(p) Under these items, and upon the completion of the installation, but before the backfilling operation commences,
the Contractor is to create a dimensional diagram which clearly shows the detail of the installed service system, and
the dimensional distance taken from a series of permanent, easily identified surface fixtures. These (tie) dimensions
are to be taken to each key component of the installed system in such a way that these components may be easily
found at some future date, especially when the area may be snowbound. The diagram and ‘ties’ to the system
components are to be on a format, and contain information, that is acceptable to the Engineer. All ties are to be
delivered to the Engineer at the end of each week to prevent the loss of this critical information.
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Method of Construction (Continued)

(g) The furnishing, trenching and laying items shall include all costs for the excavation and the disposal of all excess
unclassified, unsuitable, and/or undesirable material(s) (except rock excavation), and shall further include the
cost for the backfilling of trenches in the manner as shown on the plans, or in the absence of this information as
otherwise directed by the Engineer. Further, all excavation, except rock excavation, shall be unclassified, and shall
include all material to be excavated regardless of what the nature or composition of the material may be. In those
cases where a new water main is replacing an existing water main then the excavation and disposal costs of the old
water main is to be included in this item. The furnishing, trenching and laying of items shall include the removal of
trees, under six (6) inches in diameter, shrubs, plants, roots, etc., when specifically designated by the Engineer, and
the refilling of the trench and removal and disposal of all lumber not left in place; all bridging and fencing, and the
removal of the same, unless otherwise required by the Engineer; all pumping, bailing, and placing of all temporary
underdrains used by the Contractor for the disposal of water; the proper handling of all sewage, storm water or flow in
existing adjacent sewers, surface drains, under-drains, water mains and service pipes, or other conduits upon the
surface of streets or lands; the building and the removal of all temporary pipe lines and all bulkheads; the removal and
replacing of such portions of existing structures as may be necessary to make proper connections with the new work;
the removal and/or subsequent reinstallation, where necessary, of pipes, conduits, sewers, under-drains, manholes,
catchbasins, and similar existing structures, including the initial cleaning and proper handling and disposal of their
undesirable contents, and the removal and/or reinstallation of any other structure including stonework, woodwork,
ironwork, cemented stone, brick masonry, interior bracing, foundations and pilings; as well as the protection and
restoration of buildings, walls, fences, water mains and service pipes, and other existing structures; the restoration
and resurfacing of the trenches, except in paved streets which is covered by other items; accommodation and
protection of travel, and all other incidental work.

(r) The Contractor shall be responsible for the liability, care, proper storage and safety of the pipe, fittings, valves and
other material, until such time as they have been installed, tested and the entire contract has been accepted by the City.
If any loss, damage or injury should occur to the materials between the time of acceptance by the Contractor and the
final acceptance by the City, the Contractor shall, at his own expense, promptly replace or satisfactorily repair the
pipe, specials, fittings, valves or other materials, or otherwise make restitution to the complete satisfaction of the
Engineer.

(s) Under these items the Contractor is to aggressively ensure that all dust conditions are constantly kept

under control. When directed, or as otherwise specified, the Contractor is to broom from the roadway all residual soil
which has accumulated from the day’s operation to remove all heavy deposits of residual soil from the paved
surface(s). When so directed by the Engineer the application of water is then to be responsibly applied and this
operation shall be performed on a daily basis and/or as often as the Engineer may deem necessary. The application of
water is to be administered by use of hand-held hoses or, if in the opinion of the Engineer, hand-held hoses are not
deemed to be the best manner in which to apply the water, then the Contractor is to apply the water by other approved
means until such time as the dust condition is brought under control to the satisfaction of the Engineer. Whenever
possible all soil residue shall be flushed towards the trench, and in no case shall any residue be flushed into
catchbasins or any other utility structure or system. In the event the Contractor fails to keep the dust condition under
control then the City reserves the right to intervene by sweeping the street with street sweeping units and the cost of
such activities shall be either deducted from the contract payment or shall otherwise be billed directly to the
Contractor.

(t) All open excavations shall be adequately safeguarded by providing temporary barricades, steel

plates, caution signs, lights and any other means to prevent accidents to persons, and damage to property. The
Contractor shall, at his own expense, provide suitable and safe bridges and other crossings for accommodating travel
by pedestrians and workmen. Bridges provided for access to private property during construction shall be removed
when no longer required. The length of open trench will be controlled by the particular surrounding conditions, but
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Method of Construction (Continued)

shall always be confined to the limits prescribed by the Engineer. If the excavation becomes a hazard, or if it
excessively restricts traffic at any point, the Engineer may require special construction procedures such as limiting the
length of open trench, prohibiting the stacking of excavated material in the street, or by any other reasonable action(s).

(u) The Contractor shall take precautions to prevent injury to the public due to open trenches. All filled trench areas,
excavated material, equipment, or other obstacles that could be dangerous to the public shall be well lighted at night
and in no case shall a trench remain open overnight.

(v) Test pits, for the purpose of locating underground pipeline or structures in advance of the construction, shall be
excavated and backfilled by the Contractor at the direction of the Engineer. Test pits shall be backfilled immediately
after their purpose has been satisfied and the surface restored and maintained in a manner satisfactory to the Engineer.
Test pits shall be paid under the ‘Exploratory Excavation(s)’ item only when this item has been included in the
contract, otherwise the excavation and backfilling of test pits shall be considered as work incidental to furnishing and
laying the pipe.

Method of Measurement

(w) Under Item 18 the Contractor shall be paid the contract unit price for each linear foot of one and a half inch
(1'2”) Schedule 80 Polyvinyl Chloride (PVC) electrical grade conduit, inclusive of a vinyl warning tape tier,
furnished and laid in the locations as shown on the plans, and/or as directed by the Engineer.

(x) Under Item 19 the Contractor shall be paid the contract unit price for each one and a half inch (1 %4”) Schedule 80
Polyvinyl Chloride (PVC) electrical grade thirty (30) inch or greater radius ‘long-sweep’conduit, furnished and
installed in the locations as shown on the plans, and/or as directed by the Engineer.

(y) Under Item 20 the Contractor shall be paid the contract unit price for each linear foot of one and a half inch (1%4”)
Schedule 80 Polyvinyl Chloride (PVC) sewer grade conduit, inclusive of a vinyl warning tape tier, furnished and laid
in the locations as shown on the plans, and/or as directed by the Engineer.

Basis of Payment

(2) Under Item 18 the Contractor will be paid the contract per linear foot price for one and a half inch (1'%”)
Schedule 80 Polyvinyl Chloride (PVC) electrical grade conduit, inclusive of a vinyl warning tape tier, furnished and
installed in the locations as shown on the plans, and/or as directed by the Engineer, which unit price shall include
excavation and disposal of undesirable and/or displaced material(s), all extraneous fittings, pull ropes, and as full
compensation for all labor, materials, tools and equipment and all incidentals necessary to complete the work under
these items, as shown on the plans, as directed by the Engineer and as specified herein.

(z1) Under Item 19 the Contractor will be paid the contract price for each one and a half inch (1 %) Schedule 80
Polyvinyl Chloride (PVC) electrical grade thirty (30) inch or greater radius ‘long-sweep’conduit , inclusive of a vinyl
warning tape tier, furnished and installed in the locations as shown on the plans, and/or as directed by the Engineer,
which unit price shall include excavation and disposal of undesirable and/or displaced material(s), all fittings,
pull ropes, and for full compensation for all labor, materials, tools and equipment and all incidentals necessary to
complete the work under these items, as shown on the plans, as directed by the Engineer and as specified herein.
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Basis of Payment (Continued)

(z2) Under Item 20 the Contractor will be paid the contract per linear foot price for one and a half inch (1%2”)
Schedule 80 Polyvinyl Chloride (PVC) sewer grade conduit, inclusive of a vinyl warning tape tier, furnished and
installed in the locations as shown on the plans, and/or as directed by the Engineer, which unit price shall include
excavation and disposal of undesirable and/or displaced material(s), all extraneous fittings, and as full
compensation for all labor, materials, tools and equipment and all incidentals necessary to complete the work under
these items, as shown on the plans, as directed by the Engineer and as specified herein.

(z3) Sand for the bedding of pipes shall be paid for under Item 24.
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SECTION 12

Item 21 — PRE-CAST CONCRETE HANDHOLE/ ‘PULL BOX’ WITH COVER

Description

(@) Under this item the Contractor shall furnish and install a pre-cast concrete handhole ‘pull box’, with a frame and
cover, complete-in-place, of the size and type as shown on the plan.

Materials

(b) Pre-cast cement concrete handholes shall be constructed of 4000 psi concrete and shall have an interior horizontal
dimension of twelve (12) inches by twelve (12) inches and an outside vertical dimension of twenty and one-half
(20%2) inches with four (4) inch wall thickness and shall be open at the bottom to allow for the installation of conduit
sweeps and to serve as a means for drainage. The weight of the handhole shall be approximately four hundred eighty
five pounds.

(c) Covers and frames shall be of cast iron and shall provide a clear opening of one foot by one foot (1’ x 17).

(d) Brick, cement and water, used to adjust the frame and cover unit, shall comply with the directives of Section 8 of
these Special Provisions.

Method of Measurement

(e) Under Item 21 the Contractor shall be paid the contract unit price for each handhole /‘pull box’ furnished and
installed in the locations as shown on the plans, and/or as directed by the Engineer.

Basis of Payment

(f) Under Item 21 the Contractor will be paid the contract for each precast cement concrete handhole/’pull box’,
inclusive of a frame and cover, furnished and installed in the locations as shown on the plans, and/or as directed by the
Engineer, which unit price shall include excavation and disposal of undesirable and/or displaced material(s), and
as full compensation for all labor, materials, tools and equipment and all incidentals necessary to complete the work
under these items, as shown on the plans, as directed by the Engineer and as specified herein.
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SECTION 13

Item 22 - FURNISH, TRENCH & LAY 6” SDR 35 P.V.C. SEWER PIPE
(FOR SEWER SERVICE/HOUSE CONNECTION)

Description

(@) Under Item 22 the Contractor shall furnish, trench and lay, complete-in-place (exclusive of crushed stone
bedding) six inch (6”) SDR 35 Polyvinyl Chloride (PVC) sewer pipe of the type shown on the plans, as directed by the
Engineer and as specified herein. The Contractor shall only use conventional auto-levels and surveyor quality
transit equipment is required in the installation of all sewer pipes, inclusive of house connections, to control
both the gradient and the alignment of the proposed service system.

(b) Unless otherwise covered under separate and specific items the furnishing, trenching and laying of the PVC sewer
pipes shall include all excavation (excepting rock excavation or unsuitable excavation), disposal of any excess
material(s), and for the backfilling for pipes and manholes to the grades shown on the plans. All such excavation
(excepting rock excavation) shall be unclassified and shall include all material to be excavated regardless of what the
nature of the material may be. Furnishing, trenching and laying items shall include the removal of trees, shrubs, plants,
roots, etc., and the refilling of the trench and removal and disposition of surplus material. These items shall include
the furnishing, placing and removal of all sheathing not left in place, all bridging and fencing and the removal of the
same unless otherwise required by the Engineer, all pumping, bailing, dewatering the water table if necessary to lay
the pipe on a dry firm bedding, or otherwise disposing of water through underdrains or otherwise; the furnishing and
placing of all temporary underdrains used by the Contractor for the disposal of water; the proper handling of all
sewage, storm water or flow in existing adjacent sewers, surface drains, underdrains, water mains and service pipes or
other conduits or upon the surface of streets or lands; the building and the removal of all temporary pipe lines and
bulkheads; the removal and replacing of such portions of existing structures as may be necessary to make proper
connections with the new work; the removal, where necessary, of pipes, conduits, sewers, underdrains, drains,
manholes, catch-basins, and similar existing structures, together with their contents, and including stonework,
woodwork, ironwork, cemented stone, brick masonry, interior bracing, foundations and piling; all protection and
restoration of buildings, walls, fences, water mains and service pipes and other existing structures; the restoration and
resurfacing of the trenches (unless specifically covered under other items), accommodation, protection and restoration
of travel, and all other incidental work inclusive of providing final as-built ties and plans on a format approved by the
Engineer.

(c) The following abbreviations may be used in these Specifications:

AASHTO -The American Association of State Highway & Transportation

Officials
ACI -American Concrete Institute
ANSI -American National Standards Institute
ASCE -American Society of Civil Engineers
ASTM -American Society of Testing Materials
AWS -American Welding Society
AWWA -American Water Works Society
FED.SPEC. -Federal Specifications
DIPRA -Ductile Iron Pipe Research Association

NEWWA -New England Water Works Association
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Description (Continued)

(d) Where reference is made to a specification by one of the above mentioned or other associations, it is understood
that the latest revisions thereof shall apply.

(e) In case of conflict, this specification shall take precedence over the above noted specifications.
Materials

(f) The SDR 35 Polyvinyl Chloride (PVC) pipe and pipe fittings shall conform to ASTM D-3034, SDR 35, with
integral wall, bell and spigot joints. The pipe shall be colored green for in-ground identification as sewer pipe.

(g) The SDR 35 PVC pipe shall be made of PVC resin compound conforming to ASTM D-1784. The locked in
rubber sealing gasket shall conform to ASTM D-3212 - "Joints for Drain and Sewer Pipes using flexible elastomeric
seals" and ASTM F-477. Spigot ends of the pipe shall be supplied from the factory with bevels. The majority of the
pipe shall be furnished in standard 13-foot lengths, but enough random lengths may be provided to allow for
connection to manholes and the installation of service laterals. Each end of random length of pipe shall be furnished
in lengths of not less than two (2) feet unless otherwise approved by the Engineer.

(h) The SDR 35 PVC pipe fittings and accessories shall be as manufactured and furnished by the pipe supplier, and
shall conform to ASTM D-1784, and shall have bell and/or spigot configuration compatible with that of the pipe.
Wyes, tees, bends, caps and adapters, and any other fittings required shall be provided.

(i) Pipe shall be marked along the outside of the barrel in bold style type and shall indicate the manufacturer’s name,
pipe size, PVC compound used, and the ASTM material specifications for the PVC compound used; i.e. ASTM D-
1784.

(j) The pipe and fittings shall be homogeneous throughout and free from visible cracks, holes, foreign inclusions or
other injurious defects. The pipe shall be as uniform as commercially practical in color, opacity, density and other
physical properties.

(k) No substitution for the materials specified shall be allowed unless the substituted materials are shown to be equal
in all respects to the materials specified.

(D) All materials shall conform to these specifications and to such further specifications as shown on the plans.

Method of Construction

(m) All work shall be done in accordance with the recommendations of the pipe manufacturer and such written
instructions shall be delivered to the Engineer upon request.

(n) Upon delivery, all pipe and fittings shall be subject to thorough inspection and tests by the Engineer, the right
being reserved for him to apply such of the tests specified as he may deem necessary from time to time. The
Contractor shall furnish all labor necessary to assist the Engineer in inspecting the pipe and fittings. All necessary
tests, which ultimately verify the pipe complies with the physical characteristics denoted in this section, shall be paid
for under Item 35. The expense of all failed tests shall be solely by the Contractor at no additional cost to the City.
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Method of Construction (Continued)

(o) Care shall be taken in handling and laying pipe to avoid damage to the PVVC gravity sewer pipe. Any pipe which,
before or after installation, is cracked or which has received a severe blow which might have caused an incipient
fracture, shall be marked as rejected and removed at once from the work, even though no such fracture can be seen
and the Engineers decision shall be final.

(p) Immediately before being installed, each length of pipe shall be visually inspected and any pipe found to be
insufficient due to damage, manufacturing defects, or otherwise found to be unsuitable, shall not be used..

(a) The excavations are to be opened in as many places and in such lengths of section as the Engineer shall direct, and
the work carried on in each place by a separate gang consisting of as many men as he shall require. The Contractor
will make all excavations of sufficient widths to provide ample space for the construction of the pipe lines and
manholes, for bracing, sheeting, and the removal of ground water, and shall render the bottom shall be excavated only
to widths sufficient to provide working space on each side of the pipe for laying, making tight joints, and compacting
the backfill around the pipes. Trench widths shall conform to the excavation sections shown on the plans or
construction details.

(r) The Contractor shall sheet and brace the sides of the excavations sufficient for proper support and prevent any
movement that could cause injury to the work and to adjacent property, utilities and structures.

(s) Excavation, bedding, bridging and backfill shall conform to the applicable sections shown on the construction
details and/or as shown on the plans.

(t) Pipes shall only be laid with the Engineer in attendance, and are to be evenly bedded on the specially prepared
bed(s) as shown on the plans or as otherwise directed. All pipe shall be “laid in the dry”, and all joints shall be made
watertight. Pipe with factory-fabricated joints shall be laid in accordance with the manufacturer’s recommendations
and instructions.

(u) Pipe and fittings shall be laid with to conform to the lines and grades indicated on the drawings or as directed.

(v) Sewer main and house connection alignments and gradients are to be controlled and set by conventional transit,
auto-level and rod procedures, and each pipe and fitting shall be laid so as to form a close joint with the previously
laid pipe or fitting and bring the inverts continuously to the required grade.

(w) The Contractor’s attention is directed to the fact that PVC Gravity Sewer Pipe is a “flexible conduit”. The pipe
shall be installed in strict accordance with ASTM Designation D-2321 “Recommended Practice for Underground
Installation of Flexible Thermoplastic Sewer Pipe” and/or in the manner as shown on the plans. If sheeting or a trench
box is used, they shall not be placed below the spring line of the pipe without the approval of the Engineer. When this
sheeting or trench box is removed, extreme care shall be taken so as not to disturb the previously constructed pipe
bedding, haunching, and the initial backfill.

(X) The pipe shall be placed proceeding in an upstream direction, bell end upstream to avoid slippage and facilitate
grade control, unless otherwise directed by the Engineer.

(y) When PVC pipe must be cut it shall be cut square by means of fine-tooth handsaw and a miter box according to
the manufacturer’s recommendations. Roller-type cutters shall not be used. All cut ends shall be examined for
possible cracks caused by cuttings. Cracked pieces shall be marked as rejected and removed at once from the work.
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Method of Construction (Continued)

(z) The pipe ends shall be beveled using a pilot beveling tool, a “cheese grater” type of hand tool, or a disc-sander
with medium coarse paper. The field bevel must match the manufacturer’s factory bevel specifications.

(aa) Suitable bell holes shall be made or left so that only the barrel of the pipe is subjected to bearing pressure from
the supporting material. The pipe shall not be driven down to grade by striking it with a shovel handle, timber,
rammer, or other unyielding object, but shall be brought to the exact correct grade by adjustment of the supporting
material. When the pipe has been properly bedded, enough of the cradle and backfill material shall be in place and
compacted between the pipe and the sides of the trench to hold the sewer in correct alignment. Concrete blocks or
saddles, bricks, or large stones shall not be used to hold the pipe in alignment.

(ab) No pipe shall be laid in water or when, in the opinion of the Engineer, trench conditions are unsuitable. Under
no conditions shall the sewer laterals be utilized to drain water from excavations during the construction of any sewer
system appurtenance.

(ac) PVC gravity sewer pipe shall be jointed in strict accordance with the recommendations of the manufacturer and
his installation instructor. All pipe ends shall be wiped with a clean, dry cloth around the entire circumference from
the end to one inch beyond the reference mark. The spigot end is to be lubricated using lubricant supplied by the pipe
manufacturer.

(ad) The Contractor shall furnish all necessary gages to verify the correct positioning of the pipe bell, spigot and
gaskets.

(ae) No pipe shall be covered with water, screened gravel, concrete or backfill until the joints have been inspected
and approved.

(af) The Contractor shall build a tight bulkhead in the pipeline where new work enters an existing sewer. This
bulkhead shall remain in place until its removal is authorized or ordered.

(ag) Sewer house connections are to be installed as shown on the plans, and/or as field conditions necessitate.

(ah) Where the invert of the sewer is less than ten (10) feet below the surface of the ground, eight (8) inch by six (6)
inch PVC wyes and 45° elbows shall be inserted in the main line as shown on the plans. Where the invert of the
sewer is greater than ten (10) feet below the surface of the ground, chimneys shall be built. Open end of the pipe and
branches shall be closed with airtight stoppers or caps secured in place in a approved manner.

(ai) Where complete sewer services are to be installed, connection to the existing pipe at the house shall be made with
a suitable adapter as approved by the Engineer

(aj) Where house services are to be terminated at property lines a 6-inch nipple no less than six (6) inches nor more
than two (2) feet in length shall be installed with a airtight cap.

(ak) Except as may be necessary in placing and tamping the backfill, no walking on or working over the pipe will be
permitted until the trench has been backfilled to a depth of one (1) foot above the top of the pipe.
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Method of Construction( Continued)

(al) Atall times, care shall be taken to prevent earth, water, and other materials from entering the pipes through open
ends, branches, or manhole openings. When work at an opening is suspended, the opening shall be closed with a
airtight stopper or other suitable closure until the resumption of work.

(am) In backfilling the Contractor shall use great care in the selection and placing of the fill around the pipe. The fill
around the pipe shall be crushed stone and then subsequently selected earth materials which are to be free from
frozen lumps. The fill around the pipes shall be placed by hand shovel and thoroughly compacted with suitable
pneumatic rammers or powered hand tampers as fast as placed, up to a level of twelve (12) inches above the top of the
pipe. The remainder of the trench shall be filled and compacted by mechanical equipment sufficient to ensure against
subsequent settlement. In backfilling trenches with rock fragments, enough earth shall be used in conjunction with the
rock to fill the voids and shall be tamped in place to the satisfaction of the Engineer. No heavy stones or large masses
of earth, as from a power machine, shall be dropped into the trench in such a manner as to endanger the pipe. The
materials used for backfilling in street trenches, for a depth of one (1) foot above the top of the pipe, shall be selected
portions of the excavated materials free of fractured rock larger than three (3) inches in diameter, and shall be, where
possible, strictly of gravel. However, if directed, the entire material for filling shall consist of gravel.

(an) The sewer system is to be watertight, and if within one (1) year after completion, leaks have developed, they
shall be repaired at the expense of the Contractor and to the satisfaction of the Engineer.

(ao) Upon completion of the work, the Contractor shall thoroughly clean and flush the pipe lines, and all pipe liens
shall be subjected to a mirror inspection by the Contractor and the Engineer jointly. Any pipe showing settlement
after laying or which is not in true alignment shall be taken up and re-laid by the Contractor without additional
compensation.

(ap) The Contractor is to take as-built location ties as the work progresses and is to provide a final as-built plan of the
entire sewer system upon completion of the project. Ties are to be taken to all pipe junctures, pipe termination points,
manholes, angle points, or to any other sewer system and/or other utility fixture which the Engineer deems necessary
in order to establish an accurate permanent record of important points of information. Ties are to be delivered to the
Engineer as often as he may call for them in order to preserve their safe-keeping. Ties are also to be taken under the
direct supervision of the Engineer, and in a manner, and on a format, acceptable to him. Further, the final as-built plan
is to contain invert elevations for all installed manholes, invert elevations at the termination point of all sewer house
connection stubs, as well as a final alignment plan. The final as-built plan is to be provided to the Engineer in a
manner, and on a format, acceptable to him.

Method of Measurement

(ag) Measurement for payment under Item 22 shall be the horizontal distance measured by the linear foot along the
pipe in place.

Basis of Payment

(ar) Under Item 22 the Contractor will be paid the contract unit price per linear foot of six (6) inch PVC sewer pipe
of the type shown on the plans and as specified herein, which unit price shall include full compensation for all
excavation and the disposal of all unclassified material, and for all labor, materials, tools and equipment and all
incidental work, necessary to complete the work under these items as shown on the plans, as directed by the Engineer
and as specified herein, inclusive of as-built ties and plans.

(as) Bedding and supplemental backfill materials, when authorized by the Engineer, shall be paid under Items 24,
25, 26, or 27, whichever is applicable.
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SECTION 14

Item 23 — ‘STRONG-BACK’ FLEXIBLE COUPLING @ 5” PIPE x 6” SDR 35 P.V.C. PIPE
(FOR SEWER SERVICE/HOUSE CONNECTION TRANSITION)

Description

(@) Under Item 23 the Contractor shall furnish and install a ‘strong-back’ type 5” pipe x 6”” SDR 35 P.V.C. pipe
having a flexible coupling core. The adapter shall be installed to connect the existing and proposed pipes for the
purpose of creating a watertight seal between these elements. Ties to the installed unit shall be provided by the
Contractor on a format acceptable to the Engineer.

Materials
(b) The adaptor, having a flexible coupling core, shall be:
Series 1002 Strong-Back RC Repair Couplings as manufactured by Fernco Inc. USA or an approved equal.

Couplings shall conform to ASTM C 1173 specifications for underground installations and shall be factory fitted
with:

e A continuous outer stainless steel shield (i.e. a ‘strong-back’) having a minimum thickness of twelve
thousandths (.012) of an inch and manufactured of 300 Series Stainless Steel of a length consistent with
the length of the inner flexible housing.

e Stainless steel clamps shall comply with the requirements of CSA B602 and shall consist of an integrated
means of tightening the clamp assembly to a torque of 60 in-Ibs.

Method of Construction

(c) Subsequent to fitting the pipe ends to exact tolerances as shown on the plans and/or as otherwise directed by the
Engineer the Contractor shall install the coupling in accordance with the manufacturer’s instructions. A copy of the
manufacturer’s instructions shall be delivered to the Engineer upon request.

(d) The Contractor shall provide couplings only after verifying the exact outer diameter of the pipes to which they are
to be attached to ensure, that once installed, the inner bore presents a smooth channel between the different types of
pipe while simultaneously providing a watertight seal all around both ends of the coupling. To that end the Contractor
shall use a torque wrench to tighten the clamps to verify that the manufacturer’s requirements have been met.

(e) Couplings shall not be backfilled until the attachment(s) of the coupling have been inspected and approved by the
Engineer.

(f) Backfilling around the coupling shall be completed by hand with common masons sand thoroughly tamped in
accordance with the plan directives and/or as otherwise directed by the Engineer.

Basis of Payment

(9) Under Item 23 the Contractor will be paid the contract unit price for each ‘strong-back’ flexible coupling @ 5”
V.C. pipe x 6” SDR 35 P.V.C. pipe of the type shown on the plans and as specified herein, which unit price shall
include full compensation for all excavation and the disposal of all excess displaced material, and for all labor,
materials, tools and equipment and all incidental work, necessary to complete the work under these items as shown on
the plans, as directed by the Engineer and as specified herein, inclusive of as-built ties.
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SECTION 15

Item 24 — SAND FOR THE BEDDING OF PIPES & CONDUITS

Description

(@) The work to be done under this item consists primarily of furnishing and placing common mason sand for the
bedding and/or for the refilling of voids created by the installation of proposed pipes and fittings, or for any other end
use as shown on the plans and/or as the Engineer may direct.

Materials

(b) Common mason sand shall be free of any extraneous debris or any other soil and/or stone contaminant material as
well as being free from roots, or any other foreign matter, but having a natural binding quality that will compact to a
ninety-five (95) per cent compaction requirement.

Method of Construction

(c) Prior to the placement of sand the Contractor shall remove all loose material and water from the bottom of the
excavation. Subsequently the sand shall be placed only by hand shoveling the material in and around the pipe
system(s), and such material shall be continuously tamped by an acceptable means so that all voids are completely
eradicated until such time as the weight of the pipes are deemed to be fully supported and/or thoroughly bedded and/or
embedded all around by the sand fill.

(d) Compaction shall be carried on until the density of the material is not less than ninety-five (95) per cent of the
Standard Proctor Density as determined by Standard Laboratory Compaction Test.

Method of Measurement

(e) Measurement taken for Item 24 shall be by the ton for reasonably dry material as delivered to the site and which is
subsequently placed. The Contractor shall furnish the Engineer with receipts from the plant showing the weight of
each load of reasonably dry sand material which is furnished and placed, however the Engineer reserves the right to
adjust the payment in the event the volume of material is either not entirely used, and/or the material is
excessively wet, and/or the shipment has arrived on the site as already partially used.

Basis of Payment

(f) Under Item 24 the Contractor will be paid the contract unit price per ton for furnishing and placing sand, which
unit price shall include full compensation for all labor, materials, tools and equipment, and all incidentals necessary to
complete the work under this item as shown on the plans, as directed by the Engineer and as specified herein.
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SECTION 15

Item 25 — 3%” FRACTURED CRUSHED STONE

Description

(a) The work to be performed under this item consists of furnishing and placing three quarter inch (3/4”) crushed
stone for refilling extra excavation(s) when ordered by the Engineer, or to provide a base for structures, for the
bedding of pipes, or for any other end use as shown on the plans or otherwise as the Engineer may direct. The excess
material displaced by the stone shall be excavated and disposed of under this item.

Materials

(b) Crushed stone shall consist of clean, hard, tough, durable ledge rock, free from soft, thin, elongated, friable or
laminated pieces, disintegrated stone, vegetable or other deleterious matter, and shall have a percentage of wear as
determined by the Los Angeles Abrasion Test (A.A.S.H.T.O. Standard Method T96-49) of not more than thirty-five
(35) percent. The stone shall be thoroughly screened and the resulting material conforming to the gradation for three-
quarter (3/4) inch to one and one-quarter (1-1/4) inch uniformly graded in size and quality, angular and free from
rounded surfaces.

Method of Measurement

(c) Measurement taken for Item 25 shall be by the ton for reasonably dry material as delivered to the site. The
Contractor shall furnish the Engineer with receipts from the plant showing the weight of each load of fractured stone
material which is furnished and placed, however the Engineer reserves the right to adjust payment in the event the
volume of material is either not entirely used, and/or the material is excessively wet and/or the shipment has arrived
on the site already partially used.

(d) Limits and payment lines have been established and are shown on the General Construction Details or are
otherwise may be superceded by the site specific details as shown on the plans. No payment for crushed stone or
screened gravel furnished and placed beyond these limits will be paid for unless specifically authorized by the
Engineer.

(e) While the size of crushed stone may vary from three-quarter (3/4) inch to one and one-quarter (1-1/4) inch, the unit
price named shall be for the stone used regardless of size.

Basis of Payment

(f) Under Item 25 the Contractor will be paid the contract unit price per ton for crushed stone complete-in-place. The
unit price shall include full compensation for all excavation and disposal of existing material, and for all labor,
tools, equipment, and all incidental work necessary to complete the work under this item as shown on the plans, as
directed by the Engineer and as specified herein.
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SECTION 16

Item 26 - GRAVEL FURNISHED FROM OUTSIDE THE SITE FOR GENERAL USE

Item 27 - DENSE GRADED CRUSHED STONE

Description

(a) Except for the gravel or dense graded crushed stone included as work to be done under other items all gravel or
dense graded crushed stone used to complete the work called for in this contract shall be furnished from an off-site
source and shall be subsequently placed under these items, as directed by the Engineer.

(b) The depths of dense graded crushed stone and gravel in (non-reclamation) roadway base course for various depths
of bituminous concrete pavements are as follows: Four (4) inches of dense graded crushed stone over six (6) inches
of gravel for two and one-half (2-1/2) inch pavements, four (4) inches of dense graded crushed stone over eight (8)
inches of gravel for four (4) inch pavements, and six (6) inches of dense graded crushed stone over the undisturbed
sub-grade for five and one-half (5-1/2) inch pavements, or as directed by the Engineer.

Materials

(c) All gravel shall be run of the bank gravel containing no stone larger than three (3) inches in diameter and shall be
free from roots, or other foreign matter, but having a binding quality that will compact to a ninety-five (95) per cent
compaction requirement. Dense graded crushed stone shall conform to Division I1l, Materials, subsection M2.01.7 of
the Commonwealth of Massachusetts Department of Public Works Standard Specifications for Highway and Bridges,
dated 1988. All gravel and dense graded crushed stone shall be subject to the approval of the Engineer. All
subsequent references to gravel in this section shall also apply to dense graded crushed stone.

Method of Construction

(d) The gravel shall be spread from self-spreading vehicles, or with power graders of approved types or by hand upon
the prepared sub-base. Care shall be taken while spreading the gravel to rake forward and distribute the largest stone,
so that they will be at the bottom of the gravel course and be evenly distributed.

(e) The gravel so placed shall be thoroughly rolled true to the lines and grades, as directed, with a self-propelled three
(3) wheeled roller or tandem roller weighing not less than twelve (12) tons until it presents a firm, stable and
unyielding surface, and until it ceases to creep under the wheels of the roller. Any depressions that appear during or
after rolling shall be filled with gravel and re-rolled until the surface is true and even.

(f) Any area that is inaccessible to mobile mechanical equipment or in restricted areas shall be compacted
with pneumatic rammers or powered hand tampers.

(g) Compaction shall be carried on until the density of the material is not less than ninety-five (95) per cent of the
Standard Proctor Density as determined by Standard Laboratory Compaction Test. The Contractor shall arrange and
pay for and submit to the Engineer results of such tests taken in such number as to indicate a test of every eight
hundred (800) square feet of compacted area.
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Method of Construction (Continued)

(h) No lift of freshly placed material shall exceed twelve (12”) in depth.

(i) The gravel base course shall be fine graded and rolled to a true grade, the prescribed number of

inches in depth, and parallel to the finished grade of the roadway. The Contractor shall, when the Engineer orders to
do so, place iron pins or stakes along the centerline, and both gutter lines or wherever he may decide, and mark the
necessary grades thereon. The Contractor shall supply all the labor and material necessary.

Method of Measurement

(j) Measurement taken for Item 26 shall be by the ton for reasonably dry material as delivered to the site and which is
subsequently placed. The Contractor shall furnish the Engineer with receipts from the plant showing the weight of
each load of reasonably dry gravel material which is furnished and placed, however the Engineer reserves the right
to adjust the payment in the event the volume of material is either not entirely used, and/or the material is
excessively wet, and/or the shipment has arrived on the site as already partially used.

(k) Measurement taken for Item 27 shall be by the ton for reasonably dry material as delivered to the site and which
is subsequently placed. The Contractor shall furnish the Engineer with receipts from the plant showing the weight of
each load of reasonably dry dense graded material which is furnished and placed, however the Engineer reserves the
right to adjust the payment in the event the volume of material is either not entirely used, and/or the material
is excessively wet, and/or the shipment has arrived on the site as already partially used.

Basis of Payment

() Under Item 26 the Contractor will be paid the contract unit price per ton for furnishing and placing gravel, which
unit price shall include full compensation for all labor, materials, tools and equipment, and all incidentals necessary to
complete the work under this item as shown on the plans, as directed by the Engineer and as specified herein.

(m) Under Item 27 the Contractor will be paid the contract unit price per ton for furnishing and placing dense graded
crushed stone, which unit price shall include full compensation for all labor, materials, tools and equipment, and all
incidentals necessary to complete the work under this item as shown on the plans, as directed by the Engineer and as
specified herein.
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SECTION 17
Item 28 - 2” BITUMINOUS CONCRETE FOR TEMPORARY PATCH

Item 29 - 4” TYPE I-1 BITUMINOUS CONCRETE FOR PERMANENT PATCH
TRENCH RESURFACING  (PLACED IN TWO COURSES)

Description

(&) When directed by the Engineer, trenches and areas disturbed by the Contractor shall be resurfaced with
bituminous concrete Type I-1.

(b) When in the judgement of the Engineer, conditions necessitate the installation of temporary resurfacing of the
trench, this work shall be done and paid for under Item 28. The Contractor is to install temporary resurfacing at the
end of every work week or as often as the Engineer may direct as the conditions may warrant. Once installed the
temporary resurfacing shall be maintained by the Contractor until the permanent resurfacing is installed, and any
settlements, or other trench failures shall be repaired to the satisfaction of the Engineer at the Contractor’s own
expense.

(c) The Contractor shall continually review and maintain all trenches in order to provide safe and unobstructed
passage, at all times, for both vehicular and pedestrian traffic. In addition, all trenches and areas that are permanently
resurfaced by the Contractor shall be guaranteed against settlement, upheaval or failure of any kind for a period of one
(1) year after the City accepts the work, and he shall replace such resurfacings at his own expense. The City Engineer
shall be sole judge as to what constitutes a failure, and which portion of the resurfacing is to be replaced, and his
decision shall be final.

(d) After the utility, pipe laying and/or other site improvement work has been completed and tentatively accepted by
the City of Newton, permanent trench resurfacing, under Item 29, shall be installed in two courses. However, prior to
the installation of the four (4) inch permanent patch the Contractor must be certain that all areas are fully compacted
to ninety-five (95) percent density from the bottom of the trench to the top. Further, permanent trench resurfacing
operations, once begun, are to be carried out without interruption, and in a systematic and responsible manner.

To that end, the Contractor is to coordinate his activities such that the trench area, at the end of the workday, has been
excavated, appropriately filled and compacted with designated base materials, bindered and topped, all in one day, in
order to provide a seamless operation and to eliminate any surface unevenness between the existing roadway
pavement surface and the new trench patch.

Further, all permanent trench patch resurfacing must be installed throughout each independent site and/or project zone
before the Contractor will be allowed to begin new construction activities elsewhere.

In addition the Contractor shall closely coordinate his preparation activities and the overlay installation such that the
trench- cap overlay is installed directly behind the preparation operation.

Materials
(e) Bituminous concrete shall be Type I-1, mixed and transported as specified in the Commonwealth of

Massachusetts Department of Public Works Standard Specifications for Highways and Bridges, dated 1988, Sections
460 and M3.
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Method of Construction

(f) When temporary resurfacing is required, no dense graded crushed stone will be placed in the trench. The trench
shall be brought to a grade one and one-half (1-1/2) inches to two (2) inches below the existing pavement with gravel
thoroughly compacted and subsequently topped with a one and one-half (1-1/2) inch to two (2) inch depth of
bituminous concrete. The depth of temporary patch shall be as directed by the Engineer, but in no case shall exceed
two (2) inches in depth.

(g) The temporary bituminous concrete shall be laid, compacted and finished in accordance with the Engineer’s
directions, and as often as he shall direct regardless of the quantity.

(h) When replacing the temporary resurfacing with permanent resurfacing, the existing edge of the
previously sawcut pavement shall not be damaged and sufficient gravel shall be excavated to such depths as to
accommodate the prescribed depths of bituminous concrete, gravel and dense graded crushed stone courses..

(i) Under Item 29 Type I-1 bituminous concrete for permanent trench resurfacing shall be laid on a gravel and dense
graded crushed stone base built under Item 26 or Item 27, whichever is applicable. The depth of the four (4”) depth
permanent bituminous concrete pavement shall be laid in two courses. The first course shall be two and one half (2 %)
inches of Type I-1 binder, compacted with a vibratory plate compactor having a manufacturers rating plate attached at
the factory to confirm the unit is capable of generating a centrifugal force of no less than six thousand (6000) pounds
and such binder material is to be placed upon eight (8) inches of gravel topped with a maximum four (4) inches of
dense graded crushed stone, however the depths of he base materials shall only be installed as pre-approved by the
Engineer. The second course shall be one and half (1 %2) inches of Type I-1 top applied in the conventional manner.

(j) The bituminous concrete, for full width permanent roadway pavement(s), or the final top applied to the permanent
patch trench sections that have been previously bindered, shall be spread with a mechanical spreader of the self
powered type having a floating screed assembly controlling the elevation of the strike-off. The screed or strike-off
member shall be adjustable to the shape of the cross-section of the finished pavement and shall be of such design as to
produce without tearing, shoving or gouging, a finished surface of the evenness and texture desired. The use of road
graders, or towed spreaders, shall not be allowed. If, in the opinion of the Engineer, the spreading and finishing
equipment is not providing satisfactory results, he shall order the use of such equipment be discontinued and other
satisfactory spreading and finishing equipment shall be provided by the Contractor. Hand spreading may be used in
places inaccessible to the machine and when permitted by the Engineer. When hand spreading is permitted, the
mixture shall be dumped, upon arrival, on approved steel dump sheets outside the area in which it is to be spread and
shall then immediately laid to the required depth.

(k) The Engineer may at any time order the use of side forms which shall be of a type subject to his approval. The
forms shall be set so that the finished pavement shall be at a true line and grade as determined by the Engineer. The
Engineer may in lieu of forms order the use of iron pins with grade marked thereon, so placed that they will not
interfere with the travel of the machine spreader, but close enough so that a short straight edge placed on the newly
laid pavement can reach a string line tied from pin to pin, and afford a visual check on the thickness of the newly laid
pavement. The Engineer may order the pins to be used on the base, binder, or top courses. All expenses involved in
the use of pins including the furnishing of such iron pins shall be borne by the Contractor.

Project Manual No. 12-82 — Sewer House Connection Force Main Quinobequin Rd.
Page 152 of 170



SPECIAL PROVISIONS PAGE 41

Method of Construction (Continued)

(I) The bituminous concrete must be kept clean during hauling and handling and covered during transit with canvas or
other material which will retain the desired pavement temperature. These mixtures must not be hauled in such a
manner that segregation of the ingredients takes place, or that a crust is formed on the surface, or that the mixture will
crumble or flatten out when dumped. Trucks which transport the mixture shall be tight, and the side of the bodies
shall be coated with a thin film of soap solution. The dispatching of trucks from the distribution point shall be so
arranged that all the material which is to be delivered at or on the road surface during any day may be placed and shall
have received final compression in a continuous manner in order to minimize cold seaming.

(m) The bituminous concrete mixture shall be delivered to the work in such condition that it is easily workable and
can be efficiently laid. The mixture shall be laid only on an approved base course which is dry and only when weather
conditions are suitable which shall be decided by the Engineer.

(n) Under Item 29 the permanent bituminous concrete shall only be applied in bright sunlight or partly cloudy weather
without the threat of rain. The Contractor is not to schedule and/or apply any bituminous concrete, whose end use is
for permanent installation(s), unless such favorable weather conditions are professionally forecast by a recognized
weather agency, and at the request of the Engineer, this forecast shall be filed with Engineer in hard-copy form.
Further, no bituminous concrete shall be applied upon a residually wet surface, and no bituminous concrete which has
been prematurely cooled by rain, either on the roadway or on the truck, will be accepted.

(0) The temperature of the mixture to be laid shall be between two hundred and twenty-five (225) degrees Fahrenheit
and three hundred and twenty-five (325) degrees Fahrenheit and no mixture shall be placed when the air temperature
in the shade and away from artificial heat is forty (40) degrees Fahrenheit or less. Variation from these temperatures
may be permitted only on written permission of the Engineer.

(p) The edge of the asphalt mixture adjacent to rigid curb lines, around manholes, or other solid fixtures or where no
shoulder is constructed, shall be hand tamped before being rolled.

(9) The bituminous concrete shall be laid in the prescribed number of courses as shown on the plans or as
determined by the Engineer. All depths of courses shall mean the finished depths after rolling. All courses must be
laid so that they will have the required thickness and be parallel to the proposed finished grade of the surface.

(r) After the paving mixture has been properly spread it shall be thoroughly and uniformly compressed by rolling with
power rollers. On projects involving less than one hundred and fifty (150) tons of paving mixture per day one (1)
tandem roller of not less than ten (10) tons shall be used. On projects using more than one hundred and fifty (150)
tons but less than three hundred and fifty (350) tons two (2) rollers shall be required with one (1) additional roller for
each two hundred (200) tons of mixture per day thereafter. A day shall be construed as eight (8) hours working time.
If, in the opinion of the Engineer, satisfactory compaction is not obtained by rolling with a tandem roller, the Engineer
may order the rolling to be done with ten (10) to twelve (12) ton three (3) wheeled roller with wheels not less than
twenty-four (24) inches wide. All rollers used shall weigh at least two hundred and fifty (250) pounds per inch width
of tread. Each roller shall be in charge of a competent, experienced roller operator and shall be kept in a nearly
continuous operation as practical while the work is under way. Rolling shall be continued and so executed that all
roller marks, ridges, porous spots and impressions are eliminated, and the resulting surface has the required grade and
contour. Rolling shall proceed at a rate not to exceed two hundred and fifty (250) square yards per hour, per roller.
To prevent adhesion of the mixture to the roller the wheels shall be kept properly moistened but excess water or oil
will not be permitted. Along forms, curb headers and similar structures and all places not accessible with a roller, the
mixture shall be thoroughly compacted by tampers. Such tampers shall weigh not less than twenty-five (25) pounds
and shall have a tamping face of not more than fifty (50) square inches.
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Method of Construction (Continued)

The surface of the mixture after compressing shall be smooth and true to the established crown and grade. Any
mixture which becomes loose and broken, mixed with dirt or in any way defective shall be removed and replaced with
fresh mixture, which shall be immediately compacted to conform with the surrounding area. Areas of one (1) square
foot or more showing an excess of bitumen shall be removed and replaced.

(s) The densities of the completed pavement shall be not less than ninety-two (92) percent of the calculated density of
a voidless mixture composed of the same materials in like proportions. After final compression, samples will be taken
from the completed pavements and when tested by standard laboratory methods shall show compliance with aforesaid
density requirement.

(t) Placing of the mixture shall be as nearly continuous as possible and the roller shall pass over the unprotected end of
the freshly laid mixture only when the laying of the course is to be discontinued for such length of time as would
permit the mixture to attain initial stability. In all such cases, including the formation of joints as hereinafter
specified, provisions shall be made for proper bond with the new surface for the full specified depth of the courses.
Transverse joints shall be formed by cutting back on the previous days run so as to expose the full depth of the course.
When the laying of the course is resumed, the exposed edge of the joint shall be painted with a thin coat of hot asphalt
cement and the fresh mixture shall be raked against the joint. Hot smoothers or tampers shall be carefully employed

in such a manner as to heat the old pavement sufficiently, without burning it, to insure proper bond and then rolled.
The work of setting up or making these joints shall be performed by competent workmen who are capable of making a
correct, clean and neat joint.

(u) The lengths of lanes or strips of bituminous concrete in the base, binder and top courses shall be under control of
the Engineer at all times. The Contractor shall lay such lengths as approved by the Engineer and then lay all adjacent
strips to the full width of the roadway before being allowed to proceed ahead with other lanes. The practice of laying
lanes of bituminous concrete for such lengths that an unduly long period of time elapses before laying adjacent lanes
shall not be allowed.

(v) The finished surface shall present an even texture free from blemishes, ridge marks or imperfect spots and it shall
be true as to line and grade. When tested with a sixteen (16) foot straight edge placed parallel with the center line of
the surface course there shall be no deviation from a true surface in excess of one-quarter (1/4) of an inch. A ten (10)
foot straight edge may be used on vertical curves. If any soft or imperfect places or spots develop in the surface, all
such places shall be removed and replaced with new material and then rolled until the edge at which the new work
connects with the old becomes invisible. All such removal and replacement of unsatisfactory surfacing shall be done
by the Contractor without additional compensation.

(w) The edges of the permanently resurfaced trenches (where the new bituminous concrete meets the existing
pavement) shall be sealed with bitumen and lightly backsanded, as directed by the Engineer. Bitumen used for sealing
shall be RS-1 emulsion or other approved bitumen.
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Method of Measurement

(x) Measurements taken for payment under Item 28 shall be by the ton of bituminous concrete actually used. The
Contractor shall furnish the Engineer with receipts from the plant showing the weight of each load of bituminous
concrete furnished and placed, however the Engineer reserves the right to adjust payment in the event the volume of
material is either not entirely used or the shipment has arrived on the site as already partially used.

(y) Measurements taken for payment under Item 29 shall be by the ton of bituminous concrete actually used
complete-in-place, and shall be taken to limits as pre-approved by the Engineer. Areas disturbed by the Contractor
beyond these limits shall be paved, but shall not be measured for payment. The sealing operation described in
paragraph (w) above shall be included in the measurement for payment. The Contractor shall furnish the Engineer
with receipts from the plant showing the weight of each load of bituminous concrete furnished and placed, however
the Engineer reserves the right to adjust payment in the event the volume of material is either not entirely used or the
shipment has arrived on the site as already partially used.

Basis of Payment

(2) Under Item 28 the Contractor will be paid the contract unit price per ton for bituminous concrete Type I-1 for
temporary trench resurfacing, complete-in-place, which unit price shall include full compensation for all
excavation of undesirable material, and the disposal thereof, and for all labor, materials, tools and equipment, and
all incidentals necessary to complete the work under this item in accordance with the plans, as directed by the
Engineer and as specified herein.

(aa) Under Item 29 the Contractor will be paid the contract unit price per ton for bituminous concrete

Type I-1 used for permanent ‘patch’ trench resurfacing, complete-in-place, which unit price shall include full
compensation for all excavation of undesirable material, and the disposal thereof, in addition to all labor and
materials, and for all tools and equipment and all incidentals necessary to complete the work under this item in
accordance with the plans, as directed by the Engineer and as specified herein.

(ab) Gravel and/or dense graded crushed stone used to build the base for Permanent trench resurfacing shall be paid
for under Item 26 or Item 27, whichever is applicable, however the Engineer reserves the right to limit the use of
either of these elements in the event the existing material is deemed to be adequate for this end-use.
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SECTION 18
Item 30 - ADJUST A PRE-EXISTING SERVICE OR UTILITY GATE BOX

Description

(@) Under Item 30 all pre-existing utility service boxes, or any other similarly smaller type of existing utility structure
within and/or adjacent to the limits of the area to be constructed, shall be adjusted to the final proposed grade. The
work shall be done in such a manner that during the course of removal no debris falls into the sleeve of the structure,
and upon restoration there will be no movement after they have been set flush and even with the adjacent finished
area.

(b) If at any time the adjusted utility fixtures settle, or if upon completion of the work the fixtures are not even and
flush with the adjacent area, or the casting set causes noise, then the Contractor shall cut out such portions of the
existing work as may be necessary to reset the fixtures to the required grade or shall otherwise replace the set in its
entirety. The resetting of the fixtures and the replacing of the cut out portions shall be done in a manner satisfactory
to the Engineer. All the work done under this paragraph shall be done at the Contractor's own expense except where
‘loose cover’ noise is the cause of the problem then the City shall only pay for the cost of the new casting set under
Item 35 @ Miscellaneous Work Allowance.

Materials
(c) Brick and mortar shall conform to all applicable directives and requirements of Section 8 of these specifications.

Method of Construction

(d) All applicable directives and requirements Section 8 of these specifications shall apply.

Basis of Payment

(e) Under Item 30 the Contractor will be paid the contract unit price for each pre-existing utility and/or service gate
box, of any type, that is adjusted to the proposed grade within and/or adjacent to the construction zone. The unit price
shall include full compensation for all labor, materials, tools and equipment and all incidental work necessary to
complete the work under these items in accordance with the plans, as directed by the Engineer and as specified herein.

(f) Four inch (4”) Bituminous concrete binder used for patching around the casting shall be paid for
under Item 29.

(9) New City of Newton compliant service box units, when ordered by the Engineer, shall be paid for under Item 36
@ Miscellaneous Work Allowance.
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SECTION 19

ITEM 31 - RESET CURB

Description

(@) All existing curb that does not meet the proposed line or grade, or other curb necessarily disturbed throughout the
course of these operations, or existing curb used to construct handicap ramp systems, and/or any other curb designated
by the Engineer, shall be reset to the existing line and grade.

(b) Under this item the Contractor shall be responsible for moving existing curb to a new location on the site in order
to best meet either the aesthetic and/or the closure needs of the project. This work shall be carried out at the direction
of the Engineer.

Method of Construction

(c) The curb to be reset shall be excavated down to the underside of the existing curb or lower if necessary. The
existing curb shall then be set to true line and grade. Gravel shall be forced under the curb with appropriate tools so
as to form an unyielding base.

(d) If the Engineer so directs, the Contractor shall remove the existing curb from its existing location, prepare an
adequate gravel base and reset the curb as described in paragraph (b) above.

(e) Any area that is inaccessible to mobile mechanical equipment or in restricted areas shall be compacted with
pneumatic rammers or powered hand tampers. Compaction shall be carried on until the density of the material is not
less than ninety-five (95) percent of the Standard Proctor Density, as determined by Standard laboratory Compaction
Test.

(F) Transition and flush granite curb, either of the straight or curved type, which is installed to meet handicap
ramp/curb cut compliances, shall be constructed according to the Architectural Barriers Board Specifications for
such ramps as shown in the City of Newton General Construction Details. This work is to be performed to exact
tolerances.

Method of Measurement

(g) Measurements taken for payment shall be taken by the linear foot of the reset curb, inclusive of straight and
curved curb, handicap ramps, guttermouths, and/or corner blocks, complete-in-place.

Basis of Payment

(h) Under Item 31 the Contractor will be paid the contract unit price per linear foot of reset curb, complete-in-place,
which unit price shall include full compensation for all labor, materials, tools and equipment, and all incidentals
necessary to complete the work under this item, as shown on the plans, as directed by the Engineer and as specified
herein.

Project Manual No. 12-82 — Sewer House Connection Force Main Quinobequin Rd.
Page 157 of 170



SPECIAL PROVISIONS PAGE 46

SECTION 20

Item 32 - CEMENT CONCRETE WITH LAMPBLACK (@ 2 POUNDS/CY) FOR PANEL REPAIR

Description

() All cement concrete walks and/or driveway aprons and/or cement concrete driveways on private lands,

in whole or in part, that are necessarily disturbed under this contract, or any additional adjacent walkway and/or
driveway apron areas which are deemed to be deficient by the Engineer, shall be neatly sawcut along the nearest joint
as determined by the Engineer, and shall be subsequently rebuilt so that they meet the proposed line and grade of the
adjacent existing walks in a manner satisfactory to the Engineer.

(b) Excavation shall be done and paid for under these items.

(c) The base for the cement concrete walks and/or driveway aprons shall consist of a six (6) inch gravel base course
and a two (2) inch course of dense graded crushed stone. Dimensions shall mean the finished compacted depth. The
width of the walk shall typically be five (5) feet unless other widths are called for on the plans or by the Engineer. The
width of the driveway apron shall typically be eight (8) feet unless other widths are called for on the plans or by the
Engineer.

Materials

(d) Cement concrete shall be of an air entrained type conforming to the current specifications of Section M4 of the
Massachusetts Standard Specifications for Highways and Bridges supplement of June 19, 1985. Cement concrete
shall have a 28 day compressive strength of 4000 PSI using 3/4 inch aggregate, and with an entrained air content of
7.0 + 1.0%.

ADD MIXTURES: Ordinary or emulsified carbon black - 2 pounds per cubic yard, unless otherwise directed by the
Engineer.

Upon delivery of each and every concrete mix, the Engineer shall be furnished with a slip clearly stating the design
mix and the quantities of the above mentioned add mixture, and any other add mixtures present in the mix. Any
concrete mix, which when tested on the job site is found to contain quantities of entrained air less than six (6) or more
than eight (8) per cent or which yields a slump of less than three (3) inches or greater than five (5) inches shall be
rejected, the decision of the Engineer shall be final. The Engineer reserves the right to change the above mix in order
to meet the required strength test.

(e) All concrete shall be transit mix and shall conform to the current specifications of A.S.T.M. C-94. Hand mix
concrete or machine mixed on the job concrete shall be used only when permitted by the City Engineer in writing.

(f) Premoulded asphalt expansion joints shall conform to the requirements of AASHTO Designation M33.

(9) The walks and/or driveway aprons shall be neatly sawcut along the nearest practical score line and/or to any other
limit as directed by the Engineer. Walks and aprons shall then be excavated and subsequently filled to a subgrade
twelve (12) inches below and parallel to the finished grade, as shown on the plans, or as directed by the Engineer, or
as specified herein.
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Method of Construction

(h) Upon the prepared subbase, the gravel and dense graded crushed stone base course shall be constructed and rolled
with rollers weighing not less than three (3) tons and not more than five (5) tons until the surface presents a firm
unyielding surface satisfactory to the Engineer.

(i) Any area that is inaccessible to mobile mechanical equipment or in restricted areas shall be
compacted with pneumatic rammers or powered hand tampers.

(J) Compaction of the sub-base material(s) shall be carried on until the density of the material is not less than
ninety-five (95) per cent of the Standard Proctor Density as determined by Standard Laboratory Compaction Test. If
the Engineer deems it necessary the Contractor shall arrange and pay for and submit to the Engineer results of such
tests taken in such number as to indicate a test of every eight hundred (800) square feet of compacted area, however
the Contractor will always be solely responsible for the structural integrity of the sub-base materials and for full
compliance with the stipulated compaction requirement(s).

(k) All concrete walks and drive aprons shall be constructed with the use of side forms. The forms shall be clean,
smooth and free from warp. Forms for straight concrete walks shall be two by fours (2"X 4"'s) and for driveway
aprons forms shall be two by sixes (27X67’s) staked at intervals no greater than four (4) feet, forms for curved
sections of concrete walks shall be four (4) inch strapping staked as directed by the Engineer, but in no case at inter-
vals greater than four (4) feet. The forms shall be thoroughly braced and set to the proposed line and grade.

() Sidewalks and driveway aprons shall be constructed in one (1) course having a total finished depth of cement
concrete that is four (4) inches in depth for walkways or six (6) inches in depth for driveway aprons . Top or wearing
courses shall not be permitted.

(m) The end of every pour shall end at joints. Fresh concrete will not be allowed to be placed against previously laid
concrete which has attained its initial set, excepting at full vertical joints.

(n) The walks shall be blocked out in rectangular sections measuring not more than six (6) feet in any

dimension and no transverse joint for drive aprons shall be spaced more than six (6) feet apart. Transverse joints for a
distance of twenty (20) feet, more or less, shall be dummy joints with an approved edging tool which shall score the
joints a minimum of one (1) inch in depth. The concrete walks shall be placed in alternate slabs twenty (20) feet,
more or less, in length. The slabs for walks shall be separated by transverse premoulded asphalt expansion joints
one-half (1/2) inch in thickness and a depth of not less than the full thickness of the walk set at right angles to the walk
and to the side forms, in addition a transverse premoulded asphalt expansion joint shall be placed where the four inch
walk . No finishing operation shall be performed while free water is present. Finishing operations shall be delayed
until all bled water and water sheen has left the surface and the concrete has started to stiffen. After water sheen has
disappeared, edging operations where required shall be completed. After edging and jointing operations, the surface
shall be floated with either aluminum or magnesium floats. Immediately following floating, the surface shall be
steel-troweled. If necessary, tooled joints and edges shall be rerun before and after troweling to maintain uniformity.
After troweling, the surface shall be brushed by drawing a soft-bristled pushbroom with a long handle over the surface
of the concrete to produce a nonslip surface. In conveying the concrete from the place of mixing to the place of
deposit, the operation shall be conducted in such a manner that no mortar will be lost, and the concrete shall be so
handled that the concrete will be of uniform composition throughout, showing neither excess nor lack of mortar in any
one place.

(o) Premoulded asphalt expansion joints shall be placed adjacent to or around existing curb, walks, buildings and
other structures designated by the Engineer.
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Method of Construction (Continued)

(p) No concrete shall be placed on a frozen subbase nor shall concrete be poured when the air temperature is
thirty-three (33) degrees Fahrenheit and falling, unless permitted by the Engineer, in which case the adequate means
for the protection of the concrete must be provided for. No salt or other unauthorized admixtures shall be used. When
completed, the newly laid concrete shall be protected from all traffic and the weather for a period of three (3) days.
The Concrete shall be cured by spraying with an approved curing compound of a recognized brand applied in
accordance with the manufacturer's instructions.

(g) This item shall also apply to cement concrete walks and/or concrete driveways on private lands that have to be
rebuilt to meet the proposed line and grade.

(r) All water service boxes, and/or any other service box, and/or any handhole, which falls within the walk and/or
driveway apron area is to be raised such that the top plane of the utility cover shall be set flush with the finished
sidewalk surface, and such work shall be carried out to the satisfaction of the Engineer.

(s) In those cases where ‘frozen’ water service boxes are encountered the Contractor is to bring

these special cases immediately to the attention of the Engineer, and upon his order to do so, the Contractor shall
either remedy the situation by a means which is acceptable to the Engineer or shall otherwise retrieve corrective
materials from the City of Newton Ultility, and subsequently install them to the satisfaction of the Engineer.

Method of Measurement

(t) Cement concrete walks, or portions thereof, shall be measured for payment by the cubic yard.
(u) Cement concrete driveway aprons, or portions thereof, shall be measured for payment by the cubic yard.

Basis of Payment

(v) Under Item 32 the Contractor will be paid the contract unit price per cubic yard for the cement concrete walks
and/or driveway aprons complete-in-place, including the premoulded asphalt expansion joints, the raising of all
service boxes to the finished grade, and for the excavation and the disposal of all undesirable material(s). The unit
price shall include full compensation for all labor, materials, tools and equipment and all incidentals necessary to
complete the work under this item as shown on the plans, as directed by the Engineer and as specified herein.

(w) Gravel and/or dense graded crushed stone used to build the base for base shall be paid for under Item 26 or Item
27, whichever is applicable, however the Engineer reserves the right to limit the use of either of these elements in the
event the existing material is deemed to be adequate for this end-use.
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SECTION 21

Item 33 - LOAM BORDER & LAWN RESTORATION

Description

(a) Loam borders shall be built between the inside edge of the curbing and the edge of the sidewalk in locations
shown on the plans or designated by the Engineer, and/or lawns (either public or private) shall be rebuilt under this
item. The depth of the loam shall be six (6) inches measured in its finished state. The finished grade of the loam
border shall be such that the edges of the loam border and the sidewalk shall meet flush and at the same grade after
rolling. The same shall apply on the inside edge of the curb.

Materials
(b) Loam shall be clear, rich, dark colored loam friable, reasonably well supplied with plant food, free from excess
swamp muck, peat, clay, silt, stones, sods, roots, gravel, sand, subsoil or other foreign material. All loam furnished

for this work shall be approved by the Engineer.

(c) Limestone shall be ground limestone that will pass a No. 20 sieve, and at least seventy-five (75) per cent will pass
a No. 100 Sieve. Ground limestone shall have a neutralizing value satisfactory to the Engineer.

(d) Fertilizer shall be furnished in containers plainly marked with the chemical analysis of the product and it shall
have one of the following compositions by weight.

10-6-4 8-6-4 7-7-7
Nitrogen 10% min. 8% min. 7% min.
Available Potash Acid (P,05) 6% min. 6% min. 7% min.
Water Soluble Potash (K,0) 4% min. 4% min. 7% min.

At least fifty (50) per cent by weight of the nitrogen content of the fertilizer shall be derived from organic materials.

(e) Grass seed shall be of the previous year's crop and in no case shall the weed seed content exceed one (1) per cent
by weight. Grass seed shall conform to the requirements of the following table:

Germination  Purity
Proportion Minimum Minimum

Creeping Red Fescue 50% 85% 95%
Kentucky Blue 25% 85% 90%
Domestic Rye 10% 90% 98%
Red Top 10% 85% 92%
Ladino Clover 5% 85% 96%

(f) The several varieties of seed shall be furnished and delivered separately, and mixed after delivery as directed by
the Engineer.

(g) The responsibility for satisfactory results shall rest entirely with the Contractor regardless of any tentative
approval given by the Engineer.
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Method of Construction

(h) The loam borders shall be excavated to subgrade six (6) inches below and parallel to the finished grade. Loam
shall then be spread on the subgrade in sufficient quantities to produce without rolling and after material settlement
has taken place, a depth of four (4) inches. On this layer of loam ground limestone shall be spread at the rate of
one-half (1/2) pound per square yard and thoroughly incorporated into the loam for the total depth, by harrowing or
spading and raking. The surface shall be brought smoothly to a grade parallel to the finished grade.

(i) The second layer of loam shall then be spread in sufficient quantities to produce after final rolling the required
finished depth. At least five (5) days shall elapse after the application of the ground limestone, and then fertilizer
shall be spread on the top layer of loam at the rate of two tenths (2/10) of a pound per square yard. The full depth of
the loam shall then be spaded, harrowed and graded to the finished grade.

(j) After the grass plots have been prepared as described above, grass seed shall be carefully and appropriately sown
at the rate of three and six tenths (3 6/10) pounds to each one hundred (100) square yards. The surface shall then be
raked until the grass seed is thoroughly covered with a thin layer of loam. Finally the surface shall be rolled with a
hand roller weighing not more than one hundred (100) pounds per foot of width.

(k) The Contractor shall insure a good catch of grass and shall be responsible for the first cutting of the grass. He
shall maintain seeded areas during construction and he shall reloam, regrade and reseed any area which in the opinion
of the Engineer requires such.

Method of Measurement

() Measurements taken for payment shall be by the square yard of the finished work, complete-in-place.

Basis of Payment

(m) Under Item 33 the Contractor will be paid the contract unit price per square yard for loam borders and/or lawns
(either public or private), complete-in-place, which unit price shall include full compensation for all labor, materials,
tools and equipment and all incidentals necessary to complete the work under this item in accordance with the plans,
as directed by the Engineer and as specified herein, inclusive of the raising of service boxes to the finished grade.

(o) New City of Newton compliant service box units, when ordered by the Engineer, shall be paid for under Item 36
@ Miscellaneous Work Allowance.
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SECTION 22

Item 34 — DUST CONTROL (CHEMICAL TREATMENT)

Description

(a) The Contractor is responsible for all safety aspects associated with the application of the Calcium Chloride which
shall be furnished and applied for dust control purposes to the surface of the subgrade, or elsewhere as directed in
accordance with these specifications.

Materials

(b) Calcium Chloride shall conform to the requirements of A.A.S.H.T.O. — M144, Type | or Type II.

Method of Construction

(c) Calcium Chloride shall be uniformly applied at the rate of one and one-half (1-1/2) pounds per square yard, or at
any other minimal rate which does not jeopardize the safety of the travel way yet serves to control the dust
condition(s). Calcium Chloride is to be evenly spread to prevent concentrated areas of Calcium Chloride.

(d) Chemicals are to be strategically applied so as not to track onto adjoining roadways. The Contractor
is advised to scrutinize each area on a case by case basis, and apply the chemicals in such a manner that the wheels of
the vehicular traffic do not deposit any residual chemicals onto the pavement of any adjoining roadways.

(e) The Contractor shall either arrange for, or otherwise maintain on site, an adequate supply of Calcium Chloride for
the purpose of applying it within one hour of a notice to do so upon the direction of the Engineer.

Method of Measurement

(f) Calcium Chloride will be measured by the pound and the quantity to be paid for shall be the actual weight of such
material furnished and applied, complete-in-place.

Basis of Payment

(9) Under Item 34 the Contractor will be paid the contract unit price per pound for Calcium Chloride for dust
control, complete-in-place, which unit price shall be full compensation for all labor, materials, tools, equipment, and
all incidental work necessary to complete the work under this item, as directed by the Engineer, and as specified
herein.
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SECTION 23

Item 35 - MATERIALS TESTING ALLOWANCE
Description

(@) The Contractor shall include in his bid an allowance of five hundred dollars ($500.00) for cylinders and for other
tests conducted in the field and/or the laboratory as required by the Engineer for the control of the concrete, reclaimed
pavement material, bituminous concrete pavement, or for any other material or testing process.

(b) The City will reimburse the Contractor the full amount of the material testing services provided when approved by
the Engineer. The Contractor is required to submit to the City Engineer copies of evidence of payment.

Basis of Payment

(c) Under Item 35 the Contractor will be paid the full invoice amount for approved and/or authorized material testing
services conducted by an independent and qualified laboratory. Under no circumstances will the City of Newton
pay for any testing procedures which unreasonably exceed accepted industry standards (based upon three (3)
additional independent quotes for similar testing procedures).
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SECTION 24

Item 36 - MISCELLANEOUS WORK ALLOWANCE (ENGINEERS DISCRETIONARY FUND)

Description

The work of this section is to complete certain items of work which are not called for under the specifications or
indicated on the plans but which are done at the special request of the Engineer. These items of work shall be
completed only when and as directed by the Engineer. The Contractor may not proceed with any work under this

section without the written notice of the Engineer to complete the work under the "Miscellaneous Work Allowance".
The sum to be allowed for the work of this item shall be two thousand dollars ($2,000.00).

All work under this item shall be paid for by one or more or a combination of the following methods at the City's
discretion.

a. Unit prices previously bid.

b. Anagreed lump sum.
c. The actual cost of:
1. Labor, including foremen;
2. materials entering permanently into the work;
3. the ownership or rental cost of construction plant and equipment during the time of use on the extra
work;
4. power and consumable supplies for the operation of power equipment;
5. insurance;
6. social security and old age and unemployment benefits.

To the cost under c. there shall be added a fixed fee to be agreed upon but not to exceed fifteen per cent (15%) of the
actual cost of the work. The fee shall be compensation to cover the cost of supervision, overhead, bond, profit and
any other general expense.

The City shall retain a cash credit in full or in part, in the event that the final cost of materials and/or equipment is
lower than the original cash allowance provided.

To the estimated cost or actual cost under (c) for work performed by subcontractors, there shall be added a fixed fee
of ten per cent (10%) as compensation to cover the subcontractor's cost of supervision, overhead, profit and any other
subcontract general expense, plus ten per cent (10%) as compensation to cover the General Contractor's cost of
supervision, overhead, profit, bond and any other general expenses.

Basis of Payment

Payment for work completed under Item 36 shall be as specified above, in full or in part, as approved by the Engineer.
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SECTION 25

Item: 37 - ALLOWANCE FOR PAYMENT OF POLICE OFFICERS
(MONIES ARE TO BE PAID DIRECTLY THRU AN INTER-DEPARTMENTAL BILLING PROGRAM)

Description

(@) The Contractor is advised that payment of Police officers shall be performed by the City through inter-
departmental billing procedures, however under Item 37 the Contractor shall be completely responsible for
ordering, and for canceling details on a day to day basis. In the event the Contractor has ordered police details, and
does not give the police department ample advance notice that work has been cancelled for that day due to inclement
weather or for any other reason, then the Contractor shall bear the expense of that billed detail. To that end the
Contractor shall completely familiarize himself with the current policies regarding and/or regulating police details. In
the event police detail requests cannot be completely filled to cover the Contractor’s scheduled work for any particular
day then the Contractor shall adjust his work schedule accordingly and shall not hold the City responsible for any loss
of time, or for any other financial loss. However the City of Newton will grant an extension of time to the original
contract term for each day lost due to insufficient police staffing.

(b) When ordering, canceling and/or communicating with the Police Services personnel the Contractor shall
identify;

e The Location of the Project
e The Contract Number (to ensure proper billing procedures for accounting and routing purposes)
e The work as a City funded contract (to ensure surcharges are not applied)

In the event these criteria are not clearly stated the Contractor will be held responsible for any excess charges
associated with this program.

(c) The sum to be allowed for Item 37 shall be ten thousand dollars ($10,000.00).

Basis of Payment

(d) Subject to the conditional citations set forth in Paragraph (a) and (b); Under Item 37, the invoiced amount(s)
shall be paid directly to the City of Newton Police Department, and/or to the Massachusetts State Police, for services
rendered by Police officers. These payments shall be made through a direct inter-departmental billing and
payment program administered by the Engineer, therefore a capital outlay by the Contractor will not be

required.

(e) Scheduling and coordination of Police Officers will be the responsibility of the Contractor and shall be paid for
under Item 1.
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SECTION 26

Item 38 — FURNISH & MOUNT SAFETY & SPECIALTY SIGNBOARDS
(INCLUDING THE POST SYSTEM)

Description

(a) Safety and specialty signboards shall be placed, as directed by the Engineer, and/or as described in the City of
Newton “General Constructions Details” and/or as shown on the plans. The Contractor is not to order any signboards
until he has coordinated this effort with the Engineer in order to identify the maximum number, and various types of
signboards, that should be contained in the initial sign making order as every new signboard, once delivered, is to be
reused. The Contractor is to order new signboards as the Engineer may further direct as the construction activities
progress, however, no payment will be made for any new signboard which is damaged or lost. Damaged or lost signs
are to be replaced at the Contractors own expense.

(b) When scope of the project involves multiple site locations signboards and posts are to follow the construction
progress, being moved from zone to zone, with signboards and posts being the first mobilization element to be
established throughout each project zone before any other construction activity takes place within that particular zone.

(c) Specialty signboards, bearing unique messages, shall be fabricated by special order of the Engineer to address any
and all site specific informational requirements.

(d) Once established, all signboards and/or post systems are to be maintained for the duration of the construction
activities. Any damaged signboards and/or post systems are to be immediately replaced at the Contractors own
expense without any additional compensation.

Materials

(e) Plywood signboards panels shall be fabricated from % thick medium Density Overlaid (MDO) Exterior Type, A-
B both sides surface in natural color and the whole conforming with the requirements and tests for the above as set
forth in U.S. Products Standards PSI-74 for Construction and Industrial Plywood. All plywood shall bear the grade
trademark of an approved testing agency. The entire area of the signs shall be reflectorized with the reflective
sheeting conforming to Section M9.30.0 of the Commonwealth of Massachusetts, Standard Specification for Highway
and Bridges, dated 1988. All applicable portions of Sections 828 and 840 of the aforementioned specifications shall
also apply.

(F) Posts shall be constructed of sturdy material(s) and adequately installed so as to withstand ninety (90) mile an hour
sustained winds when the respective sign is mounted in place. No payment will be made for posts, and/or support
systems, which do not clearly meet this criteria. No additional payment will be made to replace any damaged post
systems.

Method of Construction

(g) All signboards shall be fastened in the manner described in the Construction Details, and/or as shown on the
plans, or as directed by the Engineer.
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Method of Construction (Continued)

(h) The Contractor shall be responsible for maintaining all signboards and posts for the duration of the contract and
all signs and/or posts damaged or lost during construction shall be replaced by the Contractor at his own expense.

(i) Upon completion of the Contract, all safety and specialty signboards shall become the property of the City of
Newton. Signboards shall be delivered by the Contractor to a City location designated by the Engineer, where the
Contractor is to neatly stockpile the signboards. The City reserves the right to limit the number of signs it receives,
and to further pick and choose which signs are to be delivered to the City of Newton. In the event the City has no
desire to take control of the signs, then the Contractor is to dispose of them as he so chooses, however, in no case is
any sign to be discarded in this manner until such time a the Engineer authorizes its release.

Method of Measurement

(1) Measurement for payment of signboards with the post system and/or the mounting effort shall be based upon the
square foot of surface area for each new and professionally made signboard. No additional payment will be made
for field made signboards which are ordered by the Engineer and which bear a temporary hand-written message.

Basis of Payment

(K) Under Item 38 the Contractor will be paid the contract unit price per square foot for a professionally made safety
and specialty signboard, complete-in-place (inclusive of the post system), which has been authorized by the Engineer.
The express intent, under this item is to re-use the signboards, moving the signboards from project zone to project
zone as the construction operation progress, without any further additional compensation. Under this item the
unit price shall include full compensation for all labor, materials, tools and equipment and all incidentals necessary to
complete the work under this item, as shown on the plans, as directed by the Engineer and as specified herein. No
additional payment will be made for signs and/or sign post systems which are damaged, lost, stolen and which are
required to be replaced.
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SECTION 27

Item 39 - WARNING AND/OR SAFETY DEVICES FOR THE CONTROL OF
CONSTRUCTION OPERATIONS

Description

(a) Work under this section consists of providing, positioning, repositioning and maintaining various traffic control
devices, inclusive of the ‘RC’ or ‘D' Type drum devices, for the guiding and safety of the traveling public, and for the
safety of the working personnel during construction and maintenance operations, and includes channelizing,
barricades, detouring and other warning devices, as directed by the Engineer, and/or as requested by the Police Detail
Officer, and/or as shown on the plans.

(b) Under this item the Contractor is solely responsible for all safety aspects of the Contract subject to the Provisions
of Article 14 of the General Conditions of the Contract.

Materials

(c) Drums shall be Type IV reflectorized in their entire white and orange areas with reflective sheeting. Barricades
along with non-metallic reflectorized drums shall conform to Section M9 of the Mass. DPW Standard Specifications
for Highways and Bridges. Newly developed products providing equivalent target value and stability that are
approved by the Massachusetts Highway Department may be used. All barricades and drums shall be maintained in a
satisfactory manner, including the removal of dirt or road film that causes a reduction in sign reflective efficiency.

(d) Each barricade and drum used for warning or channelizing at night shall be equipped with a flashing light. All
devices that are not lighted at dusk shall be repaired or replaced.

(e) Materials required under this section need not be new, but must be in first class condition and acceptable to the
Engineer. Any materials, that in the judgement of the Engineer are unsatisfactory in appearance and/or performance,
shall be removed and immediately replaced by acceptable units. However, the Contractor is solely responsible to
monitor and verify the conditions of the materials, and to take immediate action to remedy any deficiencies otherwise
brought to his attention.

(f) Signs for Type ‘RC’ and ‘D’ devices are to comply with all applicable provisions of Section 26.

Method of Construction

(9) All warning and directional devices shall be subject to removal, replacement and/or repositioning as often as is
necessary. Deployment of such devices shall be the sole responsibility of the Contractor, therefore ample number of
devices must be maintained at all times and at no time shall vehicular or pedestrian traffic be a cause for concern.

(h) The Contractor is to work closely with the Safety Officer of their insurance agent to determine, and establish, on
an ongoing systematic basis, as the construction operations progress, the number of reflectorized devices that are
needed in order to eliminate any and all potential safety hazards to the general public.

(i) Cones of non-reflectorized warning devices shall not be left in operating position when the day's operations have
ceased.
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Method of Construction (Continued)

(j) All signs mounted on Type ‘RC’ and ‘D’ type devices are to be turned away from traffic at days end when no
longer in use.

Method of Measurement

(k) The Engineer shall make percentage payments as he deems appropriate during the course of these activities.

Basis of Payment

(I) The contract lump sum price under Item 39 shall constitute full payment for all materials, labor and equipment
required or incidental to the work described above and/or as shown on the plans. Any devices which are lost, stolen,
destroyed, or deemed unacceptable while their use is required on the project shall be replaced without additional
compensation.

(m) Signboards for Type ‘RC” and Type ‘D’ drum devices will be paid under Section 26 Item 38.

END OF SPECIAL PROVISIONS
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